



Project Name: New Era Field 2018/2019 Year 6 Capital Improvement Allowance Projects

DPW Project #: 2019-880-01

Project Manager: Keith Ambrose

DPW Inspector: Darryl Ambrose

Bid Date: March 5, 2019

Bid Time: 10:30 AM

A/E Firm: Buffalo Engineering

BID TABULATION SHEET
FOR
ELECTRICAL CONSTRUCTION WORK

Empire State
Dev. Forms

BIDDER	BASE BID	COMPLETION TIME (CALENDAR DAYS)	ALT. BID E-1 (+/-)	COMPLETION TIME (CALENDAR DAYS)	ALT. BID E-2 (+/-)	COMPLETION TIME (CALENDAR DAYS)	ALT. BID E-3 (+/-)	COMPLETION TIME (CALENDAR DAYS)	ADDENDA ACKNOWLEDGED	APPRENTICESHIP TRAINING PROGRAM	OWNER'S SIGNATURE	CONTRACTOR'S OWN WORKFORCE	EQUAL PAY CERTIFICATE	EXPERIENCE QUESTIONNAIRE	M/WBE UTILIZATION PART A FORM	BID BOND	EXECUTIVE ORDER 18	OSCD-1	OSCD-2
			5 Heat Pumps South Suites		11 Heat Pumps South Suites		Old Admin Light Fixtures											M/WBE Participation Statement	Staffing Plan
GREY ELECTRIC	70,000. ⁰⁰	120	+3,000. ⁰⁰	120	+1,000. ⁰⁰	120	+6,000. ⁰⁰	120	✓	✓	✓	✓	✓	✓	✓	✓	✓	○	○
INDUSTRIAL	71,700. ⁰⁰	120	+4,300. ⁰⁰	7	9,500. ⁰⁰	10	2,700. ⁰⁰	5	✓	✓	✓	✓	✓	✓	○	✓	✓	○	○

*Equal Pay
Notarized
Not signed



Project Name: New Era Field 2018/2019 Year 6 Capital Improvement Allowance Projects

Bid Date: March 5, 2019

DPW Project #: 2019-880-01

Bid Time: 10:30 AM

Project Manager: Kris Straus

A/E Firm: DiDonato Associates

DPW Inspector: Darryl Ambrose

BID TABULATION SHEET
FOR
FIELD REPLACEMENT WORK

Empire State
Dev. Forms

BIDDER	BASE BID	COMPLETION TIME (CALENDAR DAYS)	ALT. BID G-1 (+/-)	COMPLETION TIME (CALENDAR DAYS)	ADDENDA ACKNOWLEDGED	APPRENTICESHIP TRAINING PROGRAM	OWNER'S SIGNATURE	CONTRACTOR'S OWN WORKFORCE	EQUAL PAY CERTIFICATE	EXPERIENCE QUESTIONNAIRE	M/WBE UTILIZATION PART A FORM	BID BOND	EXECUTIVE ORDER 18	OSCD-1	OSCD-2
			Subsurface E-layer Pad											M/WBE Participation Statement	Staffing Plan
A-Turf INC.	218,000. ⁰⁰	60	177,000. ⁰⁰	80	✓	✓	✓	✓	✓	✓	00	✓	✓	00	00
APPLIED LANDSCAPE TECH	636,000. ⁰⁰	15	464,945. ⁰⁰	2	✓	✓	✓	✓	✓	✓	00	✓	✓	00	00
HELLAS CONSTRUCTION	496,480. ⁰⁰	90	178,300. ⁰⁰	20	✓	✓	✓	✓	✓	✓	00	✓	✓	00	00
SPORTSFIELDS	408,639. ⁰⁰	TBD	161,490. ⁰⁰	23	✓	✓	✓	✓	✓	✓	00	✓	✓	00	00
SPRINTURF, LLC	215,500. ⁰⁰	30	182,100. ⁰⁰	25	✓	✓	✓	✓	✓	✓	00	✓	✓	00	00
FIELD TURF USA	250,000. ⁰⁰	90	205,990. ⁰⁰	112	✓	✓	✓	✓	✓	✓	00	✓	✓	00	00
ACT GLOBAL AMERICAS, INC	310,338. ⁰⁰	28	120,426. ⁰⁰	9	✓	✓	✓	✓	✓	✓	00	✓	✓	00	00
KEYSTONE SPORTS CONST.	432,778. ⁰⁰	90	199,833. ⁰⁰	22	✓	✓	✓	✓	✓	✓	00	✓	✓	00	00

DATA SHEETS

✓
✓
✓
✓
✓
✓
✓
✓



Project Name: New Era Field 2018/2019 Year 6 Capital Improvement Allowance Projects

Bid Date: March 5, 2019

DPW Project #: 2019-880-01

Bid Time: 10:30 AM

Project Manager: Kris Straus

A/E Firm: DiDonato Associates

DPW Inspector: Darryl Ambrose

BID TABULATION SHEET
FOR
GENERAL CONSTRUCTION WORK

BIDDER	BASE BID	COMPLETION TIME (CALENDAR DAYS)	ALT. BID G-1 (@/-)	COMPLETION TIME (CALENDAR DAYS)	ALT. BID G-2 (+/-)	COMPLETION TIME (CALENDAR DAYS)	ALT. BID G-3 (+/-)	COMPLETION TIME (CALENDAR DAYS)	ALT. BID G-4 (+/-)	COMPLETION TIME (CALENDAR DAYS)	ALT. BID G-5 (@/-)	COMPLETION TIME (CALENDAR DAYS)	ADDENDA ACKNOWLEDGED	APPRENTICESHIP TRAINING PROGRAM	OWNER'S SIGNATURE	CONTRACTOR'S OWN WORKFORCE	EQUAL PAY CERTIFICATOIN	EXPERIENCE QUESTIONAIRE	M/WBE UTILIZATION PART A FORM	BID BOND	EXECUTIVE ORDER 18	Empire St Dev. Forms			
			Old Admin Renovations		Door Renovations		Track Replacement (Partial)		Track Replacement (Full)		Camera Platform											OSCD-1	OSCD-2		
TRASON	1,764,000. ⁰⁰	124	38,600. ⁰⁰	30	10,000. ⁰⁰	30	260,000. ⁰⁰	60	384,000. ⁰⁰	60	75,000. ⁰⁰	30	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	



Project Name: New Era Field 2018/2019 Year 6 Capital Improvement Allowance Projects

Bid Date: March 5, 2019

DPW Project #: 2019-880-01

Bid Time: 10:30 AM

Project Manager: Keith Ambrose

A/E Firm: Buffalo Engineering

DPW Inspector: Darryl Ambrose

BID TABULATION SHEET
FOR
MECHANICAL CONSTRUCTION WORK

Empire State
Dev. Forms

BIDDER	BASE BID	COMPLETION TIME (CALENDAR DAYS)	ALT. BID M-1	COMPLETION TIME (CALENDAR DAYS)	ALT. BID M-2	COMPLETION TIME (CALENDAR DAYS)	ADDENDA ACKNOWLEDGED	APPRENTICESHIP TRAINING PROGRAM	OWNER'S SIGNATURE	CONTRACTOR'S OWN WORKFORCE	EQUAL PAY CERTIFICATOIN	EXPERIENCE QUESTIONAIRE	M/WBE UTILIZATION PART A FORM	BID BOND	EXECUTIVE ORDER 18	OSCD-1	OSCD-2
			(+/-)		(+/-)											OSCD-1	OSCD-2
			5 Heat Pumps South Suites		11 Heat Pumps South Suites											M/WBE Participation Statement	Staffing Plan
JW DANFORTH	302,200. ⁰⁰	150	+54,200. ⁰⁰	5	+113,400. ⁰⁰	10	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓
QUACKENBUSH	299,800. ⁰⁰	90	+52,400. ⁰⁰	90	+106,700. ⁰⁰	90	✓	✓	✓	✓	✓	✓	✓	✓	✓	○	○



Project Name: New Era Field 2018/2019 Year 6 Capital Improvement Allowance Projects

DPW Project #: 2019-880-01

Project Manager: Kris Straus

DPW Inspector: Darryl Ambrose

Bid Date: March 5, 2019

Bid Time: 10:30 AM

A/E Firm: Nussbaumer & Clark

BID TABULATION SHEET
FOR
SITE CONSTRUCTION WORK

Empire State
Dev. Forms

BIDDER	BASE BID	COMPLETION TIME (CALENDAR DAYS)	ALT. BID C-1 (+/-)	CO(CA MPLETION TIME (CALENDAR DAYS)	ALT. BID C-2 (+/-)	COMPLETION TIME (CALENDAR DAYS)	ALT. BID C-3 (+/-)	COMPLETION TIME (CALENDAR DAYS)	ALT. BID C-4 (+/-)	COMPLETION TIME (CALENDAR DAYS)	ALT. BID C-5 (+/-)	COMPLETION TIME (CALENDAR DAYS)	ALT. BID C-6 (+/-)	COMPLETION TIME (CALENDAR DAYS)	ALT. BID C-7 (+/-)	COMPLETION TIME (CALENDAR DAYS)	ADDENDA ACKNOWLEDGED	APPRENTICESHIP TRAINING PROGRAM	OWNER'S SIGNATURE	CONTRACTOR'S OWN WORKFORCE	EQUAL PAY CERTIFICATOIN	EXPERIENCE QUESTIONAIRE	M/WBE UTILIZATION PART A FORM	BID BOND	EXECUTIVE ORDER 18	OSCD-1	OSCD-2					
			Asphalt Concrete Pavement		Gates Drainage		Corrugated Guide Rail		Box Beam Guide Rail		Landscape Boulders		Mill and Overlay Lot 2		M+T Ramp											M/WBE Participation Statement	Staffing Plan					
ZOLADZ	155,590. ⁰⁵	122	3,975. ⁴⁶	2	25,073. ¹⁵	4	33,750. ²³	week	68,344. ⁹³	1 week	35,364. ²⁹	4	120,928. ⁶⁵	5	10,781. ⁹²	2	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓
AMHERST PAVING	115,000. ⁰⁰	120	10,500. ⁰⁰	120	16,000. ⁰⁰	120	36,000. ⁰⁰	☉	68,000. ⁰⁰	100	56,000. ⁰⁰	120	114,000. ⁰⁰	120	5,600. ⁰⁰	120	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓
CATCO	172,000. ⁰⁰	75	32,000. ⁰⁰	☉	28,000. ⁰⁰	75	43,000. ⁰⁰	75	71,000. ⁰⁰	75	44,000. ⁰⁰	75	179,000. ⁰⁰	75	17,000. ⁰⁰	75	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓
OCCHINO	140,925. ⁰⁰	120	25,800. ⁰⁰	2	35,000. ⁰⁰	3	39,500. ⁰⁰	2	79,910. ⁰⁰	2	49,025. ⁰⁰	4	141,450. ⁰⁰	3	19,100. ⁰⁰	3	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓
ANASTASIA	150,683. ⁰⁰	90	29,992. ⁵⁰	90	47,375. ⁰⁰	90	33,000. ⁰⁰	90	70,000. ⁰⁰	90	77,360. ⁰⁰	90	146,804. ⁰⁰	90	25,000. ⁰⁰	90	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓
NORTHEAST	149,000. ⁰⁰	60	18,600. ⁰⁰	10	27,300. ⁰⁰	10	36,100. ⁰⁰	20	69,800. ⁰⁰	20	35,000. ⁰⁰	20	140,500. ⁰⁰	20	25,000. ⁰⁰	20	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓
D+H	123,000. ⁰⁰	5	11,200. ⁰⁰	2	26,400. ⁰⁰	3	37,000. ⁰⁰	3	73,500. ⁰⁰	3	34,000. ⁰⁰	3	126,000. ⁰⁰	5	25,000. ⁰⁰	4	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓
MARK CERRONE	176,000	19	25,951. ⁰⁰	10	62,245. ⁰⁰	19	42,372. ⁰⁰	20	78,912. ⁰⁰	20	68,440. ⁰⁰	22	165,200. ⁰⁰	19	32,337. ⁰⁰	12	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓
LOUIE DELPRINCE	158,100. ⁰⁰	90	16,200. ⁰⁰	90	36,200. ⁰⁰	90	33,500. ⁰⁰	90	72,000. ⁰⁰	90	52,450. ⁰⁰	90	173,300. ⁰⁰	90	18,300. ⁰⁰	90	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓
J+D SEALTECH	324,000. ⁰⁰	30	12,400. ⁰⁰	☉	19,800. ⁰⁰	30	38,000. ⁰⁰	30	72,000. ⁰⁰	30	19,800. ⁰⁰	30	148,800. ⁰⁰	30	14,000. ⁰⁰	30	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓

→ 74,910.⁰⁰ (numeric)

DEPARTMENT OF PUBLIC WORKS
OFFICE OF THE COMMISSIONER

signed not filled out