EXHIBIT "F"

County of Erie

MARK C. POLONCARZ
COUNTY EXECUTIVE

DIVISION OF PURCHASE

STANDARD AGREEMENT

This AGREEMENT, made as of the 21ST DAY OF JUNE, 2016

by and between INDUSTRIAL POWER & LIGHTING CORP., 60 DEPOT STREET,
BUFFALO, NY 14206

herein after referred to as the Contractor, and the County of Erie, a municipal corporation of the
State of New York, hereinafter referred to as the County:

WHEREAS, in accordance with public open competitive bidding, sealed proposals were
received and publicly opened by the County of Erie, Division of Purchase

on JUNE 9, 2016 at 11:00 AM

for: ON-CALL EMERGENCY ELECTRICAL SERVICES

WHEREAS, the bid of the Contractor submitted in accordance therewith, the amount of
9% OVERHEAD AND PROFIT,

was the lowest responsible bid submitted; and

WHEREAS, a contract is hereby awarded to the Contractor by the County, in accordance with
the provisions therein contained; and

WHEREAS, the Notice to Bidders and Specifications make provisions for entering into a proper
and suitable contract in connection therewith;

NOW, therefore, the Contractor does hereby for its heirs, executors, administrators and
successors agree with the County of Erie that, the Contractor shall for the consideration
mentioned, and in the manner set forth in Accepted Invitation to Bid No. 216158-002,
Specifications and Provisions of Law annexed hereto and forming a part of this contract, furnish
the equipment and materials and perform the work and services described in the Accepted Bid
for the above sum.



Paid monthly upon presentation of invoices.

XXX Upon delivery, completion and approval of the
work, as per specifications.

Please refer to the Invitation to Bid (Page 1) and the Instructions to Bidders which are part of
this agreement.

IN WITNESS THEREOF, the parties hereto have hereunto set their hands and seals the day
and year first above written.

COUNTY OF ERIE CONTRACTOR: INDUSTRIAL POWER &
LIGHTING CORP.

K " e
Director of Purchase /

Date Title Richard A. Lombard. President

Date é/ z ?// 6

APPROVED AS TO FORM

Assistant County Attorney
County of Erie, New York

Date




COUNTY OF ERIE

MARK C. POLONCARZ
COUNTY EXECUTIVE

DIVISION OF PURCHASE

INVITATION TO BID

Bids, as stated below, will be received and publicly opened by the Division of Purchase in accordance with the
attached specifications. FAX bids are unacceptable. Bids must be submitted in a sealed envelape to:

County of Erie

Division of Purchase

Attention: James D. I{ucewicz, Buyer (716) 858-6336
95 Franklin Street, Room 1254

Buffalo, New York 14202-3967

NOTE: Lower left hand corner of envelope MUST indicate the following:

BID NUMBER: 216158-002 |

OPENING DATE: June 9, 2016 TIME: 11:00AM

FOR: _On-Call Emeraency Electrical Services

INDUSTRIAL POWER & LIGHTING
60 DEPOT ST

NAME OF BIDDER: Industrial Power & Lighting Corp. BUFFALO NY 14206

If you are submitting other Invitations to Bid, each bid must be enclosed in a separate envelope.

Following EXHIBITS are attached to and made a part of the bid specifications, and part of any agreement
entered into pursuant to this Invitation to Bid:

X _EXHIBIT "A" - Assignment of Public Contracts

X _EXHIBIT "B" - Purchases by Other Local Governments or Special Districts
__ _EXHIBIT "C" - Construction/Reconstruction Contracts
___ EXHIBIT "D" - Bid Bond (Formal Bid)
N/A EXHIBIT "E" - Bid Bond (Informal Bid)

X _EXHIBIT "EP" - Equal Pay Certification

X_EXHIBIT “F" - Standard Agreement

X _EXHIBIT“G" - Non-Collusive Bidding Certification

X _EXHIBIT "H" - MBE/ WBE Commitment

X EXHIBIT"IC" - Insurance CLASSIFICATION “A”

EXHIBIT "P" & EXHIBIT “PBI" - Performance Bond
EXHIBIT “Q" - Confined Space Program Cettification
X_EXHIBIT “PW” - NYS Prevailing Wage

|

(Rev. 7/95) ERIE COUNTYY OFFICE BUILDING, 55 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716) B58-6395



EXHIBIT "G"

County of Erie

DIVISION OF PURCHASE
NON-COLLUSIVE BIDDING CERTIFICATION

By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in the
case of a joint bid each party thereto certifies as to its own organization, under penalty of perjury, that to the
best of his knowledge and belief:

(1) the prices in this bid have been arrived at independently without collusion, consultation, communication, or
agreement, for the purpose of restricting competition, as to any matter relating to such prices with any other
bidder or any competitor;

(2) unless otherwise required by law, the prices which have been quoted in this bid have not been knowingly
disclosed by the bidder and will not knowingly be disclosed by the bidder prior to opening, directly or indirectly,
to any other bidder or to any competitor; and

(3) no attempt has been made or will be made by the bidder to induce any other person, partnership or
corporation to submit or not to submit a bid for the purpose of rest(icting competition.

NOTICE
(Penal Law, Section 210.45)
IT IS A CRIME, PUNISHABLE AS A CLASS A MISDEMEANOR UNDER THE LAWS OF THE STATE OF NEW YORK,
FOR A PERSON, IN AND BY A WRITTEN INSTRUMENT, TO KNOWINGLY MAKE A FALSE STATEMENT, ORTO

MAKE A FALSE STATEMENT, OR TO MAKE A STATEMENT WHICH SUCH PERSON DOES NOT BELIEVE TO BE
TRUE.

BID NOT ACCELTABLE WITHOUT FOLLOWING CERTIFICATION:

Affirmed under penalty of perjury this 9th day of June . 2016
TERMS Net 30 DELIVERY DATE AT DESTINATION N/A

FIRM NAME _Industrial Power & Lighting Corp.

ADDRESS 60 Depot Street

Buffalo, NY 4/ / / 2P 1420%
AUTHORIZED SIGNATURE '—'/v/f 4\// ,//L e

/
TYPED NAME OF AUTHORIZED'SIGNATURE

TITLE President TELEPHONE NO. (716) 854-1811

(Rev 4/1/93)
ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716} 858-6395



Ship to:

COUNTY OF ERIE
DIVISION OF PURCHASE
BID SPECIFICATIONS
BID # 216158-002

Ship Via:

Address: Required at Destination:
ITEM QUAN- CATALOG NO./DESCRIPTION UNIT TOTAL
NO. TITY U/M PRICE PRICE

Seeking bids for on-call emergency electrical services

for County owned buildings, as per the accompanying

specifications.

Term of the contract will be from

July 1, 2016 — June 30, 2018

NOTE: Bid results cannot be given over the phone. Al requests
for bid results should be submitted in writing or faxed to:

ERIE COUNTY DIVISION OF PURCHASE
Freedom of information Officer

95 Franklin Street, Rm. 1254

Buffalo, NY 14202

FAX #: 716/858-6465

NAME O

F BIDDER

(Rev. 9/95) ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716) 858-6395




Industrial Power & Lighting Corp.

NAME OF BIDDER

PROPOSAL FOR:
CONSTRUCTION WORK

On- Call Emergency Electrical Services
All County Owned Buildings

Purspant to and in compliance with your advertisement for Bids, the undersigned offers to furnish all
materials and all plant, labor, supplies, equipment, transportation and other facilities necessary or proper for,
or incidental to the construction work as required by and in strict accord with the contract documents entitled:
‘On-Call Emergency Electrical Services” including all Addenda for the following sum of:

Base Bid: QOntractor’s Percentaqe of Overhead and Profit |

Where so indicated on the Bid Proposal Form, the amount of the base bid shall be expressed in both words
and figures. Where there is a discrepancy between the stipulated amount expressed in words and the
stipulated amount expressed in figures, the words shall govern.

Subcontractor percentage of overhead and profit will be 10% and the Contractor markup on Subcontractors
will be half the amount of the percentage identified as “Base Bid".

If applicable, write fractions as decimals and round to the nearest tenth.

BASE BID: 9 %( NINE percent)




COUNTY OF ERIE
DIVISION OF REAL ESTATE & ASSET MANAGEMENT

ACKNOWLEDGMENT OF DRUG AND ALCOHOL TESTING COMPLIANGE

Industrial Power & Lighting Corp. ____hereby acknowledges that a drug

(PRINT OR TYPE COMPANY NAME)
and alcohol program, which is required by Federal Department of Transportation rules (CFR, Title 49, Part 40 and
382), has been implemented by this Company. The program is administered by:

(PLEASE SELECT ONE)

( ) The Company itself - The program administrator is:

(Company Administrator's Name and Telephone Number)

hird - Party Administrator - The program administrator is:
CompanyHealth = = ===
(Third - Party Administrator's Name)

1173 Sheridan Drive, Tonawanda, NY 14206

(Address) |
(716) 875-5495 S
(Contact Person/Telephone)

(Sifature) st
6/9/16 N o o
(Date)
Subscribed to before me on

9th ,dayof __ June 2016 DORENE M. BRUCE

NOTARY PUBLIC-STATE OF NEW YORK
( No. 01BR6264940

\ ,d_ LS m\u\\ Kok R _ Qualitied in Erie County
Notary Public ) My Commission Expires July 02, 20_\_{4:

Due to the safety-sensitive nature of the work which your Commercial Driver Licensed (CDL) employees may
perform on this project, you are required to implement a drug and alcohol testing program which follows Federal
Department of Transportation rules (CFR, Title 49, Parts 40 and 382). Further, as a condition of your contract, you
must also submit proof of your compliance via this form to the Erie County Division of Real Estate and Asset
Management.

This form must be signed and returned to Michelle Mazzone, Director of Real Estate, 14th Floor, Rath Building, 95
Franklin Street, Buffalo, NY, no later than three (3) working days after the bid opening.



COUNTY OF ERIE

DIVISION OF REAL ESTATE & ASSET MANAGEMENT

INDEX TO GENERAL CONDITIONS

SECTION 1 - DEFINITIONS

1.01
1.02
1.03
1.04
1.05
1.06
1.07
1.08
1.09
1.10
1.1
1.12
1.13

Contract Documents
Architect / Engineer

Owner

Contractor

Sub-contractor

Proposal

Proposal Guaranty
Performance Labor & Material Payment Bond
Surety

Project Manual - Specifications
Drawings

Written Notice

Act of God

SECTION 2 - DRAWINGS, SPECIFICATIONS AND RELATED DATA

2.01
2.02
2.03
2.04
2.05
2.06
2.07
2.08
2.09
2.10
2.11
2.12
2.13
2.14
2.15
2.16

Inteht of Drawings and Specifications
Conflict

Discrepancies in Drawings

Drawings and Specifications

Additional Instructions

Copies of Drawings and Specifications Furnished
Drawings and Specifications at Job Site
Ownership of Drawings and Specifications
Dimensions

Models

Samples

Shop Drawings

Quality of Equipment and Materials
Equipment Approval Data

Surveys

Record Document Submittals

SECTION 3 - RELATIONS AMONG OWNER, CONTRACTOR AND ARCHITECT / ENGINEER

3/2011

3.01
3.02
3.03
3.04
3.05
3.06
3.07

Architect / Engineer's Responsibility and Authority
Architect / Engineer's Decisions

Suspension of Work

Inspection of Wark

Examination of Complete Work

Contractor's Superintendence

Lands by Owner

GCl-10of 4



3.08
3.09
3.10
3.1
3.12
3.13
3.14
3.15
3.16
3.17
3.18
3.19
3.20

COUNTY OF ERIE
DIVISION OF REAL ESTATE & ASSET MANAGEMENT

Lands by Contractor

Private Property

Assignment of Contract

Removal of Construction Equipment, Tools and Supplies
Suspension of Work by Owner

Owner's Right to Correct Deficiencies

Owner's Right to Terminate Contract and Complete the Work
Contractor's Right to Suspend Work or Terminate Contract
Rights of Various Interests

Separate Contracts

Sub-contracts

WO”T During an Emergency

Oral Agreements

SECTION 4 - MATERIALS AND WORKMANSHIP

4.01
4.02
4.03
4.04
4.05
4.06
4.07
4.08
4.09

Materials Furnished by the Contractor
Materials Furnished by the Owner
Storage of Mz,aterials

Character of Workmen

Rejected Work and Materials
Manufacturer's Directions

Cutting and Patching

Cleaning Up

Guaranty Period

SECTION 5 - INSURANCE, BONDS, SAFETY, ETC.

5.01
5.02
5.03
5.04
5.05
5.06
5.07
5.08
5.09
5.10
5.1

Insurances Required

Certificates of Insurance

All Certificates Shall be Endorsed Verbatim
Performance, Labor and Material Payment Bond
Patents and Royalties

Permits

Laws to be Observed

Protection of Project and Public

Traffic Safety and Convenience

Crossing Utilities

Sanitary Provisions

SECTION 6 - PROGRESS AND COMPLETION OF WORK

6.01
6.02
6.03
6.04

3/2011

Notice to Proceed
Laying out Work
Methods of Materials
Contract Time

GCl-2of 4



6.05
6.06
6.07
6.08
6.09
6.10
6.11
6.12

COUNTY OF ERIE

DIVISION OF REAL ESTATE & ASSET MANAGEMENT

Progress Schedule
Changes in the Work

Extra Work

Extension of Contract Time
Use of Completed Portions
Existing Utilities

Site Conditions

Prevention of Delay

SECTION 7 - MEASUREMENT AND PAYMENT

7.01
7.02
7.03
7.04
7.05

7.06
7.07
7.08
7.09
7.10
7.1
7.12

7.13
7.14
7.15
7.16
747
7.18

Detailed Breakdown of Contract Amount

Requests for Payment

Architect / Engjneer's Action on a Request for Payment
Owner's Action on an Approved Request for Payment
Owner's Right to Withhold Payment of an Approved
Request for Payment

Responsibility of the Contractor

Payment for Uncorrected Work

Payment for Rejected Work and Materials

Payment for Extra or Omitted Work

Payment for Work Suspended by the Owner
Payment for Work by the Owner

Payment for Work by the Owner Following His
Termination of the Contract

Payment for Work Terminated

Payment for Samples and Testing of Materials
Release of Liens

Acceptance and Final Payment

Termination of Contractor's Responsibility

Correction of Faulty Work After Final Payment

SECTION 8 - WAGES AND LABOR CONDITIONS

8.01
8.02
8.03
8.04
8.05
8.06

Working Hours

Wage Rates and Supplements
Discrimination

Equal Employment Opportunity
Monitoring

County of Erie Minority and Women'’s Business Enterprise Commitment

SECTION 9 - ACCOUNTABILITY

9.01

3/2011

Accountability

GCl-30of4



COUNTY OF ERIE
DIVISION OF REAL ESTATE & ASSET MANAGEMENT

SECTION 10 - THE ERIE COUNTY WORKFORCE DEVELOPMENT AND DIVERSIFICATION NEW YORK STATE
CERTIFIED WORKER TRAINING PROGRAM

10.01 County of Erie Local Law No. 2-2006

10.02 Rules and Regulations Adopted by the Erie County Commissioner of Public Works
Regarding Local Law No. 2-2006

APPENDIX A — EQUAL EMPLOYMENT OPPORTUNITY FORMS

APPENDIX B — ERIE COUNTY DIVISION OF REAL ESTATE AND ASSET MANAGEMENT — BUILDING PERMIT
APPLICATION

3/2011 GCl-40of4



COUNTY OF ERIE
DIVISION OF REAL ESTATE & ASSET MANAGEMENT

GENERAL CONDITIONS OF THE CONTRACT

SECTION 1 - DEFINITIONS

1.01

1.02 |

1.03

1.04

1.05

1.06

1.07

1.08

1.09

3/2011

CONTRACT DOCUMENTS - The Contract comprises all the documents listed in the Table of Contents of

the Project Manual, including all additions, deletions and modifications incorporated therein before the
execution of the Contract:

A. Legal and Procedural Documents

B. General Conditions of the Contract

C. Supplementary General Conditions

D. Application for Payment

E. Detailed Specifications

F. Drawings

ARCHITECT / ENGINEER is the Architect, Architebt / Engineer or Engineer named in the

Contract Documents, or the representative duly authorized in writing to act for such Architect, Architect /
Engineer or Engineer.

OWNER is the County of Erie. With respect to approval of the Contract Award, Change Orders and Final
Payment, as well as the appropriation of funds therefore, the County Legislature shall be the Owner's
representative. For Contract execution, the County Executive shall be the Owner's representative. In
legal matters, the County Attorney shall be the County's representative. In all other matters, the County's

representative shall be the Commissioner of Public Works, or in his absence, his duly authorized
representative.

CONTRACTOR is the Contractor named in the Contract Documents.

SUBCONTRACTOR is any person, firm or corporation who has a direct contract with the Contractor and
who acts for or in behalf of the Contractor in executing any part of the Contract, but does not include one
who merely furnishes material or equipment.

PROPOSAL: The offer of a Bidder to perform the work described by the Contract Documents when made
out and submitted on the prescribed Proposal Form, properly signed and guaranteed.

PROPOSAL GUARANTY: The Bid Bond, which shall accompany each Proposal submitted by the Bidder,

is a guarantee that the Bidder will enter into a contract with the Owner for the construction of the work if
the contract is awarded to him.

PERFORMANCE LABOR AND MATERIAL PAYMENT BOND: The Owner's standard bond document
and the only approved form of security to be submitted by the contractor and his surety as a guarantee to
faithfully execute the work in accordance with the terms of the contract and to pay all amounts owed by
him to all laborers, tradesmen and suppliers in connection with the work covered by his contract.

SURETY is the person, firm or corporation that executes the Contractor's Performance Bond.

GC 10f45



1.12

COUNTY OF ERIE
DIVISION OF REAL ESTATE & ASSET MANAGEMENT

PROJECT MANUAL shall mean the Legal and Procedural Documents, General Conditions of the

Contract, together with the modifications thereof, and the Detailed Specifications, with all addenda
thereto.

DRAWINGS are those enumerated in the contract documents.

WRITTEN NOTICE shall be considered as served when delivered in person or sent by registered or
certified mail to the individual, firm or corporation or to the last business address of such known to him
who serves the notice.

A. Notice to Owner - All required notices to the Owner shall be delivered to the Erie County Division of
Real Estate & Asset Management, 14" Floor Rath Building, 95 Franklin Street, Buffalo, NY 14202.

B. Change of Address - Each party shall advise the other parties to the Contract promptly as to any
change in his business address until completion of the| Contract.

ACT OF GOD means an earthquake, flood, tornado or other cataclysmic phenomenon of nature. Rain,
wind, flood or other natural phenomenon of normal intensity for the locality shall not be construed as an
Act of God and no reparation shall be made to the Contractor for damaged to the work resulting there
from.

SECTION 2 - DRAWINGS, SPECIFICATIONS AND RELATED DATA

2.01

2.02

2.03

2.04

2.05

2.06

3/2011

INTENT OF DRAWINGS AND SPECIFICATIONS - The intent of the Drawings and Specifications is that

the Contractor furnish all labor and materials, equipment and transportation necessary for the proper
execution of the work unless specifically noted otherwise. The Contractor shall do all the work shown on
the Drawings and described in the Specifications and all incidental work considered necessary to
complete the work included in the contract in a substantial and acceptable manner, and to fully complete
the work or improvement, ready for use, occupancy and operation by the Owner.

CONELICT - If there is conflicting variance between the Drawings and the Specifications, the provisions
of the Specifications shall control. In case of conflict between the General Conditions of the Contract or
any modifications thereof and the Detailed Specification Requirements, the Detailed Specification
Requirements shall control.

DISCREPANCIES IN DRAWINGS - Any discrepancies found between the Drawings and Specifications
and site conditions or any errors or omissions in the Drawings or Specifications shall be immediately
reported to the Architect / Engineer , who shall promptly correct such error or omission in writing. Any
work done by the Contractor after his discovery of such discrepancies, errors or omissions shall be done
at the Contractor's risk.

DRAWINGS AND SPECIFICATIONS - The complete requirements of the work to be performed under the
Contract shall be set forth in Drawings and Specifications to be supplied through the Architect / Engineer
or by the Architect / Engineer as consultant to the Owner.

ADDITIONAL INSTRUCTIONS - Further instructions may be issued by the Architect / Engineer during the
progress of the work by means of Drawings or otherwise to make more clear or specific the Drawings and
Specifications or as may be necessary to explain or illustrate changes in the work to be done.

COPIES_OF DRAWINGS AND SPECIFICATIONS FURNISHED - Except as provided for otherwise, all
required copies of Drawings and Specifications necessary for the execution of the work shall be furnished
to the Contractor without charge.

GC 2 of 45



2.07

2.08

2.09

210

2.11

212

3/2011

COUNTY OF ERIE
DIVISION OF REAL ESTATE & ASSET MANAGEMENT

DRAWINGS AND SPECIFICATIONS AT JOB SITE - One complete set of all Drawings and Specifications
shall be maintained at the job site and shall be available to the Architect / Engineer at all times.

OWNERSHIP OF DRAWINGS AND SPECIFICATIONS - Except as otherwise provided in the Owner's
Contract with the Architect / Engineer, all original or duplicated Drawings and Specifications and other
data prepared by the Architect / Engineer shall remain the property of the Owner and/or Architect /
Engineer, and they shall not be reused on other work, but shall be returned upon completion of the work.

DIMENSIONS - Figured dimensions on the plans will be used in preference to scaling the Drawings.
Where the work of the Contractor is affected by finish dimensions, these shall be determined by the
Contractor at the site, and he shall assume the responsibility therefore.

MODELS - All models prepared for this work shall become the property of the Owner at the completion of
the work.

SAMPLES - All samples called for in the Specifications or requirecj by the Architect / Engineer shall be
furnished by the Contractor and shall be submitted to the Architect / Engineer for his approval. Samples
shall be furnished so as not to delay fabrication, allowing the Architect / Engineer reasonable time for the
consideration of the samples submitted.

A. Samples of Tests - Contractor shall furnish such samples of material as may be required for
examination and test. All materials and workmanship shall be in accordance with approved samples
All samples of materials for tests shall be taken according to methods provided in the Specifications.

SHOP DRAWINGS - A schedule of shop drawings, setting data, and other manufacturer's data shall be
submitted by the Contractor for approval of the Architect/Engineer. This schedule shall be coordinated
with the project construction schedule and shall be submitted within 30 days after award of contracts.

A. The shop drawings schedule should list the following information:

1. Description of items for which shop drawings and data shall be submitted.

2. Approximate date for first submittal.

3. Approximate number of calendar days required for fabrication and delivery after final approval.
4. Number of copies each item for preliminary and final submitals.

B. The Contractor shall be responsible for the accuracy, completeness, and suitability of the information
furnished or shop drawings prepared by the subcontractors and vendors. The Contractor shall check
and approve all shop drawings before they are submitted to the Architect/Engineer. Such approval
shall be understood to indicate the Contractor's assurances that the items proposed by the drawings
and data sheets are in accordance with the contract. Shop drawings shall include setting drawings,
schedules, catalogs, brochures, manufacturer's data and other information required to evaluate and
install.

C. Shop drawings may be disapproved by the Architect/Engineer for the following reasons:

1. Drawing has not been approved by the Contractor.

2. Drawings have been prepared without due regard for information and requirements called for or
logically implied by the Contract Documents.

GC 3 0of 45



COUNTY OF ERIE
DIVISION OF REAL ESTATE & ASSET MANAGEMENT

3. The information is not sufficiently complete or accurate to verify that that the work represented is
in accordance with the Contract Documents.

D. Shop drawings and submitted data shall be graded by the Architect/Engineer as follows:
1. Reviewed
a. There shall be no correction marks on drawings.
b. The work may be fabricated.

2. Make Noted Corrections

a. Corrections shall be of a minor nature.
b. The \Lork may be fabricated at the Contractor's option, except whe're otherwise noted.
c. Corrected copies shall be submitted within a reasonable time for final approval.
d. Not Approved
3. Rejected I |
a. Drawings are not acceptable.

4. Revise and Re-submit

a. Drawings are basically correct, but due to the nature and/or extent of the corrections and/or
revisions required, work shall not be fabricated.

5. Submit ltem Specified

a. Contractor shall submit item as specified in the specifications.

6. The Architect / Engineer shall, within fourteen (14) days of the submittal of any shop drawings,
return one copy to the contractor marked with all corrections and changes.

E. The Architect/Engineer's approval of shop drawings is subject to the following conditions:

1. Approval does not authorize changes to contract requirements unless so stated in a separate
letter or change order.

2. The Contractor shall verify all dimensions.

3. Checking and approval of shop drawings shall be only for conformance with the design concept
of the project and compliance with the information given in the Contract Documents. Contractor
shall be responsible for the dimensions to be confirmed and correlated at the jobsite; for all
quantities, for information that pertains solely to the fabrication processes or to techniques or
construction, and for coordination of the work of all trades.

F. Shop drawings should generally provide the following information:

1. Job Title and Shop Drawing Number.

3/2011 GC 4 of 45
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3/2011

9.

10.

1.

8.

9.

COUNTY OF ERIE
DIVISION OF REAL ESTATE & ASSET MANAGEMENT

Date of Drawing and Revisions

Certification that drawing has been checked by Contractor and is in compliance with the Contract
Documents.

Details of Fabrication, Assembly and Erection.

Materials Used.

Required Dimensions.

Details of connections of related work.

Designation of the other subcontractor, trade or Contractor who provides related work shown on
drawings. If not shown, this information should be provided by the Contractolr before the first
submittal is transmitted to the Architect / Engineer.

Information relating to the capacities, controls and other specification data for items or equipment.

Schedule, where pertinent, information on finishes or protective coating, including color samples
as required. l '

Distribution Procedure:

In general, all shop drawings and submittals shall be received by the Architect / Engineer under a
covering transmittal memorandum from the Contractor.

Unless otherwise indicated, initial and subsequent submissions, except final submissions shall
consist of one (1) reproducible transparency and two (2) prints. The two (2) prints will be retained
by the Architect /Engineer and the reproducible transparency will be returned to the Contractor
Submission of catalogs, brochures and other data, where reproducible transparencies are not
feasible, shall consist of a minimum of four (4) copies, two (2) of which shall be retained and two
(2) returned to the Contractor. Final submittal shall include extra copies as maybe be required by
the Contractor.

The Contractor shall make all necessary corrections to conform to the corrections and changes
requested by the Architect / Engineer.

When shop drawings are “approved “and so stamped, the Contractor shall then submit an
additional three (3) copies to the Architect/ Engineer which will be retained.

The Contractor shall make a minimum distribution of "approved” copies as follows:
One or more copies to the fabricator and /or manufacturers representative.
One copy in the contractor's office.

One copy to file and keep in good condition at the site.

QUALITY OF EQUIPMENT AND MATERIALS - In order to establish standard of quality, the Architect /

Engineer may, in the Detailed Specifications, refer to certain products by name and catalog number. This
procedure is not to be construed as eliminating from competition other products of equal or better quality
by other manufacturers where fully suitable for performance, capacity and design.

GC 5 of 45
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COUNTY OF ERIE
DIVISION OF REAL ESTATE & ASSET MANAGEMENT

A. The Contractor shall furnish the complete list of proposed desired substitutions at the time of bidding,

in the space provided on the Proposal Form, together with such engineering and catalog data as the
Architect / Engineer may require.

B. The Contractor shall abide by the Architect / Engineer's judgment when proposed substitute materials
or items of equipment are judged to be unacceptable and shall furnish the specified material or item
of equipment in such case. All proposals for.substitutions shall be submitted in writing by the
Contractor and not by sub-contractors, individual trades or material suppliers. The Architect /
Engineer will approve or disapprove proposed substitutions in writing. No substitute materials or
equipment shall be used unless approved in writing.

EQUIPMENT APPROVAL DATA - The Contractor shall furnish one copy of complete catalog data for
every manufactured item of equipment and all components to be used in the work, including specific

performance data, material descriptipn, rating, capacity, working pressure, material gage or thic}kness,
brand name, catalog number and general type.

A.  This submission shall be compiled by the Contractor and approved by the Architect / Engineer before
any of the equipment is ordered.

B. Each data sheet or catalog in the submission shall be indexed according to specification section and
paragraph for easy reference.

C. After written approval, this submission shall become a part of the Contract, and may not be deviated
from except upon written approval of the Architect / Engineer and Owner.

D. Catalog data for equipment approved by the Architect / Engineer does not in any case supersede the
Architect / Engineer's Contract Documents. The approval of the Architect / Engineer shall not relieve
the Contractor from responsibility for deviations from Drawings or Specifications, unless he has in
writing called the Architect / Engineer's attention to such deviations at the time of submission, nor
shall it relieve him from responsibility for errors of any sort in the items submitted. The Contractor
shall check the work described by the catalog data with the Architect / Engineer's Contract
Documents for deviations and errors.

E. It shall be the responsibility of the Contractor to insure that items to be furnished fit the space
available. He shall make necessary field measurements to ascertain space requirements, including
those for connections, and shall order such sizes and shapes of equipment that the final installation
shall suit the true intent and meaning of the Drawings and Specifications.

F. Where equipment requiring different arrangement of connections from those shown is approved, it
shall be the responsibility of the Contractor to install the equipment to operate properly, and in
harmony with the intent of the Drawings and Specifications, and to make all changes in the work
required by the different arrangement of connections without extra cost to the Owner.

SURVEYS - Unless otherwise specified, the Owner shall establish all base lines for the location of the
principal component parts of the work together with a suitable number of bench marks adjacent to the
work. Based upon the information provided by the Owner, the Contractor shall develop and make all
detail surveys necessary for construction, including slope stakes, batterboards, stakes for pile locations
and other working points, lines and elevations. The Contractor shall have the responsibility to carefully
preserve bench marks, reference points and stakes, and, in the case of destruction thereof by the
Contractor or resulting from his negligence, the Contractor shall be charged with the expense and
damage resulting there from and shall be responsible for any mistakes that may be caused by the
unnecessary loss or disturbance of such bench marks, reference points and stakes.
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RECORD DOCUMENT SUBMITTALS

A. Record Drawings: Prior to acceptance by the Owner of all work covered by the Contracts, each
Contractor shall furnish to the Architect/Engineer one (1) set of current Mylar reproducible prints
which shall clearly note in a neat and workmanlike manner, all instances where the actual field
construction differs from work as indicated on the Contract Drawings, including Architect/Engineer
field orders, change orders and construction change directives, as well as any other changes.

B. Maintenance Manuals: Organize operating and maintenance data into suitable sets of manageable
size. Bind properly indexed data in individual heavy-duty 20-inch, 3-ring vinyl-covered binders, with
pocket folders for folded sheet information. Mark appropriate identification on front and spine of each
binder. Include the following types of information:

1. Emergency instructions

Spare parts list l |

Copies of warranties

Wiring diagrams

Recommended "turn around” cycles

Inspection procedures |

N oo~ LN

Shop Drawings and Product Data

C. Provide three (3) copies of Operating and Maintenance Manuals.

SECTION 3 - RELATIONS AMONG OWNER, CONTRACTOR AND ARCHITECT / ENGINEER

3.01

3.02

3.03

3/2011

ARCHITECT / ENGINEER 'S RESPONSIBILITY AND AUTHORITY - All work shall be done under the
general administration of the Architect / Engineer. The Architect / Engineer shall decide any and all
questions which may arise as to the quality and acceptability of materials furnished, work performed, rate
or progress of work, interpretation of Drawings and Specifications and all questions, other than legal
questions, as to the acceptable fulfillment of the Contract on the part of the Contractor.

ARCHITECT / ENGINEER'S DECISIONS - All decisions of the Architect / Engineer concerning the intent
of the drawings and specifications shall be final. No changes may be made in the drawings or
specifications involving more or less quantities of materials, changes in the quality of materials or
workmanship, or changes in design or in the amount of labor or machine time involved, regardless of
whether or not a change in contract price is sought, until a request in writing has been submitted to the
Owner for his approval and such approval has been granted.

SUSPENSION OF WORK - The Owner's representative and/or the Architect / Engineer shall have the
authority to suspend the work, wholly or in part, for such. periods as he may deem necessary due to
unsuitable weather or such other conditions as are considered unfavorable for prosecution of the work, or
failure on the part of the Contractor to carry out the provisions of the Contract or to supply materials
meeting the requirements of the Specifications. The Contractor shall not suspend operation without the
Owner's representative and/or the Architect / Engineer’s permission.
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3.07

3.08

3.09

3.10
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COUNTY OF ERIE
DIVISION OF REAL ESTATE & ASSET MANAGEMENT

INSPECTION OF WORK - All materials and each part or detail of the work shall be subject at all times to
inspection by the Owner's representative and/or the Architect / Engineer, and the Contractor will be held
strictly to the true intent of the Specifications in regard to quality of materials, workmanship, and the
diligent execution of the Contract. Such inspection may include mill, plant, or shop inspection, and any
material furnished under these Specifications is subject to such inspection. The Owner's representative
and/or the Architect / Engineer shall be allowed access to all parts of the work and shall be furnished with
such information and assistance by the Contractor as is required to make a complete and detailed
inspection.

EXAMINATION OF COMPLETE WORK - If the Architect / Engineer requests it, the Contractor at any time
before acceptance of the work shall remove or uncover such portions of the finished work as maybe
directed. After examination, the Contractor shall restore said portions of the work to the standard
required by the Specifications. Should the work thus exposed or examined prove acceptable, the
uncovering or removing, and the replacing of the covering or making good of the parts removed shall be
paid for as Extra Work, but should the work so| exposed or examined prove unacceptable, the uncovering,
removing and replacing shall be at the Contractor's expense.

CONTRACTOR'S SUPERINTENDENCE - The Contractor shall designate a qualified superintendent,
acceptable to the Owner's representative and the Architect / Engineer, who shall be maintained on the
project and give efficient supervision to the work until its completion. The superintendent shall have full
authority to act in behalf of the Contractor, and allLdirections given to the superintendent shall be
considered given to the Contractor. In general, the Architect / Engineer’s instructions shall be confirmed
in writing and always upon written request from the Contractor. The Contractor's superintendent or other
authorized managerial level representative shall be required to attend all scheduled job meetings.

LANDS BY OWNER - The Owner shall provide the lands shown on the Drawings upon which the work

under the Contract is to be performed and to be used for rights-of-way for access. Any unreasonable
delay in furnishing these lands by the Owner shall be deemed proper cause for adjustment in the
Contract Amount and/or in the time of completion.

LANDS BY CONTRACTOR - Any additional land and access thereto, not shown on the Drawings, that
may be required for temporary construction facilities or for storage of materials shall be provided by the
Contractor with no liability to the Owner. The Contractor shall confine his apparatus and storage of
materials and operation of his workmen to those areas described in the Drawings and Specifications and
such additional areas which he may provide as approved by the Owner's representative and the Architect
/ Engineer.

PRIVATE PROPERTY - The Contractor shall not enter upon private property for any purpose without
obtaining permission, and he shall be responsible for the preservation of all public property, trees,
monuments, etc. along and adjacent to the street and/or right-of-way, and shall use every precaution
necessary to prevent damage or injury thereto. He shall use suitable precautions to prevent damage to
pipes, conduits, and other underground structures, and shall protect carefully from disturbance or damage
all monuments and property marks until an authorized agent has witnessed or otherwise referenced their
location and shall not remove them until directed.

ASSIGNMENT OF CONTRACT - The Contractor shall be bound by Section 109 of the General Municipal
Law relating to the assignment of Public Contracts. The following extracts are directed to the attention of
bidders:

A. "Prohibiting any contractor, to whom any contract shall be let, granted or awarded, as required by law,
from assigning, transferring, conveying, subletting or otherwise disposing of the same, or of his right,
title or interest therein, or his power to execute such contract, to any other person or corporation
without the previous consent in writing of the officer, board or agency awarding the contract.”
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3.13

3.14

3.15
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COUNTY OF ERIE
DIVISION OF REAL ESTATE & ASSET MANAGEMENT

B. “If any contractor, to whom any contract is let, granted or awarded, as required by law, by any officer,
board or agency of a political subdivision, or of any district therein, shall without the previous written
consent specified in subdivision one of this section, assign, transfer, convey, sublet or otherwise
dispose of such contract, or his right, title or interest therein, or his power to execute such contract, to
any other person or corporation, the officer, board or agency which let, made, granted or awarded
such contract shall revoke and annul such contract, and the political subdivision or district therein, as
the case maybe, and such officer, board or agency shall be relieved and discharged from any and all
liability and obligations growing out of such contract to such contractor, and to the person or
corporation to which such contract shall have been assigned, transferred, conveyed, sublet or
otherwise disposed of, and such contractor, and his assignees, transferees or sub lessees shall forfeit
and lose all moneys, theretofore earned under such contract, except so much as may be required to
pay his employees. The provisions of this section shall not hinder, prevent or affect any assignment
by any such contractor for the benefit of his creditors made pursuant to the laws of this state."

REMOVAL OF CONSTRUCTION EQUIPMENT, TOOLIS AND SUPPLIES - At the termination of this
Contract, before acceptance of the work by the Architect / Engineer , the Contractor shall remove all of
his equipment, tools and supplies from the property of the Owner. Should the Contractor fail to remove
such equipment, tools and supplies, the Owner shall have the right to remove them.

SUSPENSION OF WORK BY OWNER - The work or any portion thereof may be suspended at any time

by the Owner provided that he give the Contractor five (5) days' \f/ritten notice of suspension, which shall
set flarth the date on which work is to be resumed.

OWNER'S RIGHT TO CORRECT DEFICIENCIES - Upon failure of the Contractor to perform the work in
accordance with the Contract Documents, including any requirements with respect to the Schedule of
Completion, and after five (5) day's written notice to the Contractor and receipt of written approval from

the Architect / Engineer, the Owner may, without prejudice to any other remedy he may have, correct
such deficiencies.

OWNER'S RIGHT TO TERMINATE CONTRACT AND COMPLETE THE WORK - The Owner shall have

the right to terminate the employment of the Contractor after giving ten (10) days' written notice of
termination to the Contractor in the event of any default by the Contractor and upon receiving written
notice from the Architect / Engineer certifying cause for such action. In the event of such termination, the
Owner may take possession of the work and of all materials, tools and equipment thereon and may finish

the work by whatever method and means he may select. It shall be considered a default by the
Contractor whenever he shall:

A. Declare bankruptcy, become insolvent, or assign his assets for the benefit of his creditors.

B. Disregard or violate important provisions of the Contract Documents or Architect / Engineer's

Instructions, or fail to prosecute the work according to the agreed progress schedule, including
extensions thereof.

C. Fail to provide a qualified superintendent, competent workmen or sub-contractors, or proper
materials, or fail to make prompt payment therefore.

CONTRACTOR'S RIGHT TO SUSPEND WORK OR TERMINATE CONTRACT - The Contractor may
suspend work or terminate Contract upon ten (10) days' written notice to the Owner and the Architect /
Engineer, if an order of any court, or other public authority causes the work to be stopped or suspended
for a period of ninety (90) days through no act or fault of the Contractor or his employees.
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3.19

3.20

COUNTY OF ERIE
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RIGHTS OF VARIOUS INTERESTS - Wherever work being done by the Owner's forces or by other
contractors is contiguous to work covered by this Contract, the respective rights of the various interests

involved shall be established by the Architect / Engineer to secure the completion of the various portions
of the work in general harmony.

SEPARATE CONTRACTS - The Owner may let other contracts in connection with the work of the
Contractor. The Contractor shall cooperate with other Contractors with regard to storage of materials and
execution of their work. It shall be the Contractor's responsibility to inspect all work by other Contractors
affecting his work and to report to the Architect / Engineer any irregularities which will not permit him to
complete his work in a satisfactory manner. His failure to notify the Architect / Engineer of such
irregularities shall indicate the work of other Contractors has been satisfactorily completed to receive his
work. The Contractor shall not be responsible for defects of which he could not have known, which
develop in the work of others after the work is completed. It shall be the responsibility of the Contractor to
measure the completed work in place and report to the Architect / Engineer immediately any difference
betwelen completed work by others and the Drawings.

SUBCONTRACTS - Within 48 hours (not counting Saturdays, Sundays or holidays) after the time of
bidding, the Contractor shall submit in writing to the Owner for approval by the Architect / Engineer the
names of the sub-contractors proposed for the work. After such approval, sub-contractors may not be
changed except at the request of, or with the approval of the Architect / Engineer. The Contractor is
responsible to the Owner for the acts and omissions of his sub-contractors, and of their direct and indirect
employees, tolthe same extent as he is responsible for the acts and omi£ions of his employees. The
Contract Documents shall not be construed as creating any contractual relation between any sub-

contractor and the Owner. The Contractor shall bind every sub-contractor by the terms of the Contract
Documents.

A. For convenience of reference and to facilitate the letting of Contracts and sub-contracts, the
Specifications are separated into titled sections. Such separations shall not, however, operate to

make the Architect / Engineer an arbiter to establish limits to the contracts between Contractor and
sub-contractors.

WORK DURING AN EMERGENCY - The Contractor shall perform any work and shall furnish and install
any materials and equipment necessary during an emergency endangering life or property. In all cases
he shall notify the Architect / Engineer of the emergency as soon as practicable, but he shall not wait for
instructions before proceeding to properly protect both life and property.

ORAL AGREEMENTS - No oral order, objection, claim or notice by any party to the others shall affect or
modify any of the terms or obligations contained in any of the Contract Documents, and none of the
provisions of the Contract Documents shall be held to be waived or modified by reason of any act
whatsoever, other than a definitely agreed waiver or modification thereof in writing, and no evidence shall
be introduced in any proceeding of any other waiver or modification.

SECTION 4 - MATERIALS AND WORKMANSHIP

4.01

3/2011

MATERIALS FURNISHED BY THE CONTRACTOR - All materials sold to the Owner and/or used in the
work shall meet the requirements of the respective Specifications, and no material shall be used until it
has been approved by the Architect / Engineer. All materials not otherwise specifically indicated shall be
furnished by the Contractor.
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MATERIALS FURNISHED BY THE OWNER - Materials specifically indicated shall be furnished by the
Owner. The fact that the Owner is to furnish material is conclusive evidence of its acceptability for the
purpose intended, and the Contractor may continue to use it until otherwise directed. If the Contractor
discovers any defect in material furnished by the Owner, he shall notify the Architect / Engineer. Unless
otherwise noted or specifically stated, materials furnished by the Owner, which are not of local
occurrence, are considered to be f.0.b. the nearest railroad station. The Contractor shall be prepared to
unload and properly protect all such material from damage or loss. The Contractor shall be responsible
for material loss or damage after receipt of material at the point of delivery.

STORAGE OF MATERIALS - Materials shall be so stored as to insure the preservation of their quality
and fitness for the work. When considered necessary, they shall be placed on wooden platforms or other
hard, clean surfaces, and not on the ground, and/or they shall be placed under cover. Stored materials

shall be located so as to facilitate prompt inspection. Request for payment of offsite storage shall be in
accordance with Section 7.02.c.

CHARACTER OF WORKMEN - The Contractor shall at all times be responsible for the conduct and
discipline of his employees and/or any sub-contractor or persons employed by sub-contractors. All
workmen must have sufficient knowledge, skill, and experience to perform properly the work assigned to
them. Any foreman or workman employed by the Contractor or sub-contractor who, in the opinion of the
Architect / Engineer, does not perform his work in a skillful manner, or appears to be incompetent or to
act in a disorderly or infemperate manner shall, at the written request of the Architect / Engineer, be
discharged immediately bnd shall not be employed again in any portion of the work \Jvithout the approval
of the Architect / Engineer.

REJECTED WORK AND MATERIALS - All materials which do not conform to the requirements of the
Contract Documents, are not equal to samples approved by the Architect / Engineer, or are in any way
unsatisfactory or unsuited to the purposes for which they are intended, shall be rejected. Any defective
work whether the result of poor workmanship, use of defective materials, damaged through carelessness
or any other cause shall be removed within ten (10) days after written notice is given by the Architect /
Engineer, and the work shall be re-executed by the Contractor. The fact that the Architect / Engineer may
have previously overlooked such defective work shall not constitute an acceptance of any part of it.

A. Should the Contractor fail to remove rejected work or materials within ten (10) days after written
notice to do so, the Owner may remove them and may store the materials.

B. Correction of Faulty Work after Final Payment shall be in accordance with Paragraph 7.18.
MANUFACTURER'S DIRECTIONS - Manufactured articles, material and equipment shall be applied,

installed, connected, erected, used, cleaned and conditioned as directed by the manufacturer unless
herein specified to the contrary.

CUTTING AND PATCHING - The Contractor shall do all necessary cutting and patching of the work that
may be required to properly receive the work of the various trades or as required by the Drawings and
Specifications to complete the structure. He shall restore all such cut or patched work as directed by the
Architect / Engineer. Cutting of existing structure that shall endanger the work, adjacent property,

workmen or the public, shall not be done unless approved by the Architect / Engineer and under his
direction.

CLEANING UP - The Contractor shall remove from the Owner's property, and from all public and private
property, all temporary structures, rubbish and waste materials resulting from his operation or caused by
his employees, and shall remove all surplus materials leaving the site smooth, clean and true to line and
grade.
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GUARANTY PERIOD - The Contractor shall warrant all materials and equipment furnished and all work
performed by him for a period of two (2) years, or for such longer period as may be specified in the
Detailed Specifications, from the date of written acceptance of the work or "Notice of Substantial
Completion". (Note: The warranty period, in regard to any facilities or portions thereof which are
essentially completed and have been accepted for use and occupancy by the Owner shall commence
with the date of the "Notice of Substantial Completion".)

A. Correction of Faulty Work after Final Payment shall be as provided in Paragraph 7.18, except that

where a period longer than one year is specified in the Detailed Specifications, such longer period
shall apply.

B. As a condition precedent to final payment, the Contractor shall execute a guaranty in the form
provided by the Architect / Engineer warranting the work under his contract free from defects of
materials and workmanship and agreeing to replace at his expense any materials or equipment found
defective within one Year after final acceptance by the Owner, and to replace ani other work found
unsatisfactory because of settlement or displacement within such longer period as may be specified
in the Detailed Specifications, and to do such replacing or corrective work at such times and in such
manner as not to interfere with the Owner's use of the premises.

SECTION 5 - INSURANCE, BONDS, SAFIETY, ETC. '

5.01

3/2011

INSURANCES REQUIRED - Insurance shall be procured by the successful bidder before commencing
work, no later than fourteen (14) days after notice of an award and maintained without interruption for the
duration of the contract, in the kinds and amounts specified below.

Each Occurrence Aggregate
A. General Liability, including $1,000,000 $1,000,000
Premises and Operations
*  Products and Completed Operations
* Independent Contractors
= Contractual
= Broad Form Property Damage
= XCU
B. Automobile Liability, including $1,000,000 CSL $1,000,000
= Owner
= Hired
*  Non-Owned
C. Excess Umbrella Liability $3,000,000
* Comprehensive General,
Automobile Liability and
Excess "Umbrella" Liability
shall name the County of Erie
as additional insured's.
D. Worker's Compensation Statutory
E. New York Disability Statutory
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F. Builders' Risk-All Risk. The policy is required. The Prime Contractors shall procure and maintain
Insurance against loss by fire, extended coverages, vandalism and malicious mischief upon all work
in place and all materials and equipment stored on and off the building site. This insurance shall be
in an amount equal to the full insurable value at all times and shall be for the benefit of the Owner and
each Prime Contractor, as their interest might appear. The Policy must carry the County of Erie as
the named insured.

CERTIFICATES OF INSURANCE

A. Shall be made to the "County of Erie, c/o Department of Law,
95 Franklin Street, Room 1634, Buffalo, New York, 14202."

B. Coverage must comply with all fpeciﬁcations of the contract. |

C. Executed by an insurance company and/or agency or broker which is licensed by the Insurance
Department of the State of New York. If executed by a broker, notarized copy of authorization to bind
or certify coverage must be attached.

D. All policies in which the County of Erie is named as an additional insured shall provide that:

E. "Theinsurance company or companies issuing the policies shall have no recourse against the County
of Erie for payment of any premiums or for assessments under any form of policy."

F. "The insurance shall apply separately to each insured (except with respect to the limit of liability)."

ALL CERTIFICATES SHALL BE ENDORSED VERBATIM:

A. "Acknowledgement: Insurance companies providing these coverage's acknowledge that the named
insured is entering into a contract with the County of Erie, in which the named insured agrees to
defend, hold harmless and indemnify the County, its officials, employees and volunteers against all
claims resulting from work performed, material handled and services rendered. The contractual
liability coverage evidenced above covers the liability assumed under the County-Contractor
Agreement."

B. "Prior to non-renewal or cancellation of these policies, at least forty-five (45) days advance written
notice shall be given to the Director of Insurance and the County Department requesting this
certificate, before such change shall be effective."

PERFORMANCE, LABOR AND MATERIAL PAYMENT BOND - The Contractor shall furnish, as required
elsewhere in the General Conditions. A Performance, Labor and Material Payment Bond in a sum equal
to the Contract amount, including change order values. The form of such bond shall be the Owner's
Standard Performance, Labor and Material Payment Bond which is exhibited elsewhere in the Project
Manual. The bond shall be written with a Surety Company licensed or otherwise authorized to do
business in the State of New York.

The Performance Bond shall be submitted by the successor bidder no later than 14 days after notice of
an award.

PATENTS AND ROYALTIES - If any design, device, material or process covered by letters, patent or
copyright is used by the Contractor, he shall provide for such use by legal agreement with the Owner of
the patent or a duly authorized licensee of such owner, and shall save harmless the Owner from any and
all loss or expense on account thereof, including its use by the Owner.
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PERMITS - All permits and licenses necessary for the prosecution of the work shall be secured by the
Contractor.

The Contractor shall apply for and obtain a Building Permit from the Department of Public Works —
Division of Real Estate and Asset Management prior to the start of the work. The Contractor shall also
submit proof of NYS Worker's Compensation and NYS Disability Benefit's Insurance on forms as
prescribed by NYS. No work shall be started until the County has issued a valid Building Permit to the
Contractor. Building in violation of a valid Building Permit is cause for the County to issue a Stop Work
Order. The Contractor will not be required to submit stamped drawings as part of the application process.
Building Permit Forms are aftached at the end of this Section.

LAWS TO BE OBSERVED - The Contractor shall give all notices and comply with all Federal, State and
Local Laws, Ordinances and Regulations in any manner affecting the conduct of the work, and all suc

order and decrees as exist, or may be enacted by bodies or tribunals having any jurisdiction or authorit:l
over the work, and shall indemnify and save harmless the Owner against any claim or liability arising from

or based on, the violation of any such law, ordinance, regulation, order or decree, whether by himself or
his employees.

PROTECTION OF PROJECT AND PUBLIC - The Contractor shall provide adequate signs, barricades,
flashing and/or red lights and take all necessary preqautions for the safety of the public and the protection
of the work against loss or damage. All barricades and obstructions shall be protected at night by signal
lights which shall be kept burning or flashing from sunset to sunrise. Barricades shall be of substantial
construction and shall be so painted or coated as to increase their visibility at night. Suitable warning
signs shall be so placed and illuminated at night as to show in advance where construction, barricades or
detours exist. The Contractor shall inform himself as to conditions likely to be applicable to the site and
shall, in any case, provide such watchmen, guards, watchdogs or other services as appear necessary to
protect the work and workmen from damage or injury from vandalism, malicious mischief or other hazard.

TRAFFIC SAFETY AND CONVENIENCE - The Contractor shall at all times so conduct his work as to
insure the least possible obstruction to traffic and to minimize inconvenience to the general public and the
residents in the vicinity of the work, and to insure the protection of persons and property in a manner
satisfactory to the Architect/Engineer. No road or street shall be closed to the public except with the
permission of the Architect/Engineer and proper governmental authority. Fire hydrants on or adjacent to
the work shall be kept accessible to fire fighting equipment at all times. Temporary provisions shall be
made by the Contractor to insure the use of sidewalks and the proper functioning of all gutters, sewer
inlets, drainage ditches and irrigation ditches, which shall not be obstructed except as approved by the
Architect/Engineer under conditions assuring satisfactory detour and/or by-pass facilities.

CROSSING UTILITIES - When new construction crosses highways, railroads, streets or utilities under the
jurisdiction of State, County, City or other public agency, public utility or private entity, the Contractor shall
secure written permission from the proper authority before executing such new construction. A copy of
this written permission must be filed with the Owner before any work is done. The Contractor will be
required to furnish a release from the proper authority before final acceptance of the work.

SANITARY PROVISIONS - The Contractor shall provide and maintain such sanitary accommodations for
the use of his employees and those of his subcontractors as may be necessary to comply with the
requirements and regulations of the local and State departments of health and as directed by the
Architect/Engineer.
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SECTION 6 - PROGRESS AND COMPLETION OF WORK

6.01

6.02

6.03

6.04

6.05

6.06

3/2011

NOTICE TO PROCEED - Following authorization of the Contract by the Owner, written Notice to Proceed
with the work shall be given to the Contractor. The Contractor shall begin and shall prosecute the work
regularly and uninterruptedly thereafter (unless otherwise directed in writing by the Owner) with such
labor force as to secure the completion of the work within the time stated in the Proposal.

LAYING QUT WORK

A. The Contractor shall, immediately upon entering the project site for the purpose of beginning work,
locate all general reference points and take such action as is necessary to prevent their destruction.
He shall lay out his own work and be responsible for all lines, elevations and measurements of
structures, grading, paving, utilites and other work executed by him under the Contract. He must
exercise proper precaution to verify figures shown on drawings before laying out work and will be held
responsible for any error resulting from his failure to exercise such precaution.

B. The Contractor shall be responsible for correlation of all work.

METHODS OF MATERIALS

A., If alternate methods or materials from those specified are accepted and approved by the Owner, the
l Contractor shall be responsible for the equivalent operation and performance, and the proper
installation in the space designated of the substituted material or system.

B. When job conditions require reasonable changes in indicated locations and arrangements, such
changes shall be made without extra cost to the Owner.

CONTRACT TIME - The Contractor shall complete, in an acceptable manner, all of the work contracted

for in the time stated in the Agreement, commencing with the date of Notice to Proceed.

PROGRESS SCHEDULE

A The Contractor shall prepare a progress schedule to indicate the proposed progress of work. The
progress schedule shall be in the form of a bar graph or other approved method.

B. The progress schedule shall be submitted to the Owner for application of work sequencing approval
within fourteen (14) days of Notice to Proceed.

CHANGES IN THE WORK - The Owner may, as the need arises, order changes in the work through
additions, deletions, or modifications without invalidating the Contract. Compensation and time of
completion affected by the change shall be adjusted at the time of ordering such change, and shall be

specified in a written Change Order approved by the Owner on recommendation by the Architect /
Engineer.
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EXTRA WORK - New and unforeseen items of work found to be necessary and which cannot be covered
by any item or combination of items for which there is a Contract price shall be classed as Extra Work.
The Contractor shall do such Extra Work and furnish such materials as may be required for the proper
completion or construction of the whole work contemplated upon written Change Order by the Owner on
recommendation by the Architect / Engineer. Materials to be incorporated into the project shall be sold to
the Owner separately and apart from the furnishing of work, labor and other items required for the
construction of the project in the same manner and with the same effect as if specified in the Bid
Documents. In the absence of such written order, no claim for Extra Work shall be considered. Extra
Work shall be performed in accordance with these Specifications where applicable and work not covered
by the Specifications or special provisions shall be done in accordance with the best practice as approved
by the Architect / Engineer. Extra Work required in an emergency to protect life and property shall be
performed by the Contractor as required.

EXTENSION OF CONTRACT TIME - A delay beyond the Contractor's control occasioned by an Act of
God, or act or omission on the part of the Owner by strikes, Iock[outs, fire, etc. may entitle the Contractor
to an extension of time in which to complete the work as determined by the Architect / Engineer, provided,
however, that the Contractor shall immediately give written notice to the Architect / Engineer of the cause
of such delay. If an extension of time is granted, the approved Progress Schedule shall be updated and a
change order issued covering the extension of time. The Contractor's signature on the change order shall
signify the Contractor's acceptance of the updated Progress Schedule.

USE OF CO'MPLETED PORTIONS - The Owner shall have the right to Jake possession of and use any
completed or partially completed portions of the work, notwithstanding that the time for completing the
entire work or such portions may not have expired; but such taking possession and use shall not be
deemed an acceptance of any work not completed in accordance with the Contract Documents. If such
prior use increases the cost of or delays the completion of uncompleted work or causes refinishing of
completed work, the Contractor shall be entitled to such extra compensation, or extension of time or both,
as the Owner and Contractor may agree.

EXISTING UTILITIES - The operation of existing active utilities, including gas, water, sewer, electric and
telephone lines, shall not be disturbed except as required to connect new utilities thereto.

SITE CONDITIONS - The Contractor shall maintain the site so as to avoid unhealthful, hazardous and
noisome conditions. He shall maintain excavations free of the accumulation of excess water.

PREVENTION OF DELAY - The Contractor agrees that there will be no interruption in the performance of
the work under this agreement due to labor strife or unrest. The Contractor and his subcontractors will
not employ on the work, any labor, materials or means whose employment or utilization during the course
of this contract may tend to or in any way cause or result in strikes, work stoppages, delays, suspension
of work or similar troubles by workmen employed by the Contractor or his subcontractors or by any of the
trades working in or about the buildings and premises where work is being performed under this contract,
or by other contractors or their subcontractors pursuant to other contracts, or on any other building or
premises owned or operated by the County of Erie. Any violation by the Contractor of this requirement
will be considered proper and sufficient cause for the County, through the Division Of Real Estate & Asset
Management to consider such interruption a breach of the agreement and to cancel the contract without
any penalty to the County, and to recover any damages from the Contractor that may have been caused
by labor strife and unrest.
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SECTION 7 - MEASUREMENT AND PAYMENT

7.01 DETAILED BREAKDOWN OF CONTRACT AMOUNT - Except in cases where unit prices form the basis
for payment under the Contract, the Contractor shall within ten (10) days of receipt of Notice to Proceed
submit a complete breakdown of the Contract Amount showing the value assigned to the materials sold to
the Owner for, and separately, the labor and other costs assigned to each part of the work, including an
allowance for profit and overhead. Upon approval of the breakdown of the Contract Amount by the
Architect / Engineer, it shall be used as the basis for all Requests for Payment.

7.02 REQUESTS FOR PAYMENT

A. The Contractor may submit periodically, but not more than once a month, a Request for Payment for
work done. The Contractor shall furnish the Architect / Engineer all reasonable facilities required for
btaining the necessary information relative to the progress and execution of the work. Each
Eequest for Payment shall be computed on all items Iistecj in the Detailed Breakdown of Contract
Amount, less 5% to be retained until substantial completion and acceptance of the work and less
previous payments.

B. Upon the issuance of a letter of substantial completion by the Owner, the Contractor shall prepare a
detailed listing of all items of work or corrections yet to be performed on the project with monetary
value assigned to each. He shall forward said list to the Architect/Engineer and the Owner, who may
modify such list at their discretion. The Owner reserves the sole right to reduce the retention
previously withheld to any amount equal to two times the value of the outstanding work items and
corrections yet to be performed with monetary values assigned to each as determined by the Owner,
and an amount necessary to satisfy any claims, liens, or judgments against the Contractor which
have not been suitably discharged. As the remaining items of work are satisfactorily completed or
corrected, the Owner shall promptly pay, upon receipt of a requisition, for these items less amount
necessary to satisfy any claims, liens or judgments against the Contractor which have not been
suitably discharged. Where unit prices are specified, the Request for Payment shall be based on the
guantities expended.

C. For purposes of monitoring the payment progress, the Contractor shall submit a detailed breakdown
on a proper County form indicating items of work and separately listing labor and material cost for
each item.

D. The Owner will make payments for stored materials at off-site locations provided said materials are
suitably stored (a) in public warehouses, or (b) at the contractor's place of business or other location
approved by the Owner, in which case the materials shall be segregated and have affixed to them in
prominent locations placards stating "this material is the property of the County of Erie". All materials
to be considered for payment shall be stored within a 100 mile radius of the County of Erie. The
materials shall be completely covered by insurance. The required insurance shall be an all-risk
policy, in an amount equal to the full insurable value at all times and shall be for the benefit of the
County of Erie (named insured). In addition to the necessary insurance, a notarized affidavit shall be
provided at the time of request for payment, indicating the location of the stored material. The Owner
shall have the right of access to inspect the material at any time during normal working hours. All
other appropriate insurance requirements and procedures as stipulated in Section 5 of the Erie
County General Conditions shall apply.

7.03  ARCHITECT / ENGINEER 'S ACTION ON A REQUEST FOR PAYMENT - Within ten (10) days of
submission of any Request for Payment by the Contractor, the Architect / Engineer shall:

A. Approve the Request for Payment as submitted; or
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B. Approve such other amount as he shall decide is due the Contractor, informing the Contractor in
writing for his reasons for approving the amended amount; or

C. Withhold the Request for Payment, informing the Contractor in writing of his reasons for withholding
it.

OWNER'S ACTION ON AN APPROVED REQUEST FOR PAYMENT - Within forty-five days (45) from
the date of approval of a Request for Payment by the Architect / Engineer, the Owner shall:

A. Pay the Request for Payment as approved, or

B. Pay such other amount in accordance with Paragraph 7.05 as he shall decide is due the Contractor,
informing the Contractor and the Architect / Engineer in writing of his reasons for paying the amended
amount; T

C. Withhold payment in accordance with paragraph 7.05, informing the Contractor and the Architect /
Engineer of his reasons for withholding payment.

OWNER'S RIGHT TO WITHHOLD PAYMENT OF AN APPROVED REQUEST FOR PAYMENT - The
Owner may withhold payment in whole or in part on an approved Request for Payment to the extent
necessary to protect himself from loss on account of any of the following causes d|iscovered subsequent
to approval of a Request for Payment by the Architect / Engineer :

A. Defective work.
B. Evidence indicating the probable filing of claims by other parties against the Contractor.

C. Failure of the Contractor to make payments to sub-contractors, material suppliers and suppliers of
labor.

D. Damage to another contractor.

RESPONSIBILITY OF THE CONTRACTOR - Unless specifically noted otherwise, the Contractor shall
furnish and pay for all materials and services and perform all the work described by the Contract
Documents, or shall have all materials and services furnished and all the work, performed at his expense.
It shall also be the Contractor's responsibility to pay for;

A. Replacement of survey benchmarks, reference points and stakes provided by the Owner under
Paragraph 2.15.

B. Lands by Contractor provided in accordance with Paragraph 3.08.

C. Insurance obtained in accordance with Paragraph 5.01.

D. Fire Insurance obtained in accordance with Paragraph 5.01.

E. Performance Labor and Material Payment Bond obtained in accordance with Paragraph 5.04.
F. Royalties required under Paragraph 5.05.

G. Permits and Licenses required of the Contractor and all subcontractors.
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H. All applicable taxes and fees, including sales and compensating use taxes except sales and
compensating use taxes of the State of New York and of cities and counties of the State, on all
materials sold to the Owner under this Contract.

PAYMENT FOR UNCORRECTED WORK - Should the Architect / Engineer direct the Contractor not to
correct work that has been damaged or that was not performed in accordance with the Contract
Documents, an equitable deduction from the Contract Amount shall be made to compensate the Owner
for the uncorrected work.

PAYMENT FOR REJECTED WORK AND MATERIALS - The removal of work and materials rejected
under Paragraph 4.05 and the re-execution of acceptable work by the Contractor shall be at the expense
of the Contractor, and he shall pay the cost of the replacement of work of other contractors destroyed or

damaged by the removal of the rejected work or materials and the subsequent replacement of acceptable
work.

A. Removal of rejected work or materials and storage of materials by the Owner in accordance with
Paragraph 4.05 shall be paid by the Contractor within thirty (30) days after written notice to pay is
given by the Owner. If the Contractor does not pay the expenses of such removal and after ten (10)
days' written notice being given by the Owner of his intent to sell the materials, the Owner may sell
the materials at auction or at private sale and shall pay to the Contractor the net proceeds there from
after deducting all the costs Tnd expenses that should have been borne by the Contractor.|

PAYMENT FOR EXTRA OR OMITTED WORK - The Contractor after receiving instructions to submit a

proposal for Extra Work or for the Omission of Work shall within ten (10) days, except in an emergency
endangering life and/or property, furnish the Architect / Engineer with a Change Order Proposal for
transmittal to the Owner. The Contractor shall also submit to the Architect / Engineer an itemized sheet
or sheets showing the labor, and separately, the materials to be sold to the Owner involved in the Change
Order, together with (1) a maximum mark-up for overhead and profit of 15% on the sum of the
aforementioned where the work is to be performed solely by the Contractor, or (2) a maximum mark-up
for overhead and profit of 10% by a sub-contractor where the work is to be performed by the sub-
contractor with a 5% maximum mark-up by the contractor on the total sub-contractor cost proposal. The
Architect / Engineer shall promptly review the change order proposal and forward it to the Owner,
together with his recommendations. The addition to or deduction form the contract amount shall be a sum
for the materials sold to the Owner and a separate sum for labor and other costs, based on the
Contractor's proposal, approved by the Architect / Engineer and accepted by the Owner.

PAYMENT FOR WORK SUSPENDED BY THE OWNER - If the work or any part thereof shall be
suspended by the Owner, the Contractor will then be entitied to payment for the cost of all work done on

the portions so abandoned, but such payment shall not exceed the value of such portion of the work as
established under Paragraph 7.01.

PAYMENT FOR WORK BY THE OWNER - The cost of the work performed by the Owner in removing
construction equipment, tools and supplies in accordance with Paragraph 3.11 and in correcting
deficiencies in accordance with Paragraph 3.13 shall be paid by the Contractor.

PAYMENT FOR WORK BY THE OWNER FOLLOWING HIS TERMINATION OF THE CONTRACT -
Upon termination of the Contract by the Owner in accordance with Paragraph 3.14, no further payments
shall be due the Contractor until the work is completed. If the unpaid balance of the Contract Amount
shall exceed the cost of completing the work, including all overhead cost, the excess shall be paid to the
Contractor. If the cost of completing the work shall exceed the unpaid balance, the Contractor shall pay
be difference to the Owner. The cost incurred by the Owner, as herein provided, and the damage
incurred through the Contractor's default, shall be certified by the Owner, and approved by the Architect /
Engineer.
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PAYMENT FOR WORK TERMINATED- Upon suspension of the work or termination of the Contract by
the Owner, the Contractor shall recover payment from the Owner for the work performed as negotiated
with the owner.

PAYMENT FOR SAMPLES AND TESTING OF MATERIALS - Samples furnished in accordance with
Paragraph 2.11 shall be furnished by the Contractor at his expense.

A. Testing of samples and materials furnished in accordance with Paragraph 2.11 shall be arranged and
paid for by the Owner unless otherwise specified in the detailed specifications.

RELEASE OF LIENS - The Contractor shall deliver o the Owner a complete release of all liens arising
out of this Contract before the retained percentage or before the final Request for Payment is paid.

ACCEPTANCE AND FINAL PAYMENT - When the Contractor shall have completed the work in
accordance with the terms of|the Contract Documents, the Architect / Engineer shallrcer’tify his
acceptance to the Owner and his approval of the Contractor's final Request for Payment, which shall be
the Contract Amount plus all approved additions less all approved deductions and less previous
payments made. The Contractor shall furnish evidence that he has fully paid all debts for labor,
materials, and equipment incurred in connection with the work, following which the Owner shall accept
the work and release the Contractor except as to the conditions of the Performance Bond, any legal rights
of the Owner, required guarantees, ar;fj Correction of Faulty Work after Final Payment, and shall
authorize payment of the Contractor's final Request for Payment. The Contractor must allow sufficient
time between the time of completion of the work and approval of the final Request for Payment for the
Architect / Engineer to assemble and check the necessary data.

TERMINATION OF CONTRACTOR'S RESPONSIBILITY - The Contract will be considered complete
when all work has been finished, the final inspection made by the Architect / Engineer, and the project
accepted in writing by the Owner. The Contractor's responsibility shall then cease, except as set forth in
his Performance Bond, as required by the Guaranty Period in accordance with Paragraph 4.09, and as
provided in Paragraph 7.18.

CORRECTION OF FAULTY WORK AFTER FINAL PAYMENT - The approval of the final Request for
Payment by the Architect / Engineer and the making of the final payment by the Owner to the Contractor
shall not relieve the Contractor of responsibility for faulty materials or workmanship. The Owner shall
promptly give notice of faulty materials or workmanship and the Contractor shall promptly replace any
such defects discovered within one year from the date of written acceptance of the work, or within such
longer period as may be incorporated in the Detailed Specification Requirements. The Architect /
Engineer shall decide all questions arising under this paragraph.
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SECTION 8 - WAGES AND LABOR CONDITIONS

8.01 WORKING HOURS - No faborer, workman or mechanic in the employ of the Contractor, subcontractor or

other person doing or contracting to do the whole or a part of the work contemplated by this contract shall
be permitted or required to work more than eight hours in any one calendar day or more than five days in
any one week, except in the emergencies set forth in the Labor Law.

8.02 WAGE RATES AND SUPPLEMENTS - Each laborer, workman or mechanic, employed by the Contractor,

subcontractor or other person about or upon such public work, shall be paid not less than the prevailing
rates of wages and shall be provided supplements not less than the prevailing supplements, as
determined by the Industrial Commissioner of the State of New York (see "Information for Bidders").

8.03  DISCRIMINATION

A

3/2011

In the hiring of employees for the pérformance of work under this contract or any subcontra&t
hereunder, no Contractor, subcontractor nor any person acting on behalf of such Contractor or
subcontractor, shall by reason of race, creed, color or national origin discriminate against any citizen
of the State of New York who is qualified and available to perform the work to which the employment
relates;

No contractor, subcontractor, nor any person or:l. his behalf shall, in any manner, discriminate against
or intimidate any employee hired for the performance of work under this contract on account of race,
creed, color or national origin;

There may be deducted from the amount payable to the Contractor by the County of Erie under this
contract a penalty of five dollars for each person for each calendar day during which such person was
discriminated against or intimidated in violation of the provisions of the contract;

This contract may be cancelled or terminated by the County of Erie and all moneys due or to become
due hereunder may be forfeited, for a second or any subsequent violation of the terms or conditions
of this section of the contract; and

The aforesaid provisions of this section covering every contract for or on behalf of the County of Erie
for the manufacture, sale or distribution of materials, equipment or supplies shall be limited to
operations performed within the territorial limits of the State of New York.

General Regulation No. 1 as issued by the State Commission Against Discrimination states: "It is
hereby agreed by and between the parties hereto that every contractor and subcontractor engaged in
the public work described in this contract shall post and maintain at each of his establishments and at
all places at which the public work described hereunder is being conducted, the Notice of the State
Commission Against Discrimination indicating the substantive provision of the Law Against
Discrimination, where complaints may be filed, and other pertinent information. Such Notice shall be
posted in easily accessible and well lighted places customarily frequented by employees and
applicants for employment."

Provision of the State Law Against Discrimination also prohibits discrimination in employment
because of age.
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EQUAL EMPLOYMENT OPPORTUNITY

In the performance of work under Erie County Contracts or any subcontract, no Contractor,
subcontractor, nor any person acting on behalf of such Contractor, or subcontractor, in their employment
practices, shall by reason of race, color, national origin, sex, age, religion, marital status, or disability
discriminate against any citizen of the State of New York who is qualified and available to perform the
work to which the employment relates. Reference Title VI of the Civil Rights Act of 1964 (42 USC 200d).

Executive Order 11245, 30 Federal Regulation 12319 (1965) (Equal Opportunity Clause)

During the performance of Erie County contracts, the Contractor agrees:

A

The Contractor will not discriminate against any employee or applicant for employment because of
race, color, national origin, sex, age, religion, marital status, or disability. The Contractor will take
affrmative action to ensure the applicants gre employed and employees are treated during
employment, without regard to their race, color, national origin, sex, age, religion, marital status, or
disability. Such action shall include, but not be limited to the following: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training, including apprenticeship.

The Contractor agrees to appoint an Equal Employment Opportunity (EEQ) officer whose function will
be to assure that said Contractor participates fully and Effectively in the County of Erie Affirmative
Action Program in compliance with the requirements of the County of Erie Contract.

The Contractor agrees to post in conspicuous places, available to employees and applicants for
employment, notices to be provided by the EEO officer setting forth the provisions of this non-
discrimination clause.

The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor; state that all qualified applicants will receive consideration for employment without regard
to race, color, national origin, sex, age, religion, marital status, or disability.

The Contractor will send to each labor union or representative of workers with which he has a
collective bargaining agreement or other contract or understanding, a notice to be provided by the
organization EEO officer, advising the labor union or workers' representative of the Contractor's
commitment under Executive Order No. 11246 on September 24, 1965 and shall post copies of the
notice in conspicuous places available to employees and applicants for employment.

The Contractor will file, by the fifteenth day of each month with the EEO office and the Contracting
Agency, a monthly manpower utilization report of his work force on the Erie County project for the
preceding month, broken down by racial groups, craft status, and job classification and including (a)
the number of minority workers he has secured and (b) the type of On-the-Job Training he has
provided on the Erie County project, the classification of said minority participants (apprentices,
journeymen, and trainees), the specific crafts in which they have received training, and the number of
hours they have worked.

The Monthly Manpower Utilization Report shall be attached to every Request for Payment
Application. Payment Requests will not be reviewed unless the manpower utilization report is
attached.

The Contractor will comply with all provisions of Executive Order No. 11246 of September 24, 1965
and all relevant rules, regulations, and orders of an Erie County Contract and the Erie County
Affirmative Action Program.
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In the event of the Contractor's non-compliance with the nondiscrimination clauses of an Erie County
Contract or with any such rules, regulations, or orders that contract may be cancelled, terminated, or
suspended in whole or in part and the Contractor may be declared ineligible for further Erie County
contracts in accordance with the procedures authorized in Executive Order No. 11246 or as otherwise
provided by law.

The Contractor will include the provisions of paragraphs a. through i. in every subcontract or
purchase order unless specifically exempted by the rules, regulations, or orders, of an Erie County
contractual agreement, so that such provisions will be binding upon each subcontractor or vendor.
The Contractor will take such action with respect to any subcontractor or purchase order as the
Contracting Agency may direct as a means of enforcing such provisions including sanctions for non-
compliance; provided, however, that in the event the Contractor becomes involved in, or is threatened
with litigation with any subcontractor or vendor as a result of such direction by the Contracting
Agency, the Contractor may request the County of Erie to enter into such litigations to protect the
interests of the County of Erie.

MONITORING

A. The EEO Office has the responsibility of administering the Monitoring Program for the County of Erie

and its Affirmative Action Program. During the monitoring of an organization, the EEQO Office shall
receive the full cooperation of the Contracting Agency in dealing wi'th organizations needing remedial
actions.

The objective of the County of Erie's Monitoring Program is a systematic review, by the EEO Office,
of the Contractor's performance in meeting the goals of minority utilization at each level of his work
force. There will be two basic results from the County of Erie's monitoring process:

. Acceptable achievement or progress, according to the program for construction contracts on County

of Erie projects, toward the County of Erie's goal of 10.6 - 13.2 minority manpower utilization, and in
addition, the County of Erie's goal for the utilization of women in the area of construction shall be in
accordance with the U.S. Department of Labor's goals and timetable, with the contract remaining
intact.

1. U.S. Department of Labor - Office of Federal Contract Compliance
GOALS FOR WOMEN IN THE AREA OF CONSTRUCTION:
Goals and Timetables

*  From Month, Day, Year until Month, Day, Year.......... 3.1%
* From Month, Day, Year until Month, Day, Year ......... 51%
= From Month, Day, Year ...........ccooceoeiiieeci 6.9%

2. Insufficient progress toward goals according to the program; if an organization is found to be
unwilling to correct deficiencies after a recommended non-compliance investigation, the County
of Erie may:

a. Summon the Contractor to a hearing
b. Withhold progress payments in part or in full

c. Cancel the Contract

d. Bar the award of future contracts until the Contractor can demonstrate that he will comply

D. The County of Erie’s Monitoring Program will consist of both Off-Site and On-site monitoring.
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E. Off-Site monitoring program shall consist of Monthly Employment Utilization reports, standard form

257. Due to the regular turnover of the work force of a construction Contractor and because of
Federal Compliance reporting requirements, all Contractors and subcontractors must submit these
monthly reports to the Erie County EEQ Office and the Contracting Agency. These reports will state
an employee's EEO identification trade, classification, hours worked, and the percentage of
completion for each County of Erie project for each reporting month.

On-Site monitoring, for the purpose of verifying these monthly reports, will be dependent on but not
fimited to:

1. The compliance status of each Contractor for each County of Erie construction project.
2. Length of the contract, subcontract, or grant and its percentage of completion.
3. Size of the labor force of the organization.

4. Degree of employment opportunity the County of Erie contract, subcontract, or grant will offer to
minority workers.

5. Pastrecord of affirmative action achievement of the organization.

8. Pastrecord of affirmative action compliance performance under the EEO Office.

. The EEO Office will have an ongoing Master File, dealing with each Contractor or subcontractor for

each County of Erie construction project participated in for reference of the past performance of each
Contractor.

In the event any deficiencies are found during an Off-Site or On-Site analysis, organization officials
shall receive a summary of these deficiencies and the audits made for each reporting month. Any
violations found will be fully explained and discussed with the Contractor or subcontractor. During
discussions with the EEO Office and the Contracting Agency, alternative solutions to particular
problems will be explored. At this time, attempts will be made to obtain the Contractor's agreement to

take action by specified dates and a duplicate copy of the agreement will be sent to the Contractor or
subcontractor.

COUNTY OF ERIE MINORITY AND WOMEN'S BUSINESS ENTERPRISE COMMITMENT

Minority/WWomen's Business Utilization Commitment:

A. Erie County's Minority and Women's Business Utilization Local Law. No. 1, 1987 requires all prime

contractors awarded construction contracts let by the County of Erie to exemplify Affirmative Action
and subcontract to minority and women's business enterprises MBE/WBE. For the purpose of these
regulations, the term "Minority Business Enterprise” refers to a business at least fifty-one percent
(51%) of which is owned and controlled by minority group members. Minority group members are
citizens of the United States who are Blacks, Hispanics, Asian Americans, American Indians,
Eskimos and Aleuts. MBE's must be certified by the Erie County and/or the Erie County City of
Buffalo Joint Certification Committee.

1. For the purpose of these regulations the term "Women's Business Enterprise" refers to a
business at least fifty-one percent (51%) of which is owned and controlled by women. WBE's
must be certified by Erie County and/or the Erie County/City of Buffalo Joint Certification
Committee.
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Be it further understood that in order for a Minority and/or Women's Business to be certified as
such by Erie County and/or the Erie County City of Buffalo Joint Certification Committee and the
proposed business is incorporated, that the MBE/WBE must own and control 51% of the stock
authorized to be issued by the corporation. Such authorization is made in the Certificate of
incorporation.

The County of Erie has determined that a goal of ten percent (10%) of the total contract value
represents a fair share of minority business utilization and two percent (2%) of the total contract
value represents a fair share of women's business utilization on each construction contract
awarded.

This local law requires that positive efforts be made by recipients of Erie County construction
contracts to utilize minority and women owned business sources for supplies, services and
professional Eervices, allowing these sources the maximum feasible opplortunity to compete for
contracts, subcontracts and third-tier contracts to be performed.

All prime contractors awarded Erie County contracts estimated to exceed $100,000 are to take
positive steps "to afford fair opportunities to MBE's and WBE's". Positive steps shall include but
not be limited to:

a. Utilizing a source list of bona fide minority and women's business enterprises. l

b. Solicitations of bids from MBE's and WBE's particularly of those located in Erie, Niagara,
Cattaraugus and Chautaugua Counties.

c. Giving minority and women firms' sufficient time to submit proposals in response to
solicitations.

d. Maintaining records showing minority and women's business enterprises and specific efforts
to identify and award contracts to these companies.

e. Each contractor bidding on a County of Erie Contract is to contact MBE's and WBE's and
solicit bids for various aspects of each project. The contractor is to supply the County
MBE/WBE office with information regarding contracts for services and products with minority
and women's business enterprises and the dollar amount of each contract on the Minority
Business Utilization Report.

Where the MBE or WBE is a supplier, a credit of one hundred percent (100%) of the dollar value
of the subcontract between the MBE or WBE and the Contractor shall be awarded toward the
fulfillment of the appropriate goal.

For purposes of this Section, a MBE or a WBE will be considered a supplier when it:

a. Assumes actual and contractual responsibility to furnish supplies and/or materials and is the
manufacturer of those supplies and/or materials; or

b. Is recognized by the manufacturer involved as a distributor of its supplies and/or materials;
and

c. Owns or leases a warehouse, yard, building or other facility which is necessary and
customary to carry out the purported function of the business; and

d. Distributes, delivers and services the supplies and/or materials with its' own staff.
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Where an MBE or WBE performs a sales function, which is customarily performed as a distinct
and necessary part of the supply process, a credit of twenty-five percent (25%) of the dollar value
of the subcontract between the MBE or WBE, the Contractor will be awarded toward the
fuffillment of the appropriate goal.

Where the MBE or WBE performs a function or service which is commercially unnecessary, such
as acting as a passive conduit in the supply process of duplicating a service provided by others in

the same chain of supply from manufacturer to purchaser, no credit will be granted toward the
appropriate goal.

The qualifications set forth in subsections, above of this Action shall be certified by the Erie
County Equal Employment Opportunity Office.

The low bidder shall ﬂdbmit a properly executed Minority/Women Business Enterpiise Utilization
Report (Part A - Part D) within twenty-four (24) hours of the opening of bid proposals.

In the event of a joint venture participating in this MBE/WBE Program, the Joint Venture
Disclosure Affidavit must be submitted with the Minority/Women Business Enterprise Utilization -
Prime Contractor Affidavit. Only to the extent that a minority and/or women's business enterprise
contributes to and is paid for its participation in a Joint Venture will that doliar amount be credited

towards the 10% and/or 2% re{speotively goal of minority/women's participation in the CourLty of
Erie MBE/WBE Program.

MBE's and WBE's must be certified before their participation may be credited toward the
respective 10% and 2% goal. Where the proposed MBE and/or WBE are not certified by Erie
County or the Erie County/City of Buffalo Joint Certification Committee, the appropriate
Certification Disclosure Affidavit must be filed with the appropriate Erie County/City of Buffalo
Department. Forms and lists of certified MBE's/WBE's may be obtained by calling 858-7542.

Should a bidder conclude that they would be unable to satisfy the MBE/WBE goal, the bidder
shall submit a properly executed Minority/Women Business Enterprise Utilization — Waiver
Request Form with their bid proposal. Waivers shall be granted only where the availability of
MBE's and/or WBE's in the market area of the project is less than the respective 10% and 2%
goal.

Sufficient information must be provided on the Minority and/or Women's Business Enterprise
Utilization Waiver Request to ascertain whether a waiver should be approved, conditionally
approved or rejected by the Division Of Real Estate & Asset Management or the Department of
Environment and Planning on the advise of the MBE/WBE Office.

A waiver approval limits the contractor's obligation to solicit MBE's and/or WBE's for a particular
project only. It does not relieve the contractor of MBE/WBE utilization for any other County of
Erie project on which he submits a bid.

Conditional approval of the waiver request makes it necessary for the contractor to continue
soliciting MBE's/WBE's for contracting purposes, after he has been declared the low bidder.

A MBE/WBE Utilization Waiver Request will be rejected if the contractor:

a. Fails to provide information on the Minority and/or Women's Business Enterprise Utilization
Report at the time of the Bid opening.

b. Provides fraudulent information on the MBE/WBE reports.
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c. Fails to make an honest good faith effort to recruit a contractor with MBE's/WBE's.

or
d. Takes any other action which is contrary to the spirit and intent of the law.

The information provided on the MBE/WBE Waiver Request and the MBE/WBE Utilization Report
will be considered concurrently to determine if a waiver should be approved, conditionally
approved or rejected.

The successful low bidder shall submit to the Erie County MBE/WBE Office within 15 business
days of the bid opening, a schedule for minority/women's business enterprise participation, listing
the minority/women'’s business enterprise with whom the contractor intends to subcontract,
specifying the agreed price to be paid for such work, and identifying in detail the contract item(s)
or parts to be performeri by each minority/women's business enterprise. |

A letter of intent to enter into a subcontract or purchase agreement, contingent upon contract
award, indicating the agreed upon price and scope of work, shall be provided, signed by both the
contractor and the minority/women's business enterprise.  The prime contractor shall not
substitute or delete the listed minority and/or women's business enterprise without the written
consent of Erie County. |

In the event that the MBE/WBE goal for the contract is not met, the contractor shall provide
sufficient documentation to establish that every positive effort was made to identify, solicit and
negotiate with MBE's and WBE's in pursuit of the goal. Such documentation includes, but is not
limited to advertisement in minority-focus media, written contact with minority contractors'
associations and community groups and copies of direct solicitation of individual minority
businesses indicating sufficient time to prepare quotations. Where an MBE/WBE is rejected due
to price, the contractor shall provide documentation of the successful bidder's price along with
evidence showing the work to be performed in the same, and not a reduced portion thereof.

The contractor shall provide to the Erie County MBE/WBE Office copies of all subcontracts and/or
purchase agreements with minority/women's business enterprise within 15 days of contract
award. A Notice to Proceed with construction shall not be issued until acceptable documentation
is received.

Upon completion of the work, the contractor shall provide a properly executed Minority/Women
Business Enterprise Utilization Report — Part A-Part D, certifying the total dollar amounts
expended to the MBE's & WBE's subcontracted with. This report and all cancelled checks
necessary to verify certification are to be submitted to the Erie County MBE/WBE Office, prior to
final payment request.

In the event a contractor fails to comply with these provisions, Erie County may:

a. Summon the contractor to a hearing.

b.  Withhold progress payments in part or in full.

c. Cancel the contract.

d. Baraward of future contracts until the contractor can demonstrate that he will comply.
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26. It is, hereby, the County of Erie's commitment to assure that on all contracts awarded, prime
contractors expend a fair share of the contract with bona fide Minority and Women Owned
business enterprises in accordance with the goals set forth in the Minority Business Utilization
Local Law, No."1, 1987. i

27. Failure to comply with the provisions of the law shall constitute a break of contract subject to all
remedies available to Erie County.

28. The Prime Contractor and all Minority and Women Owned Business subcontractors are bound by
all requirements as put forth in the County of Erie Standard General Conditions and all
maodifications thereto contained in these Contract Specifications.

SECTION 9 — ACCOUNTABILITY

9.01  The Contractor shall be fully accountable for his performance under this contract and agrees fo ansyver
under oath all questions relevant to the performance thereof and to any transaction, act, or omission had,
done or omitted in connection therewith if called before any Judicial, County or State Officer or agency
empowered to investigate the Contract or its performance.
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SECTION 10 - THE ERIE COUNTY WORKFORCE DEVELOPMENT AND DIVERSIFICATION NEW YORK
STATE CERTIFIED WORKER TRAINING PROGRAM

10.01 County of Erie Local Law No. 2-2006

COUNTY OF ERIE
LOCAL LAW INTRO NO. 3 - 2006
LOCAL LAW NO. 2 - 2006

A LOCAL LAW in relation to a requirement for New York State Certified Worker Training Programs by
contractors and subcontractors under construction contracts, as defined herein, with the County of Erie.

BE IT ENACTED BY THE ERIE COUNTY LEGISLATURE AS FOLLOWS:

Section 1. Legislative Intent.

The Erie County Legislature hereby finds, declares land determines that:
A New York Labor Law Section 816-b specifically authorizes this Local Law.

B There has been a long and productive history of partnership between labor and management in the
training of workers in New York State.

'C. New York State Certified Worker Training Programs anje valuable educational and training tools for
the local workforce by reducing reliance on out-of-area labor for construction projects.

D. New York State Certified Worker Training Programs provide opportunities {o residents in this area
through training and education for skilled jobs.

E. These skilled jobs allow us to reinvest our taxpayer dollars spent on local construction projects so that
local workers and local tax dollars remain within the local community.

F. It would be valuable to encourage labor and business/industry to participate in New York State
Certified Worker Training Programs to meet the increased need for trade persons while providing
residents the means to earn a better living and fostering the local and regional economies.

G. ltis valuable for local government to encourage broad participation in such New York State Certified
Worker Training Programs by the residents of Erie County and to foster the equal opportunity of men
and women of all races and backgrounds to participate in order to enhance workforce development

and diversification, and to prevent exclusionary practices which have historically excluded women
and minorities.

H. The New York State Department of Labor sets objective standards and provides oversight for New
York State Certified Worker Training Programs. These Programs are important because they require
on-the-job training and classroom training, and provide objective industry standards. In effect these
programs lead to a standardized, cost effective and skilled local workforce.

I Nothing in this Local Law should be read to abrogate the duty of Erie County with respect to its
MBE/WBE requirements.

Section 2. Short Title.

This Local Law shall be known as "The Erie County Workforce Development and Diversification New
York State Certified Worker Training Program."
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Section 3. Definitions.

A.

"New York State Certified Worker Training Program” shall mean: a state registered and regulated
apprenticeship program through the New York State Department of Labor that has been approved by
the New York State Commissioner of Labor in accordance with Article 23 of the New York Labor Law,
that includes the following standards:

i.  An organized, written plan in place that embodies the terms and conditions of employment, and
the training and supervision of one or more workers;

ii. A schedule of wages to be paid to the worker consistent with the skills required and approved by
the New York State Department of Labor;

iii. Equal opportunity and affirmative action plans;

iv. Workforce development and diversification goals to ensure that the contractor will diligently work
toward a minority workforce goal of 30% minority and female participation combined in project
personnel including trades people, trainees, journeymen, apprentices, and supervisory staff; and

v. A minimum of ten (10%) percent of the total construction workers, trades people, trainees,
journeymen, and apprentices employed at any given time on la particular project by any and all
contractors or subcontractors must consist of persons participating in a New York State Certified
Worker Training Program.

"Commissioner" shall mean the Commissioner of the Erie County Department of Public Works.

“Construction contract" shall mean projects with a value in excess of $250,000 where Erie County is a
direct or indirect party to the contract which includes more than an incidental amount of construction
type activity intended to benefit the public, including all work which is necessary, incidental or
connected with the execution of the contract which is performed by construction workers. A public
entity need not be party to the construction contract. A construction contract includes: projects that
Erie County funds directly, projects that Erie County funds indirectly by providing funds to a separate
entity to perform the construction type activity; privately financed construction projects specifically
built with the intent of leasing them to any Department of Erie County government; and construction
projects built under Erie County's direction and later paid for with Erie County funds.

"Construction subcontract shall mean any subcontract between a contractor who has a construction
contract as defined in Section 3, subdivision C above.

“Contractor” or “"subcontractor" shall mean a contractor or subcontractor that directly employs
construction workers, as defined below, under a construction contract or construction subcontract, as
defined herein, for which a New York State Certified Worker Training Program is required.

“Construction worker" shall mean an individual directly involved in the construction, reconstruction,
improvement, rehabilitation, installation, alteration, renovation, demolition or otherwise providing for
any building, facility, roads, highways, bridges, or physical structure of any kind, but does not include
professional services employees or those construction workers for which a New York State Certified
Worker Training Program does not exist.

Section 4. Requirements.

A

Any contractor, prior to entering into a construction contract as set forth in section 3 (C) above, or any
subcontractor entering into a construction subcontract with a contractor who has a construction
contract with the County of Erie is required to have in place and provide written proof of same at the
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time of bid a New York State Certified Worker Training Program, either internally to the contractor or
subcontractor and/or through an organization servicing several contractors or subcontractors,
appropriate for the type and scope of work to be performed.

B. Any contractor or subcontractor, as defined herein, shall strive to meet the minimum workforce
development and diversification goals set forth in section 3(A) (iv) above. Such contractors and/or
subcontractors shall provide the Commissioner or designated compliance officer with the following:

i. A monthly workforce census and such other employment and/or payroll records necessary to
verify an attempt to achieve the workforce development and diversification goals set forth in
Section 3(A)(iv) above.

ii. Access to and cooperation with the project compliance officer to review records on-site and/or at
worksite premises to validate attempts to achieve the workforce development and diversification
goals set forth in Section 3(A)(iv) above.

fii. With bid submission, a statement committing to providing apprenticeship training opportunities to
workers, as well as details of workforce diversification recruiting program directed at attracting
candidates to fill positions to meet the minimum workforce development and diversification goals
set forth in Section 3(A)(iv) above.

Section 5. Rules & Regulations.

As of the date this Local Law becomes effective, the Commissioner of the Erie County Department of
Public Works shall promulgate such rules and regulations that are lawful, necessary and appropriate to
implement, enforce or otherwise carry out the purposes of this Local Law, provided that the Legislature,
by simple majority, has not voted to disapprove such rule or regulation within sixty (60) days from the
Commissioner's written notice to the Legislature that such rule or regulation has been promulgated.

Section 6. Equal Employment Monitoring.

There shall be. an Independent Monitor to report on the compliance of each County contractor and
subcontractor with this Local Law's workforce development and diversification goals. The Commissioner
of DPW shall develop regulations that provide for the compensation of the Independent Monitor.

The Monitor shall monitor and review every facet of construction to report what percentage of the goals
that are established for minority and female participation are met or exceeded. The Monitor shall report to
the Equal Employment Opportunity Office on the compliance of each contractor and subcontractor with
the workforce development and diversification goals.

The Monitor shall file monthly reports with the Equal Employment Opportunity Office regarding the actual
workforce development and diversification goals, including reporting all instances of non-compliance;
make appropriate recommendations to the Equal Employment Opportunity Office when non-compliance
is evident with supportive documentation; develop a database of the workforce of each contractor and
subcontractor to provide a visual format of each contractor's workforce, both monthly and year-to-date
cumulative totals on each construction contract.

Section 7. Compliance.
The Director of Erie County Division of Equal Employment shall ensure that all contractors and
subcontractors entering into a construction contract as it is defined herein, maintain records which prove

that each construction worker as it is defined herein, signs in and out at the beginning and end of each
day, listing next to his or her name his or her craft, and status as journeyman or apprentice, if applicable.
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Section 8. Penalties.

Violation of any provision of this Local Law shall constitute cause, grounds or other legal justification for
termination of any contractual agreement with any contractor or subcontractor engaged in a construction
contract or construction subcontract with the County, in accordance with County and state laws, rules and
regulations governing the termination of such contractual agreements.

Section 9. Severability.

If any clause, sentence, paragraph, subdivision, section or part of this Local Law or the application
thereof, to any person, individual, corporation, firm, partnership, entity or circumstance, shall be adjudged
by any court of competent jurisdiction to be invalid or unconstitutional such order of judgment shall not
affect, impair, or invalidate the remainder thereof, but shall be confined in its operation to the clause,
sentence, paragraph, subdivision, section or part of this Local Law or in its application to the person,
individual, corporation, firm, partnership, entity, or circumstance directly involved in the controversy in
which such judgm?nt or order shall be rendered.

Section 10. Applicability.
This Local Law shall apply to construction contracts advertised for bids on or after the effective date.
Section 11. Effective Dates.

This Local Law shall take Lﬁect 30 days after the filing with the Secretary of State, in| accordance with
Section 27 of the New York State Municipal Home Rule Law.

TIMOTHY M. KENNEDY LYNN M. MARINELLI
MARIA R. WHYTE DANIEL M. KOZUB
GEORGE A. HOLT THOMAS A. LOUGHRAN
THOMAS J. MAZUR MICHELE M. IANNELLO
ROBERT B. REYNOLDS, JR. DEMONE A. SMITH
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10.02 Rules and Reqgulations Adopted by the Erie County Commissioner of Public Works Regarding Local Law
No. 2-2006

RULES AND REGULATIONS ADOPTED BY THE
ERIE COUNTY COMMISSIONER OF PUBLIC WORKS
REGARDING:

COUNTY OF ERIE
LOCAL LAW NO. 2-2006

A LOCAL LAW in relation to a requirement for New York State Certified Worker Training Programs by
contractors and subcontractors under construction contracts, as defined herein, with the County of Erie.

Pursuant to Section 5 of Erie County Local Law No. 2-2006, "the Commissioner of the Erie County
Department of Public Works shall promulgate such rules and regulations that are lawful, necessary and
appropriate to implement, enforce or otherwise carry out the purposes of this Local Law..." Such rules and
regulations are as follows:

1. Definitions.
"Bidders” — an individual or entity which submits a formal Bid for a Construction Contract, as hereinafter defined.

“Bids" — formal bids submitted for a Construction Contract, as hereinafter defined, in accordance with New York
General Municipal Law.

*Commissioner” — Erie County Commissioner of Public Works

“Construction Contract” — a contract for a Project which includes more than an incidental amount of construction-
type activity performed by persons in trades or careers for which there exists an NYSCATP, as hereinafter
defined.

“Contracting Agency” — a department, division, board, agency or office of the County, an entity undertaking a
Project that Erie County funds indirectly, or an entity undertaking a Project with the specific intent of leasing the
completed Project to the County, which solicits and receives Bids for a Construction Contract.

“Local Law" — Erie County Local Law 2-2006
“Monitoring Agency” — the Erie County Equal Employment Opportunity Office

“New York State Certified Apprentice Training Program” or “NYSCATP” - a state registered and regulated
apprenticeship program(s) approved by the Commissioner of the New York State Department of Labor in
accordance with Article 23 of the Labor Law and the Rules and Regulations thereto.

“‘Prime Contractor” — the party with whom the Contracting Agency contracts with on a Project.

“Project” — the construction, reconstruction, improvement, rehabilitation, installation, alteration, renovation,
demolition or otherwise of any building, facility, roads, highways, bridges, or physical structure of any kind,
estimated by the Contracting Agency as having a cost to complete in excess of $250,000, for which the County is
a direct or indirect party to a Construction Contract. Projects include those: that Erie County funds directly, either
in whole or in part; that Erie County funds indirectly, either in whole or in part, by providing funds to a separate
entity to perform the construction-type activity; privately financed construction projects specifically built with the
intent of leasing the completed project to Erie County; and construction projects built under Erie County's direction
and later paid for with Erie County funds.

“Rules” — these rules and regulations promulgated by the Commissioner pursuant to the Local Law.

“Subcontractor” — A subcontractor to a Prime Contractor.
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“Workforce" ~ the total worker hours anticipated on the Construction Contract to be undertaken by workers in
careers or trades for which there exists an NYSCATP.

. 2. Rules and Requlations.

A. Each Contracting Agency shall include in its bid specifications provisions for the implementation of the
Local Law and these Rules. Bids shall demonstrate a Bidder's ability to comply with the Local Law and
these Rules and in the event that Bidder is a successful Prime Contractor on a Construction Contract.

B. Bidder shall submit as part of the Bid a copy of the certification of approval of the NYSCATP by the New
York State Department of Labor which will be used by the Bidder in connection with the Construction
Contract. Such NYSCATP shall be a NYSCATP registered by the NYS Commissioner of Labor which will
be utilized by the Bidder on the Construction Contract by the Bidder as a Prime Contractor or by the
Bidder's Subcontractor(s). ’

C. As part of its’ Bid, Bidder shall provide a written plan demonstrating how apprentices will be utilized by the
Bidder as Prime Contractor or by Subcontractor(s) to the Bidder as Prime Contractor. Such plan shall
include at a minimum, but not be limited to the following:

i.  An organized, written plan in place that embodies the terms and conditions of employment, training
and supervision of one or more apprenticeSf

ii. A schedule of wages to be paid to the apprentices consistent with the skills required and approved by
the New York State Department of Labor;

iii. Equal employment opportunity and affirmative action plans.

iv. Demonstration that ten percent (10%) of the Workforce of the Prime Contractor (inclusive of the
workforce utilized by any Subcontractor(s) to the Bidder) shall consist of persons participating in New
York State Certified Apprentice Training Programs.

D. Inthe alternative Bidder may provide a statement as to the inapplicability of apprenticeship participation
on the Prime Contract and the related subcontracts due to the lack of career opportunities in NYSCATP
approved by New York State Department of Labor Commissioner or that the magnitude of the
Construction Contract would make use of apprentices impracticable. In the event that Bidder provides a
statement that there is a lack of such career opportunities or the use of apprentices on the Construction
Contract is impracticable, said Bidder may not be deemed non-responsive by virtue of the submission of
such a statement, as determined by the Monitoring Agency. Applicability of this section will be viewed
within the total Workforce of each Prime Contract and not as a function of each subcontract of the
Construction Contract as a whole.

E. As part of its’ Bid, Bidder shall provide affirmation of its commitment toward acceptable achievement or
progress towards the County of Erie workforce development and diversification goal in all construction
contracts of thirty percent (30%) minority and female participation combined in project personnel! including
trades people, trainees, journeymen, apprentices and supervisory staff.

F. Contracting Agency may determine prior to the advertisement of bids for the Project or prior to the award
of Bids that the nature of the Construction Contract does not provide an adequate opportunity for the use
of NYSCATP for such reasons including, but not limited to, that:

i.  75% or more of the value of the Construction Contract involves material, equipment and/or supplies;
or
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fi. ~Thereis alack of NYSCATP approved by the Department of Labor for at least 75% of the work hours
anticipated to be spent on construction-type activity involved in the Construction Contract; or

ii. The Construction Contract is in response to an emergency condition; or
iv. The Project is estimated to cost less than $250,000 or the Bid amount is less than $250,000; or
v.  None of the bids received were from Bidders who had an NYSTACP.

All Bids shall be reviewed by the Monitoring Agency within 10 business days of delivery of the Bids by the
Contracting Agency to the Monitoring Agency. A Contracting Agency shall not reject any Bid as being
non-responsive to the requirements of the Local Law and these Rules, unless the Monitoring Agency,
within 10 bysiness days of receipt of Bids from the Contracting Agency, pravides the Contracting Agency
with a written report recommending non-responsiveness of the Bidder and the reasons therefore.
Determination of a Bidder's compliance with the Lacal Law and these Rules shall be the responsibility of
the Monitoring Agency.

The Contracting Agency is permitted to require within the Bid specifications for a Project, a reasonable
fee for the Prime Contractor to hire an independent monitor to review and report on the diversification
goals of the Local Law |

3. Effect

These Rules and Regulations shall become effective immediately. No Rule or Regulation promulgated herein
shall be disapproved by the Erie County Legislature unless and until such time as the public, following 10 days
advertised notice, is given the opportunity to comment upon such rule or regulation.
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The following must be completed unless the Contracting Agency has otherwise determined under Section 2f. of
these rules and regulations that the New York State Certified Apprenticeship Training Program (NYSCATP) does

not apply.

TO BE FILLED OUT BY BIDDER: please check that which applies and sign below.

K

Enclosed is a copy of the certification of approval of the New York State Certified Apprenticeship
Training Program (NYSCATP) by the New York State Department of Labor which, as Bidder, will use
in connection with the construction contract. Also enclosed is a written plan demanstrating how
apprentices will be utilized.

Apprenticeship participation is inapplicable on this project due to:

v the inability to obtain approval of an apprenticeship training program resulting from New York
State Department of Labor's suspension of the development and approval of NYSTACP's in all
trades and the addition of new participating employers to existing NYSTACP's:

7 the lack of career opportunities in NYSTACP approved by New York State Department of Labor
Commissioner;

o the magnitude of the construction contract would make use of apprentices impracticable
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SUPPLEMENTARY GENERAL CONDITIONS

PART 1 - GENERAL
1.01 GENERAL CONDITIONS
A. The following supplements modify the “General Conditions of the Contract’. Where

a portion of the General Conditions is modified or deleted by these Supplementary
General Conditions, the unaltered portions of the General Conditions shall remain in

effect.
SECTION 1 - DEFINITIONS
1.02 ARCHITECT‘I ENGINEER
A. Add to Article 1.02: For the purposes of this contract, the Architect/Engineer as
defined in the General Conditions shall be the Erie County Division of Real Estate &
Asset Management.
SECTION 5 -INSURANCE, bONDS, SAFETY, ETC. |
5.04 PERFORMANCE BOND
A. Performance, Labor and Material Payment Bond shall be waived.
SECTION 6 - PROGRESS AND COMPLETION OF WORK
6.05 PROJECT SCHEDULE
A. Delete in its entirety.
SECTION 7 - MEASUREMENT AND PAYMENT
7.01  DETAILED BREAKDOWN OF CONTRACT AMOUNT
A. Delete in its entirety.

7.02 REQUEST FOR PAYMENT

A. Delete in its entirety.

APPENDIX A - EQUAL EMPLOYMENT OPPORTUNITY FORMS
A. Delete Erie County Divison of Real Estate & Asset Management Appendix "A”", GC36

thru 44 and replace with the Erie County Division of Purchasing MBE/WBE forms,
MWC 1-2 and UR 1-3.
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APPENDIX B - BUILDING PERMIT APPLICATION

A. Building Permit Applications shall be submitted upon request to Erie County. There is
no fee for the Building Permit Application.
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SECTION 011000 - SUMMARY OF WORK

PART 1-GENERAL

1.01

1.02

1.03

1.04

1.05

RELATED DOCUMENTS

A

Drawings and general provisions of the Agreement and other Division 01
Specification Sections, apply to this section.

SUMMARY

A.

Section includes:

1. Project Information

2. Work Covered by Contrelct Documents
3. Access to Site

4. Work Restrictions

PROJECT INFORMATION

A.

Project Identification/Location: |

On-Call & Emergency Electrical Services
All County Owned Buildings

Owner;

Erie County Department of Public Works
Division of Real Estate and Asset Management
95 Franklin Street

Buffalo, NY 14202

WORK COVERED BY CONTRACT DOCUMENTS

A.

B.

Service Contract for on-call and emergency electrical work.

Contractis for  two-year term of 24 hour/ 7 days a week
on-call emergency electrical services. The County shall have the option, at its sole
discretion, to renew this contract for up to two additional two-year terms,  with
no change in the contract price and terms and conditions. The exercise of each
option to renew shall be subject to appropriation and /or continuation of funding.

ACCESS TO SITE

A.

General: At no time shall construction activity or movement interfere or obstruct in
any way the function of the existing building, unless specifically authorized by the
Owner. Contractor shall inform all construction personnel of this and advise of same.
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B. Use of Site: Limit use of site to project location.

1. Driveways, Walkways and Entrances serving the sites shall be clear and
available to the Owner, Owner's Employees, the public and emergency vehicles
at all times. Do not use these areas for parking or storage of materials.

2. Reference the Division 1 Section “Security” for requirements in secure facilities.

1.06 COORDINATION WITH OWNER REGARDING OCCUPANCY
A. Full Owner Occupancy: The site will be occupied during the entire construction
period. Coordinate and cooperate with Owner during entire construction period to

minimize conflicts and facilitate Owner usage. Maintain existing exits unless
otherwise noted.

1.07 WORK RESTRICTION
A. Comply with all requirements in Division 1 Section “Security.”

B. Comply with limitations on use of public stre?ts and other requirements of authorities
having jurisdiction.

PART 2 -~ PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION
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SECTION 011001 - SPECIAL CONDITIONS

PART 1 - GENERAL

1.01

1.02

1.03

1.04

SCOPE OF WORK:

A. Provide all the labor, material, equipment, transportation and supervision necessary
to install and make repairs to electrical systems at all Erie County owned buildings as
directed by the Owner’'s Representative during the contract term. All work must
conform to the latest edition of New York State Family of Building Codes, NEC, State
and Local Laws.

B. The Contract is for a three (3) year term of 24 hour/ 7 days week on-call & electrical
services. |

C. Types of electrical work include total facility power distribution, electrical and
electronic systems.

QUALITY ASSURANCE:

| |

A. Contractor Qualifications:

1. The Electrical Contractor must be fully licensed by the City of Buffalo and the
Towns and Villages within Erie County.

2. This Contract will be awarded to a contractor whose primary business is
electrical repair and installation and in the electrical business for at least ten (10)
years. The Experience Questionnaire (EQ-1 — EQ6) contained within this Project
Manual must be submitted with the bid proposals.

SUBMITTALS:

A. Materials:

1. Submit on products which are manufacturer-approved materials for electrical
assemblies.

DELIVERY, STORAGE AND HANDLING:

A. Delivery of Materials:

1. Deliver material to job site in new, dry unopened, and well-marked containers
showing product and manufacturer's name.

2. Deliver materials in sufficient quantity to allow continuity of work.
3. Coordinate delivery with Owner’s Representative.
B. Storage of Materials:

1. Storage of materials on-site will not be provided.
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1.05 PRODUCTS:

A. Electrical Materials:

1.

Alf repair and replacement materials must be first-quality with preference given to
replacement materials as manufactured by the original materials manufacturer:
use these materials whenever available and always when a manufacturer’s
warranty still in effect would otherwise be voided.

Follow manufacturer's recommendations and industry standard practices in
installing materials.

1.06 JOB CONDITIONS:

A. Scheduling:

1.

After receiving a service call from the Owner's Representative, the contractor is
to commence work within the following time limits:

a. Emergency work requests must start on the site within two (2) hours.

b. All other work requests must start with a visit to the premises within one (1)
workday and the work must start five (5) workdays thereafter. Before
commencing work, contact the Owner’'s Representative to determine the
exact location and extent of the required work.

B. Notification:

1.

Within twenty-four (24) hours after services have been completed notify the
Owner’s Representative. At that time an on-site inspection will be conducted with
the Owner's Representative.

C. Protection of Areas Adjoining the Work Location:

1.

Use appropriate means necessary to protect materials before, during and after
installation and to protect adjacent existing surfaces and property.

Mobilization for each service call shall include the establishment of protective
measures for public safety and the protection of persons and property before
commencement of the work. In general, these buildings are occupied.

In the event of damage to County property, immediately make repairs and
replacements necessary, at no additional cost to the County.
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1.07 PROCEDURES

1.08

1.09

A. Warranties:

1. The Contractor shall verify with the Owner the applicability of warranties prior to
performing repairs to electrical components or systems. If a warranty is in effect,
the warrantor (contractor or manufacturer) shall be contacted for
recommendations as to the correct course of action. Warranties typically require
this notification for both repairs and alterations, and any work performed must
meet the warrantor's requirements in order to preserve the status of the warranty.

B. Work Order:

1. ThE Contractor shall have with him, on each service call a \l'Vork Order where the
Contractor identifies the type and quantity of material used and the time spent
on-site. The Work Order must be signed by the Owner's Representative as
evidence of the number of hours on the job.

2. A sample copy of the work order is contained within this Section and shall be
attached tq its appropriate invoice. The Contractor can use his own|Work Order
Form or one supplied by the County.

C. Conference:

1. Prior to the start of any Work, the contractor shall conduct a pre-installation
meeting with the Owner. The purpose of this meeting shall be to review existing
conditions and identify the scope of new work. At the completion of the work the
contractor shall conduct a post-installation meeting to review the work completed.

SAFETY:

A.

Take necessary precautions for the safety of employees on the work, and comply
with applicable OSHA Provisions to prevent accident or injury to persons on, about
or to the premises where work is being performed.

Erect and properly maintain necessary safeguards for the protection of workmen and
the public as required by the conditions and progress of the work, and post danger
signs warning against the hazards created by such features of construction as
protruding hoists, scaffolding, and falling material.

Any person involved in work at heights and exposed to fall hazards shall be
protected from falling to a lower level by the use of an approved fall protection
system. Fall protection systems shall be installed and utilized in accordance with
OSHA standards.

INVOICING:

A

Bill labor charges on the actual time used to perform the required Work. Labor
charges shall not be billed on a portal to portal basis.
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Invoices based on time and materials will reflect labor costs separately and will be
billed in accordance with the applicable contract hourly rates.

Materials used will be reflected on the invoice by quantity and unit costs including
applicable surcharges. Copies of the Contractor's own purchase invoices reflecting
actual costs shall be submitted with each invoice.

Invoices, one for each Work Order, must be mailed to the County within five (5) days
after each service call has been completed and no longer than thirty days (30) after
the Work has been completed.

Submit four (4) copies of each invoice, which include a signed work order, photo
documentation of work completed, contractor purchase invoices, submit\als, record
documents and/ior other required documents identified by the Owner's
Representative. A sample invoice is included within this section.

MEETINGS AND ESTIMATES:

A.

The Contractor shall agree to meet with the Owner's Representative when
requested, for the discus*fsion and review of various problems encountered and tcb
provide meeting minutes, as required.

The Contractor shall, at the request of the Owner's Representative investigate and
offer estimates and quotations of work to be done, at no cost.

CONTRACT RATES FOR LABOR-AND-MATERIALS BASED WORK

A.

Standard Rate:

1. Erie County will compensate the Contractor for hours worked as established by
the NYS Department of Labor Prevailing Wage Rate Schedule in effect at the
time services are rendered.

2. Erie County will compensate the contractor for materials furnished and installed.

3. Erie County will compensate the contractor the percentage of overhead and profit
on materials and labor identified by the low bidder.

4. The Standard Rate shall apply to any service that does not meet the criteria for
Premium Rate.
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B. Premium Rate
1. The Premium Rate shall apply to any service which the County requests the
Contractor to commence between 5:00 PM and 7:00 AM Monday through Friday,
and anytime on Saturday, Sunday or any legal Holiday.
2. Under no circumstances shall any work performed by the Contractor be

compensated at the Premium Rate unless the County has given prior
authorization for such compensation.

END OF SECTION
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SECTION 013223 - PHOTOGRAPHIC DOCUMENTATION
PART 1- GENERAL
1.01 SUMMARY
A. This Section includes administrative and procedural requirements for the following:
1. Project Photography
1.02 INFORMATIONAL SUBMITTAL

A. Key Plan: Submit a key plan of the project site and/or building noting vantage point
nrarked for location and direction of each photograph proYided.

B. Photographs: Submit at minimum, three (3) photographs documenting the pre-
demolition condition, the condition during repair and at the completion of the work.

1. ldentification: Label the digital files with the following information:

Nilme of Project |

Name of Contractor

Date of photograph was taken.

Description of vantage point, indicating location, direction (by compass point)
and elevation, location of story location.

aooo

C. Key Plan and Photographs to be submitted with invoice for each repair.

D. Final digital images: In addition to the images submitted above, also submit a
complete set of all digital images taken via electronic files on CD-ROM for each

calendar year.
1.03 COORDINATION: (Not Used)
PART 2 - PRODUCTS
2.01 PHOTOGRAPHIC MEDIA

A. Photographs: 8"x10” smooth-surface matte prints on single-weight commercial-grade
photographic paper, enclosed in a clear plastic sleeve that is punched for standard 3-
ring binders.

B. Digital Images: provide images in uncompressed Tiff format, produced by a digital
camera with minimum sensor size of 4.0 megapixels, and at an image resolution of
not less than 1600 by 1200 pixels.

PART 3 - EXECUTION
3.01 CONSTRUCTION PHOTOGRAPHS

A. General: Take photographs using the maximum range of depth of field, and that
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are in focus, to clearly show the Work. Photographs with blurry or out-of-focus
areas will not be accepted.

1. Maintain key plan with each set of construction photographs that identifies each
photographic location.

B. Digital Images: Submit digital images exactly as originally recorded in the digital
camera, without alteration, manipulation, editing, or modifications using image editing
software.

1. Date and Time: Include date and time in filename for each image.

C. Pre-Demolition Photographs: Before commencement of Work, take photographs of
all Work arpas, existing structures and surrounding construction, frch different
vantage poaints to identify existing conditions and to accurately record physical
conditions at the start of construction.

D. Progress Documentation Photographs: During the execution of Work, take
photographs identifying extent of repair and/or replacement of electrical systems.
Document new ma&‘erial installations for adherence to manufacturer's warrapty and
industry standard practices.

E. Final Completion Construction Photographs: At conclusion of Work, take
photographs to identify Work has been completed and repaired to manufacturer's
warranty and industry standard practices.

F. Photographs As Directed. The County may issue requests for additional
photographs, in addition to periodic photographs specified. Circumstances that could
require additional photographs include, but are not limited to, the following:

1. Immediate follow-up when on-site events result in construction damage or
losses.

Photographs to be taken at fabrication locations away from Project site.
Documentation of proper disposal of materials.

Documentation of adequate protection of areas adjoining the Work location.
Extra record photographs at time of final acceptance.

Gobwmn

END OF SECTION
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SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL

1.01

1.02

SUMMARY

A

B.

C.

This Section includes administrative and procedural requirements for quality
assurance and quality control.

Testing and inspecting services are required to verify compliance with requirements
specified or indicated. These services do not relieve Contractor of responsibility for
compliance with the Contract Document requirements.

1. Specified tests, inspections, and related actions do not limit Contractor's'other
quality-assurance and control procedures that facilitate compliance with the
Contract Document requirements.

2. Requirements for Contractor to provide quality-assurance and -control services
required by Owner or aﬂthorities having jurisdiction are not limited by provisions
of this Section. |

Related Sections include the following:

1. Division 01 Section "Cutting and Patching" for repair and restoration of
Construction disturbed by testing and inspecting activities.

DEFINITIONS

A.

Quality-Assurance Services: Activities, actions, and procedures performed before
and during execution of the Work to guard against defects and deficiencies and
substantiate that proposed construction will comply with requirements.

Quality-Control Services: Tests, inspections, procedures, and related actions during
and after execution of the Work to evaluate that actual products incorporated into
the Work and completed construction comply with requirements. Services do not
include contract enforcement activities performed by Architect.

Mockups: Full-size, physical assemblies that are constructed on-site. Mockups are
used to verify selections made under sample submittals, to demonstrate aesthetic
effects and, where indicated, qualities of materials and execution, and to review
construction, coordination, testing, or operation; they are not Samples. Approved
mockups establish the standard by which the Work will be judged.

Laboratory Mockups: Full-size, physical assemblies that are constructed at testing
facility to verify performance characteristics.

Preconstruction Testing: Tests and inspections that are performed specifically for

the Project before products and materials are incorporated into the Work to verify
performance or compliance with specified criteria.
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F. Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP,
or a testing agency qualified to conduct product testing and acceptable to
authorities having jurisdiction, to establish product performance and compliance
with industry standards.

G. Source Quality-Control Testing: Tests and inspections that are performed at the
source, i.e., plant, mill, factory, or shop.

H. Field Quality-Control Testing: Tests and inspections that are performed on-site for
Installation of the Work and for completed Work.

I.  Testing Agency: An entity engaged to perform specific tests, inspections, or both.
Testing laboratory shall mear the same as testing agency.

J. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as
an employee, Subcontractor, or Sub-subcontractor, to perform a particular
construction operation, including installation, erection, application, and similar
operations.

1.03 CONFLICTING REQUIREMENTS |

A. General: If compliance with two or more standards is specified and the standards
establish different or conflicting requirements for minimum quantities or quality
levels, comply with the most stringent requirement. Refer uncertainties and
requirements that are different, but apparently equal, to Owner for a decision
before proceeding.

B. Minimum Quantity or Quality Levels: The quantity or quality level shown or
specified shall be the minimum provided or performed. The actual installation may
comply exactly with the minimum quantity or quality specified, or it may exceed the
minimum within reasonable limits. To comply with these requirements, indicated
numeric values are minimum or maximum, as appropriate, for the context of
requirements. Refer uncertainties to Owner for a decision before proceeding.

1.04 SUBMITTALS

A. Qualification Data: For testing agencies specified in "Quality Assurance" Article to
demonstrate their capabilities and experience. Include proof of qualifications in the
form of a recent report on the inspection of the testing agency by a recognized
authority.

B. Schedule of Tests and Inspections: Prepare in tabular form and include the
following:

Specification Section number and title.

Description of test and inspection.

Identification of applicable standards.

|dentification of test and inspection methods.
Number of tests and inspections required.

Time schedule or time span for tests and inspections.

S e e e
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7. Entity responsible for performing tests and inspections.
8. Requirements for obtaining samples.
9. Unique characteristics of each quality-control service.

C. Reports: Prepare and submit certified written reports that include the following:

1. Date of issue.

2. Project title and number.

3. Name, address, and telephone number of testing agency.

4. Dates and locations of samples and tests or inspections.

5. Names of individuals making tests and inspections.

6. Description of the Work and test and inspection method.

7. ldentification of product and Speciﬁcation Section.

8. Complete test or inspection data.

9. Test and inspection results and an interpretation of test results.

10. Record of temperature and weather conditions at time of sample taking, testing
and inspecting.

11. Comments or professional opinion on whether tested or inspected Work complies
with the Contract Document requirements.

12. Name and signature of laboratory inspectar.

13. Recommendations on retesting and re-inspecting.

D.  Permits, Licenses, and Certificates: For Owner's records, submit copies of permits,
licenses, certifications, inspection reports, releases, jurisdictional settlements,
notices, receipts for fee payments, judgments, correspondence, records, and similar
documents, established for compliance with standards and regulations bearing on
performance of the Work.

QUALITY ASSURANCE

A. General: Qualifications paragraphs in this Article establish the minimum
qualification levels required.

B. Installer Qualifications: A firm or individual experienced in installing, erecting, or
assembling work similar in material, design, and extent to that indicated for this
Project, whose work has resulted in construction with a record of successful in-
service performance.

C. Manufacturer Qualifications: A firm experienced in manufacturing products or
systems similar to those indicated for this Project and with a record of successful in-
service performance, as well as sufficient production capacity to produce required
units.

D. Fabricator Qualifications: A firm experienced in producing products similar to those
indicated for this Project and with a record of successful in-service performance, as
well as sufficient production capacity to produce required units.

E. Professional Engineer Qualifications: A professional engineer who is legally qualified

to practice in jurisdiction where Project is located and who is experienced in
providing engineering services of the kind indicated. Engineering services are
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defined as those performed for installations of the system, assembly, or product
that are similar to those indicated for this Project in material, design, and extent.

. Specialists: Certain sections of the Specifications require that specific construction
activities shall be performed by entities who are recognized experts in those
operations. Specialists shall satisfy qualification requirements indicated and shall
be engaged for the activities indicated.

1. Requirement for specialists shall not supersede building codes and regulations
governing the Work. .

. Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with
the experience and capability to conduct testi g and inspecting indicated, as
documented according to ASTM E 548; and with additional qualifications specified in
individual Sections; and where required by authorities having jurisdiction, that is
acceptable to authorities.

1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.

2. NVLAP: A testing agency accredited according to NIST'S National Voluntary
Laboratory Accreditation Program.

. Factory-Authorized Service Representative Qualifications: An authorized
representative of manufacturer who is trained and approved by manufacturer to
inspect installation of manufacturer's products that are similar in material, design,
and extent to those indicated for this Project.

Preconstruction Testing: Where testing agency is indicated to perform
preconstruction testing for compliance with specified requiremants for performance
and test methods, comply with the following:

1. When requested by Owner, Contractor responsibilities include the following:

a. provide test specimens representative of proposed products and
construction.

b.  Submit specimens in a timely manner with sufficient time for testing and
analyzing results to prevent delaying the Work.

c. Provide sizes and configurations of test assemblies, mockups, and laboratory
mockups to adequately demonstrate capability of products to comply with
performance requirements.

d. Build site-assembled test assemblies and mockups using installers who will
perform same tasks for Project.

e. Build laboratory mockups at testing facility using personnel, products, and
methods of construction indicated for the completed Work.

f. When testing is complete, remove test specimens, assemblies, mockups, and
laboratory mockups; do not reuse products on Project.

2. Testing Agency Responsibilities: Submit a certified written report of each test,

inspection, and similar quality-assurance service to Owner with copy to
Contractor.
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J. Mockups: Before installing portions of the Work requiring mockups, build mockups
for each form of construction and finish required to comply with the following
requirements, using materials indicated for the completed Work:

1. Build mockups in location and of size indicated or, if not indicated, as directed by
Owner.

2. Notify Owner two days in advance of dates and times when mockups will be

constructed.

Demonstrate the proposed range of aesthetic effects and workmanship.

Obtain Owner's approval of mockups before starting work, fabrication, or

construction.

Hw

a. Allow seven days for initial review and each re-l'eview of each mockup.

5. Maintain mockups during construction in an undisturbed condition as a standard
for judging the completed Work.
6. Demolish and remove mockups when directed, unless otherwise indicated.

1.06 QUALITY CONTROL |

A. Owner Responsibilities: Where quality-control services are indicated as Owner's
responsibility, Owner will engage a qualified testing agency to perform these
services.

1. Owner will furnish Contractor with names, addresses, and telephone number of
testing agencies engaged and a description of types of testing and inspecting
they are engaged to perform.

B. Tests and inspections not explicitly assigned to Owner are Contractor's
responsibility. Unless otherwise indicated, provide quality-control services specified
and those required by authorities having jurisdiction. Perform quality-control
services required of Contractor by authorities having jurisdiction, whether specified
or not.

1. Where services are indicated as Contractor's responsibility, engage a qualified
testing agency to perform these quality-control services.

a. Contractor shall not employ same entity engaged by Owner, unless agreed to
in writing by Owner.

2. Notify testing agencies at least 24 hours in advance of time when Work that
requires testing or inspecting will be performed.

3. Where quality-control services are indicated as Contractor's responsibility, submit
a certified written report, in duplicate, of each quality-control service.

4. Testing and inspecting requested by Contractor and not required by the Contract
Documents are Contractor's responsibility.

5. Submit additional copies of each written report directly to authorities having
jurisdiction, when they so direct.
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C. Manufacturer's Field Services: Where indicated, engage a factory-authorized

F.

service representative to inspect field-assembled components and equipment
installation, including service connections.

Retesting/Re-inspecting: Regardless of whether original tests or inspections were
Contractor's responsibility, provide quality-control services, including Re-testing and
Re-inspecting, for construction that replaced Work that failed to comply with the
Contract Documents.

Testing Agency Responsibilities: Cooperate with Owner and Contractor in
performance of duties. Provide qualified personnel to perform required tests and
inspecticins.

1. Notify Owner and Contractor promptly of irregularities or deficiencies observed in
the Work during performance of its services.

2. Determine the location from which test samples will be taken and in which tests
are conducted.

3. Conduct and interpret tests and inspections and state in each report whether
tested and inspected work complies with or deviates from requiremens.

4. Submit a certified written report, in duplicate, of each test, inspection, and similar
quality-control service through Contractor.

5. Do not release, revoke, alter, or increase the Contract Document requirements or
approve or accept any portion of the Work.

6. Do not perform any duties of Contractor.

Associated Services: Cooperate with agencies performing required tests,
inspections, and similar quality-control services, and provide reasonable auxiliary
services as requested. Notify agency sufficiently in advance of operations to permit
assignment of personnel. Provide the following:

1. Access to the Work.

2. Incidental labor and facilities necessary to facilitate tests and inspections.

3. Adequate quantities of representative samples of materials that require testing
and inspecting. Assist agency in obtaining samples.

4. Facilities for storage and field curing of test samples.

5. Delivery of samples to testing agencies.

6. Preliminary design mix proposed for use for material mixes that require control by
testing agency.

7. Security and protection for samples and for testing and inspecting equipment at
Project site.

Coordination: Coordinate sequence of activities to accommodate required quality

assurance and -control services with a minimum of delay and to avoid necessity of
removing and replacing construction to accommodate testing and inspecting.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.
Schedule of Tests and Inspections: Prepare a schedule of tests, inspections, and

similar quality-control services required by the Contract Documents. Submit
schedule within 30 days of date established for the Notice to Proceed.
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Distribution: Distribute schedule to Owner, testing agencies, and each party
involved in performance of portions of the Work where tests and inspections are
required. :

1.07 SPECIAL TESTS AND INSPECTIONS

A. Special Tests and Inspections: Conducted by a qualified testing agency as required
by authorities having jurisdiction, as indicated in individual Specification Sections,
and as follows:

1.

Verifying that manufacturer maintains detailed fabrication and quality-control
procedures and reviewing the completeness and adequacy of those pr]ocedures
to perform the Work.

Notifying Owner and Contractor promptly of irregularities and deficiencies
observed in the Work during performance of its services.

Submitting a certified written report of each test, inspection, and similar quality-
control service to Owner with copy to Contractor and to authorities having
jurisdiction. | |
Submitting a final report of special tests and inspections at Substantial
Completion, which includes a list of unresolved deficiencies.

Interpreting tests and inspections and stating in each report whether tested and
inspected work complies with or deviates from the Contract Documents.
Re-testing and Re-inspecting corrected work.

END OF SECTION
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SECTION 014200 - REFERENCES

PART 1 - GENERAL

1.01

1.02

1.03

1.04

DEFINITIONS

A. General: Basic Contract definitions are included in the Conditions of the Contract.
BUILDING CODE

A. The Contractor shall-be compliant with the complete family of the 2010 Building
Code of New York State.

INDUSTRY STANDARDS |

A. Applicability of Standards: Unless the Contract Documents include more stringent
requirements, applicable construction industry standards have the same force and
effect as if bound or copied directly into the Contract Documents.

B. Publication Dates: Comply with sta:‘pdards in effect as of date of the Contract
Documents, unless otherwise indicated.

C. Copies of Standards: Each entity engaged in construction on Project should be
familiar with industry standards applicable to its construction activity. Copies of
applicable standards are not bound with the Contract Documents.

1. Where copies of standards are needed to perform a required construction
activity, obtain copies directly from publication source.

ABBREVIATIONS AND ACRONYMS

A. Industry Organizations: Where abbreviations and acronyms are used in
Specifications or other Contract Documents, they shall mean the recognized name of
the entities indicated in Gale Research's "Encyclopedia of Associations" or in
Columbia Books' "National Trade & Professional Associations of the U.S."

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION (NOT USED)

END OF SECTION
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SECTION 015400 - SECURITY

PART 1-GENERAL

1.01

1.02

1.03

REFERENCE

A. Documents affecting work of this section include but are not necessarily limited to the
Agreement, the technical specifications sections and the project drawings.

RELATED SECTIONS

A. All technical specification sections.

SUMMARY

A. This Work of this Contract n{ay be performed at an Erie County secure detention or |
correctional facility.

B. Any reference to “Facility” shall mean a secure detention or correctional facility under
Erie County jurisdiction.

C. Any reference to “Correction Officer”|shall mean an Owner designated employee of
the Facility, typically a corrections officer.

D. Any reference to “ID Officer” shall mean an Owner designated employee of the
Facility, typically a corrections identification officer.

E. Any reference to “Tool Security Officer” shall mean an Owner designated employee
of the Facility, typically a corrections officer.

F. Any reference to “Security Officer” shall mean an Owner designated employee of the
Facility, typically a corrections identification officer.

G. Any reference to “Captain” shall mean an Owner designated employee of the
Facility, typically a corrections identification officer holding the rank of Captain.

H. Any reference to the “Contractor” shall mean Contractors, Sub-Contractors, and
any/all of their employees.

I. Any persons other than a Contractor, such as suppliers and equipment
manufacturers, must comply with the Facility’s visitor regulations.

J. Contractors shall comply with and adhere to the Facility’s security regulations and
the requirements of this section.

K. Any Work actions that would constitute a breach of the Facility’s security, in the

opinion of the Owner or the Captain, must be addressed and resoclved by the
Contractor prior to the end of the Work day, to the satisfaction of the Captain.
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1.04 SCHEDULING FOR CORRECTION OFFICER COVERAGE

A. Any time a Contractor is performing Work within the secure perimeter of the Facility,
Correction Officer coverage must be provided as deemed appropriate by the
Captain.

B. Notify the Facility at least 24 hours in advance of each day's work activities,
regarding the number of crews which will be working, including when and where they
will be working.

C. Any changes from the notified daily Work activities shall make the Contractor liable
for any additional costs to the Owner for Correction Officer coverage resulting from
these changes.

1.05 = SECURITY REGULATIONS

A. BACKGROUND CHECK:

1.

The Work of this contract is being performed at a secure facility. As such, prior to
entering the project site and the Facility. Contractor's and Sub-contractors’
employees shall have a background check performed, without charge, by the
racility 1.D. Officer.

Entry into the project site and Facility by the captioned persons shall be subject
to the approval of the Erie County Sheriff's Office.

Anyone deemed inappropriate to enter the project site and Facility or to perform
Work in a secure facility, by the Owner or by the Erie County Sheriff's Office, will
not be allowed access to the project site and Facility.

Former inmates in the State correctional system, or any County, City, Federal
jail, or lockup may not be permitted inside project site and Facility, unless
reviewed and approved by the Captain, in consultation with the Facility
Superintendent.

B. WORK HOURS:

1.

The Contractor will have access to the site to the Work site, at minimum a full
eight hours per day. Should the Contractor desire to in addition to the minimum
eight hours, this shall be scheduled with the Facility.

. The Contractor shall anticipate an additional one-hour total processing time to

enter and exit the Facility per day. The actual time when the Contractor (including
truck drivers) may enter and exit the Facility will be established by the Facility.

Employees who are more than 15 minutes late for their scheduled entrance time

may be denied entry, with exception of the Construction Superintendent and/or
Project Manager.
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4. Employees, other than approved Construction Superintendents, Project
Managers and truck drivers will not be allowed to leave the Facility during the
workday and will be required to bring their lunches and eat in the work areas.

C. TOOL CHECKIN:

1. All of the Contractors’ employees, tools, materials and vehicles entering a
secured area must be checked in and out through an area designated by the
Facility.

2. All Contractors working inside the Facility shall maintain inventories of all tools
and other equipment. A copy of the inventory shall be forwarded to the Tool
Security Officer. Contractors must notify the Tool Security Officer immediately if a
tool is discovered missing.

D. IDENTIFICATION BADGES:

1. A photo identification badge may be furnished and maintained by the Facility for
all Contractors’ employees, including Sub-contractors’ employees. Additionally,
each person entering the Facility may be hand-stamped using the ultraviolet

| hand-stamping technique to aid in identifying peopl? leaving the Facility.

E. ILLEGAL SUBSTANCES:

1. Alcoholic beverages or illegal drugs of any kind will not be allowed on Facility
premises. Prescription medications must be brought to the attention of the
Security Officer upon arrival. A single day supply of prescription medicine will be
allowed into the Facility. Persons under the influence of illegal drugs or alcohol
will not be allowed into the Facility. Persons under the influence of illegal drugs or
alcohol will not be allowed into the Facility and may be permanently removed
from the project.

F. WEAPONS:

1. Firearms, ammunition or other weapons (including mace or pepper spray) will not
be allowed in the Facility at any time.

G. CONTACT WITH OCCUPANTS:

1. Contact, communication, or exchange of any article with Facility inmates is
strictly prohibited. Any attempts by inmates to contact or communicate with
contractors must be reported immediately to the Security Officer on Duty.

H. EMERGENCY SITUATIONS :

1. In the event of an emergency of any kind, which may interfere with the welfare or
operation and security of the Facility or its personnel, the Facility reserves the
right to stop Work for a period of time. During this period, Contractors shall
remain in designated areas and shall follow directions of any Correction Officer
(s) or Facility Employee(s) on duty.

|. TOOLS AND TOOL CLASSIFICATIONS:
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. The Contractor shall check tools in out of the Facility and the Work area, through

the Tool Security Officer, on a daily basis, The Contractor shall assume all
responsibilities for tools checked in. Every tool checked in shall also be checked
out on a daily basis. '

The Contractor shall store tools authorized as allowed in the Facility and the
Work area in approved, locked toolboxes, where directed by the Owner, when
not in use.

Certain extremely hazardous tools present a higher risk in a correctional facility
setting and must be removed from the Facility daily. These extremely hazardous
tools include the following:

Bolt Cutters '
Locksmith tools

Powder-activated tools (e.g. ram set, Hilti, etc)
Pneumatic nailer

Rescue saws (K-12 type, gasoline or electric)
Torches (all cutting-mixing gauges & torch heads)
Metal cutting blades and/or disc.

Q@ 000 oD

The Tool Security Officer and the Captain will determine if any other tools
brought into the Facility should be designated extremely hazardous. If any tool is
designated as extremely hazardous, such tools may be required to be removed
daily. These may include:

a. HEPA Masks, N-95 Masks, M-17 Protective Masks, self-contained breathing
apparatus, respirators, and filters. All disposable respirator masks must be
accounted for, inventoried and disposed of properly.

b. Blueprints are regarded as tools and should be handled accordingly. All
blueprints are to be secured, accounted for and turned over to the Facility at
the conclusion of the project.

Tool Removal from Work Area: All other tools (those not designated as extremely
hazardous) must be removed from all Work areas on a daily basis. If such tools
are stored on site, they shall be placed within designated secure storage
containers, as directed by the project documents and by the Facility.

J. CONSTRUCTION MATERIALS:

1.

The Contractor shall check construction materials in and out (if appropriate) of
the Facility and the Work area, through the Tool Security Officer, on a daily basis.

The Contractor shall assume all responsibilities for material checked in.

Unless approved otherwise by the Owner, all construction materials must be
removed from all Work areas on a daily basis.
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4. The Tool Security Officer and the Captain will determine if any construction

materials brought into the Facility should be designated extremely hazardous. If
any construction material is designated as extremely hazardous, such
construction material (if not incorporated into the Work of the project) may be
required to be removed daily.

K. ELECTRONIC DEVICES:

1.

Cell Phones:

a. The possession of cell phones within the perimeter security fences is strictly
prohibited.

b. The use of cell phones outside the perimeter fence is permitted.
Radios:

a. Radios require approval for use on Facility property by the Captain of Tool
Security Officer for a specific task.

b. If approved, radios must be checked in and out of the Work area ?n a daily
basis by the Tool Security Officer.

c. Radios must be removed from the Facility on a daily basis.

d. Radios can not interfere, in any way, with Facility radio systems.

Laptop Computers:

a. Laptop computers (with or without modems) when necessary for the
installation, maintenance, or repair of equipment will be considered for

approval in Work areas.

b. Laptop computers shall be approved for use on Facility property by the
Captain or Tool Security Officer.

c. Laptop computers must be removed from the Facility on a daily basis.
Pagers:

a. Only those pagers necessary for the Work of the Project will be considered
for approval in Work areas.

b. Pagers shall be approved for use on Facility property by the Captain or Tool
Security Officer.

c. If approved, pagers must be checked in and out of the Work area on a daily
basis by the Tool Security Officer.

d. Pagers must be removed from the Facility on a daily basis.
Cameras:
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a. Only those cameras necessary for the Work of the Project will be considered
for approval in Work areas.

b. Cameras shall be approved for use on Facility property by the Captain or
Tool Security Officer.

c. Cameras must be removed from the Facility on a daily basis.

L. CONTROL OF VEHICLES AND HEAVY EQUIPMENT:

1.

Only vehicles and heavy equipment necessary for the Work of the Project will be
considered for approval within the Facility and in Work areas.

Vehicles and heavy equipment shall be approved for use on Facility pererty by
the Captain or Tool Security Officer.

If approved, vehicles and heavy equipment must be checked in and out of the
Work area on a daily basis by the Tool Security Officer.

. The Contractor shall ﬁssume all responsibilities for vehicles and heavy

equipment checked inl

Unless approved otherwise by the Tool Security Officer or the Captain, vehicles
and heavy equipment must be removed from the Facility on a daily basis.

If approved for storage within the facility, vehicles and heavy equipment shall be
stored on in designated areas, as directed by the project documents and by the
Facility.

If vehicles and heavy equipment are approved to be stored within the Facility,
they shall be disabled in accordance with direction given by the Facility.

All vehicles and heavy equipment left unattended at any time on Facility grounds
shall be securely locked from entry and operation. Vehicle locks shall be keptin
operating order at all times. No vehicle will be allowed access any other area
without proper authorization.

All vehicles and heavy equipment containing any sort of combustible fuel, when
left unattended, must be equipped with a locking fuel cap.

M. SCAFFOLDING, HOISTS AND LADDERS:

1.

All scaffolding, ladders and hoists shall be secured by chain and locked to a
stationary object when not in use.

All scaffolding, ladders and hoists in use within the secure perimeter of the
facility, shall be secured by chain, and locked to a stationary object.

A scaffolding, ladder and hoist inventory (listed by size) used in the work areas
shall be maintained by the contractor. This inventory shall be checked on a daily
basis by the Tool Security Officer and the Captain.
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N. CONSTRUCTION DEBRIS:

1. The Contractor shall clean the work area of all construction debris on a daily
basis.

2. Any construction debris that, in the opinion of the Tool Security Officer or the
Captain, would jeopardize the safety and security of the Facility shall be removed
from the facility immediately by the Contractor.
PART 2-PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

|

END OF SECTION
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SECTION 017300 - EXECUTION
PART 1 - GENERAL
1.01 SUMMARY

A. This Section includes general procedural requirements governing execution of the
Work including, but not limited to, the following:

Construction layout.

Field engineering and surveying.

General installation of productE
Coordination of Owner-installed products.
Progress cleaning.

Starting and adjusting.

Protection of installed construction.
Correction of the Work.

PNOAD LN

B. Related Sections include the following: |

1. Division 01 Section "Cutting and Patching" for procedural requirements for
cutting and patching necessary for the installation or performance of other
components of the Work.

1.02 SUBMITTALS (Not Used)
1.03 QUALITY ASSURANCE (Not Used)
PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION
3.01 EXAMINATION
A. Existing Conditions: The existence and location of site improvements, utilities, and
other construction indicated as existing are not guaranteed. Before beginning work,
investigate and verify the existence and location of mechanical and electrical
systems and other construction affecting the Work.
1. Before construction, verify the location and points of connection of utility services.
B. Existing Utilities: The existence and location of underground and other utilities and
construction indicated as existing are not guaranteed. Before beginning sitework,
investigate and verify the existence and location of underground utilities and other
construction affecting the Work.
1. Before construction, verify the location and invert elevation at points of

connection of sanitary sewer, storm sewer, and water-service piping; and
underground electrical services.
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2. Furnish location data for work related to Project that must be performed by public
utilities serving Project site.

C. Acceptance of Conditions: Examine substrates, areas, and conditions, with Installer

or Applicator present where indicated, for compliance with requirements for
installation tolerances and other conditions affecting performance. Record
observations.

1. Verify compatibility with and suitability of existing conditions.

2. Locate, using the appropriate agencies, all underground utilities which may be
encountered during installation.

3. Proceed with installation only after unsatisfactory conditions have been
corrected. Proceeding with the Work inbicates acceptance of surfaces and
conditions.

3.02 PREPARATION

A. Existing Utility Information: Furnish information to local utility that is necessary to

adjust, move, or relocate existing utility structures, {itility poles, lines, services, or
other utility appurtenances located in or affected by construction. Coordinate with
authorities having jurisdiction.

. Field Measurements: Take field measurements as required to fit the Work properly.

Recheck measurements before installing each product. Where portions of the Work
are indicated to fit to other construction, verify dimensions of other construction by
field measurements before fabrication. Coordinate fabrication schedule with
construction progress to avoid delaying the Work.

. Space Requirements: Verify space requirements and dimensions of items shown

diagrammatically on Drawings.

. Review of Contract Documents and Field Conditions: Immediately on discovery of

the need for clarification of the Contract Documents, submit a request for information
to Owner. Include a detailed description of problem encountered, together with
recommendations for changing the Contract Documents.

3.03 FIELD ENGINEERING

3.04

A. Reference Points: Locate existing permanent benchmarks, control points, and

similar reference points before beginning the Work. Preserve and protect
permanent benchmarks and control points during construction operations.

1. Do not change or relocate existing benchmarks or control points and similar
reference points before beginning the Work. Preserve and protect permanent
benchmarks and control points during construction operations.

INSTALLATION

A. General: Locate the Work and components of the Work accurately, in correct

alignment and elevation, as indicated:
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Make vertical work plumb and make horizontal work level.

2. Where space is limited, install components to maximize space available for
maintenance and ease of removal for replacement.

3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.

B. Comply with manufacturer's written instructions and recommendations for installing
products in applications indicated.

C. Install products at the time and under conditions that will ensure the best possible
results.

D. Conduct construction operations so no part of the Work is subjected to damaging
operations or loading in excess of that expected during normal conditions of
occupancy.

E. Tools and Equipment: Do not use tools or equipment that produce harmful noise
levels. |

F. Templates: Obtain and distribute to the parties involved templates for work specified
to be factory prepared and field installed. Check Shop Drawings of other work to
confirm that adequate provisions are made for locating and installing products to
comply with indicated requirements.

G. Anchors and Fasteners: Provide anchors and fasteners as required to anchor each
component securely in place, accurately located and aligned with other portions of

the Work.

1. Mounting Heights: Where mounting heights are not indicated, mount

components at heights directed by Owner.

2. Allow for building movement, including thermal expansion and contraction.

3. Coordinate installation of anchorages. Furnish setting drawings, templates,
and directions for installing anchorages, including sleeves, concrete inserts,
anchor bolts, and items with integral anchors, that are to be embedded in
concrete or masonry. Deliver such items to Project site in time for installation.

H. Hazardous Materials: Use products, cleaners, and installation materials that are not
considered hazardous.

~ 3.05 PROGRESS CLEANING

A. General: Clean Project site and work areas daily, including common areas.
Coordinate progress cleaning for joint-use areas where more than one installer has
worked. Enforce requirements strictly. Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste

materials and debris.
2. Do not hold materials more than 7 days during normal weather or 3 days if the

temperature is expected to rise above 80 deg F.
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3. Containerize hazardous and unsanitary waste materials separately from other
waste. Mark containers appropriately and dispose of legally, according to
regulations.

Site: Maintain Project site free of waste materials and debris.

Work Areas: Clean areas where work is in progress to the level of cleanliness
necessary for proper execution of the Work.

1. Remove liquid spills promptly. :
2. Where dust would impair proper execution of the Work, broom-clean or vacuum
the entire work area, as appropriate.

Installed Work: Keep installed work clean. Clean installed surfaces according to
written instructions of manufacturer or fabricator of product installed, using only
cleaning materials specifically recommended. If specific cleaning materials are not
recommended, use cleaning materials that are not hazardous to health or property
ancF that will not damage exposed surfaces. |

Concealed Spaces: Remove debris from concealed spaces before enclosing the
space.

Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as
necessary to ensure freedom from damage and deterioration.

Waste Disposal: Burying or burning waste materials on-site will not be permitted.
Washing waste materials down sewers or into waterways will not be permitted.

During handling and installation, clean and protect construction in progress and
adjoining materials already in place. Apply protective covering where required to
ensure protection from damage or deterioration at Substantial Completion.

Clean and provide maintenance on completed construction as frequently as
necessary through the remainder of the construction period. Adjust and lubricate
operable components to ensure operability without damaging effects.

Limiting Exposures: Supervise construction operations to assure that no part of the
construction, completed or in progress, is subject to harmful, dangerous, damaging,
or otherwise deleterious exposure during the construction period.

STARTING AND ADJUSTING

A.

Start equipment and operating components to confirm proper operation. Remove
malfunctioning units, replace with new units, and retest.

Adjust operating components for proper operation without binding. Adjust
equipment for proper operation.

Test each piece of equipment to verify proper operation. Test and adjust controls
and safeties. Replace damaged and malfunctioning controls and equipment.
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Manufacturer's Field Service: If a factory-authorized service representative is
required to inspect field-assembled components and equipment installation, comply
with qualification requirements in Division 01 Section "Quality Requirements."

3.07 PROTECTION OF INSTALLED CONSTRUCTION

A

Provide final protection and maintain conditions that ensure installed Work is
without damage or deterioration.

Comply with manufacturer's written instructions for temperature and relative
humidity.

3.08 CORRECTION OF THE WORK

A

Repair or remove and replace defective construction. Restore damaged substrates
and finishes. Comply with requirements in Division 01 Section "Cutting and

Patching."

1. Repairiné includes replacing defective parts, refinishing damageg surfaces,
touching up with matching materials, and properly adjusting operating equipment.

Restore permanent facilities used during construction to their specified condition.

Remove and replace damaged surfaces that are exposed to view if surfaces cannot
be repaired without visible evidence of repair.

Repair components that do not operate properly. Remove and replace operating
components that cannot be repaired.

Remove and replace chipped, scratched, and broken glass or reflective surfaces.

END OF SECTION
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SECTION 017320 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.01

1.02

SUMMARY

A.

DEFINITIONS

A.

This Section includes the following:

1. Demolition and removal of selected portions of building or structure.
2. Demolition and removal of selected site elements.
3. Salvage of existing items to be reused or recycled.

Each ContraJtor is responsible for removal of work by their own Contrgct.

Related Sections include general provisions of the agreement and other Division 01
Specification Sections.

l |
Remove: Detach items from existing construction and legally dispose of them off-
site, unless indicated to be removed and salvaged or removed and reinstalled.

Remove and Salvage: Detach items from existing construction and deliver them to
Owner ready for reuse.

Remove and Reinstall: Detach items from existing construction, prepare them for
reuse, and reinstall them where indicated.

Existing to Remain: Existing items of construction that are not to be removed and
that are not otherwise indicated to be removed, removed and salvaged, or removed
and reinstalled.

1.03 SUBMITTALS

A. Schedule of Selective Demolition Activities: Indicate the following:

1. Detailed sequence of selective demolition and removal work, with starting and
ending dates for each activity. Ensure Owner's building manager's on-site
operations are uninterrupted.

2. Interruption of utility services. Indicate how long utility services will be interrupted.
3. Coordination for shutoff, capping, and continuation of utility services.
4. Use of elevator and stairs.

5. Locations of proposed dust- and noise-control temporary partitions and means of
egress.

6. Coordination of Owner's continuing occupancy of portions of existing building and
of Owner's partial occupancy of completed Work.
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7. Means of protection for items to remain and items in path of waste removal from
building.

B. Inventory: After selective demolition is complete, submit a list of items that have been
removed and salvaged if requested by the Owner.

C. Pre-demolition Photographs: Show existing conditions of adjoining construction and
site improvements, including finish surfaces that might be misconstrued as damage
caused by selective demolition operations. Comply with Division 1 Section
"Photographic Documentation." Submit before Work begins.

D. Landfill Records: lndiJate receipt and acceptance of hazardous wastes by a laLdfiIl
facility licensed to accept hazardous wastes.

QUALITY ASSURANCE

A. Demolition Firm Qualifications; An experienced firm that has specialized in
demolition work similar in mateLriaI and extent to that indicated for this Project.

B. Regulatory Requirements: Comply with governing EPA notification regulations
before beginning selective demolition. Comply with hauling and disposal regulations
of authorities having jurisdiction.

C. Standards: Comply with ANSI A10.6 and NFPA 241.

D. Pre-demolition Conference: Conduct conference as required at Project site, review
methods and procedures related to selective demolition including, but not limited to,

the following:

1. Inspect and discuss condition of construction to be selectively demolished.
2. Review structural load limitations of existing structure.

3. Review and finalize selective demolition schedule and verify availability of
materials, demolition personnel, equipment, and facilities needed to make
progress and avoid delays.

4. Review areas where existing construction is to remain and requires
protection.

PROJECT CONDITIONS

A. Owner will occupy each building where selective demolition may occur. Conduct
selective demolition so Owner's operations will not be disrupted.

B. Conditions existing at time of inspection for bidding purpose will be maintained by
Owner as far as practical.

C. Hazardous Materials: Hazardous material surveys will be made available to the
Contractors.
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1. The Owner will provide testing of materials that are suspected of being
hazardous.

D. Storage or sale of removed items or materials on-site is not permitted.

E.

Utility Service: Maintain existing utilities indicated to remain in service and protect
them against damage during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.

1.06 WARRANTY

A

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut
or damaged during selective demolition, by methods and with materials so as not to
void existing warranties.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.01 EXAMINATION

A.

B.

Verify that utilities have been disconnected and capped.

Survey existing conditions and correlate with requirements indicated to determine
extent of selective demolition required.

Inventory and record the condition of items to be removed and reinstalled and items
to be removed and salvaged.

When unanticipated mechanical, electrical, or structural elements that conflict with
intended function or design are encountered, investigate and measure the nature
and extent of conflict. Promptly submit a written report to Owner.

Contractor to survey condition of building to determine whether removing any
element might result in structural deficiency or unplanned collapse of any portion of
structure or adjacent structures during selective demolition operations.

Survey of Existing Conditions: Record existing conditions by use of measured
drawings, preconstruction photographs and other such documentation as required by
the Owner.

1. Comply with requirements specified in Division 1 Section "Photographic
Documentation.”

2. Before selective demolition or removal of existing building elements that will be
reproduced or duplicated in final Work, make permanent record of
measurements, materials, and construction details required to make exact
reproduction.
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a. Perform surveys as the Work progresses to detect hazards resulting from
selective demolition activities.

3.02 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

A. Existing Services/Systems: Maintain services/systems indicated to remain and
protect them against damage during selective demolition operations.

B. Service/System Requirements: Locate, identify, disconnect, and seal or cap off
indicated utility services and mechanical/electrical systems serving areas to be
selectively demolished.

1.

Owner will arrange to shut off indicated services/systems when requested by
Contractor.

Arrange to shut off indicated utilities with utility companies.

If services/systems are required to be removed, relocated, or abandoned, before
proceeding with selective demolition provide temporary services/systems that
bypass area of selective demolition and that maintain continuity of
services/systems to other parts of building.

Cut off pipe or conduit in walls or partitions to be removed. Cap, valve, or plug
and seal remaining portion of pipe or conduit after bypassing.

a. Where entire wall is to be removed, existing services/systems may be
removed with removal of the wall.

3.03 PREPARATION

A. Site Access and Temporary Controls: Conduct selective demolition and debris-
removal operations to ensure minimum interference with roads, streets, walks,
walkways, and other adjacent occupied and used facilities.

B. Temporary Facilities: Provide temporary barricades and other protection required to
prevent injury to people and damage to adjacent buildings and facilities to remain.

1.

Provide protection to ensure safe passage of people around selective demolition
area and to and from occupied portions of building.

Provide temporary weather protection, during interval between selective
demolition of existing construction on exterior surfaces and new construction, to
prevent water leakage and damage to structure and interior areas.

- Protect walls, ceilings, floors, and other existing finish work that are to remain or

that are exposed during selective demolition operations.

Cover and protect furniture, furnishings, and equipment that have not been
removed.
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C. Temporary Shoring: Provide and maintain shoring, bracing, and structural supports
as required to preserve stability and prevent movement, settlement, or collapse of
construction and finishes to remain, and to prevent unexpected or uncontrolled
movement or collapse of construction being demolished.

1.

Strengthen or add new supports when required during progress of selective
demolition.

3.04 SELECTIVE DEMOLITION, GENERAL

A. General: Demolish and remove existing construction only to the extent required by
new construction and as indicated. Use methods [required to complete the Work
within limitations of governing regulations and as follows:

1.

9.

Proceed with selective demolition systematically, from higher to lower level.
Complete selective demolition operations above each floor or tier before
disturbing supporting members on the next lower level.

Neatly cut openings and holes plumb, square, and trula to dimensions required.
Use cutting methods least likely to damage construction to remain or adjoining
construction. Use hand tools or small power tools designed for sawing or
grinding, not hammering and chopping, to minimize disturbance of adjacent
surfaces. Temporarily cover openings to remain.

Cut or drill from the exposed or finished side into concealed surfaces to avoid
marring existing finished surfaces.

Do not use cutting torches until work area is cleared of flammable materials. At
concealed spaces, such as duct and pipe interiors, verify condition and contents
of hidden space before starting flame-cutting operations. Maintain fire watch and
portable fire-suppression devices during flame-cutting operations.

Maintain adequate ventilation when using cutting torches.

Remove decayed, vermin-infested, or otherwise dangerous or unsuitable
materials and promptly dispose of off-site.

Remove structural framing members and lower to ground by method suitable to
avoid free fall and to prevent ground impact or dust generation.

Locate selective demolition equipment and remove debris and materials so as
not to impose excessive loads on supporting walls, floors, or framing.

Dispose of demolished items and materials promptly.

B. Removed and Salvaged Items: (if required)

1.
2.
3.
4.

Clean salvaged items.

Pack or crate items after cleaning. ldentify contents of containers.
Store items in a secure area until delivery to Owner.

Transport items to Owner's storage area designated by Owner.
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5. Protect items from damage during transport and storage.
Removed and Reinstalled ltems:

1. Clean and repair items to functional condition adequate for intended reuse. Paint
equipment to match new equipment.

2. Pack or crate items after cleaning and repairing. Identify contents of containers.
3. Protect items from damage during transport and storage.

4. | Reinstall items in locations indicated. Comply with installation requirements for
new materials and equipment. Provide connections, supports, and
miscellaneous materials necessary to make item functional for use indicated.

Existing ltems to Remain: Protect construction indicated to remain against damage
and soiling during selective demolition. When permitted by the Owner, items may be
removed tqg a suitable, protected storage location during selective demolition and
cleaned and reinstalled in their original locations after selective demolition operations

are complete.

SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS

A.

D.

E.

Concrete: Demolish in small sections. Cut concrete to a depth of at least 3/4 inch (19
mm) at junctures with construction to remain, using power-driven saw. Dislodge
concrete from reinforcement at perimeter of areas being demolished, cut
reinforcement, and then remove remainder of concrete indicated for selective
demolition. Neatly trim openings to dimensions indicated.

Masonry: Demolish in small sections. Cut masonry at junctures with construction to
remain, using power-driven saw, then remove masonry between saw cuts.

Concrete Slabs-on-Grade: Saw-cut perimeter of area to be demolished, then break
up and remove.

Air-Conditioning Equipment: Remove equipment without releasing refrigerants.

Electrical Equipment: Remove without leaking fluids.

DISPOSAL OF DEMOLISHED MATERIALS

A.

General: Except for items or materials indicated to be reused, salvaged, reinstalled,
or otherwise indicated to remain Owner's property, remove demolished materials
from Project site and legally dispose of them in an EPA-approved landfill.

1. Do not allow demolished materials to accumulate on-site.

2. Remove and transport debris in a manner that will prevent spillage on adjacent
surfaces and areas.
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3. Remove debris from elevated portions of building by chute, hoist, or other device
that will convey debris to grade level in a controlied descent.

4. Waste Management:

a. Burning: Do not burn demolished materials.
b. Disposal: Transport demolished materials off Owner's property and legally

dispose of them.

3.07 CLEANING

A. Clean adjgcent structures and improvements of dust, dirt, and debr[s caused by
selective demolition operations. Return adjacent areas to condition'existing
before selective demolition operations began.

END OF SECTION



COUNTY OF ERIE
DIVISION OF REAL ESTATE & ASSET MANAGEMENT

SECTION 017329 - CUTTING AND PATCHING

PART 1 - GENERAL

1.01 SUMMARY

A. This Section includes procedural requirements for cutting and patching.

1.02 DEFINITIONS

A. Cutting: Removal of in-place construction necessary to permit installation or
performance of other Work.

B. Patching: Fitting and repair work required to restore surfaces to original conditions
after installation of other Work.

1.03 SUBMITTALS

A. Cutting and Patching Proposal: When directed by the Owner’s representative, submitl
a proposal describing procedures before the time cutting and patching will be
performed, requesting approval to proceed. Include the following information:

1.

Extent: Describe cutting and patching, show how they will be performed, and
indicate why they cannot be avoided.

Changes to In-Place Construction: Describe anticipated results. Include changes
to structural elements and operating components as well as changes in building's
appearance and other significant visual elements.

Products: List products to be used and firms or entities that will perform the
Work.

Dates: Indicate when cutting and patching will be performed.

Utility Services and Mechanical/Electrical Systems: List services/systems that
cutting and patching procedures will disturb or affect. List services/systems that
will be relocated and those that will be temporarily out of service. Indicate how
long services/systems will be disrupted.

Structural Elements: Where cutting and patching involve adding reinforcement to
structural elements, submit details and engineering calculations showing
integration of reinforcement with original structure.

County Approval: Obtain approval of cutting and patching proposal before cutting

and patching. Approval does not waive right to later require removal and
replacement of unsatisfactory work.
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1.04 QUALITY ASSURANCE

A. Structural Elements: Do not cut and patch structural elements in a manner that could
change their load-carrying capacity or load-deflection ratio.

B. Operational Elements: Do not cut and patch operating elements and related
components in a manner that results in reducing their capacity to perform as
intended or that results in increased maintenance or decreased operational life or

safety.

C. Miscellaneous Elements: Do not cut and patch miscellaneous elements or related
components in a magner that could change their load-carrying capacity, that r]esults
in reducing their capacity to perform as intended, or that results in increased
maintenance or decreased operational life or safety.

D. Visual Requirements: Do not cut and patch construction in a manner that results in
visual evidence of cutting and patching. Do not cut and patch construction exposed
on the exterior or in occupied spaces in a manner that would, in Architect's opinion,
reduce the building's aesthetil: qualities. Remove and replace construction that has
been cut and patched in a visually unsatisfactory manner.

E. Cutting and Patching Conference: Before proceeding, meet at Project site with
parties involved in cutting and patching, including mechanical and electrical trades.
Review areas of potential interference and conflict. Coordinate procedures and
resolve potential conflicts before proceeding.

PART 2 - PRODUCTS
2.01 MATERIALS
A. General: Comply with requirements specified in other Sections.

B. In-Place Materials: Use materials identical to in-place materials. For exposed
surfaces, use materials that visually match in-place adjacent surfaces to the fullest

extent possible.

1. If identical materials are unavailable or cannot be used, use materials that, when
installed, will match the visual and functional performance of in-place materials.

PART 3 - EXECUTION
3.01 EXAMINATION

A. Examine surfaces to be cut and patched and conditions under which cutting and
patching are to be performed.

1. Compatibility: Before patching, verify compatibility with and suitability of
substrates, including compatibility with in-place finishes or primers.

2. Proceed with installation only after unsafe or unsatisfactory conditions have been
corrected.
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PREPARATION

A.

B.

Temporary Support: Provide temporary support of Work to be cut.

Protection: Protect in-place construction during cutting and patching to prevent
damage. Provide protection from adverse weather conditions for portions of Project
that might be exposed during cutting and patching operations.

Adjoining Areas: Avoid interference with use of adjoining areas or interruption of

.free passage to adjoining areas.

PERFORMANCE \

A.

General: Employ skilled workers to perform cutting and patching. Proceed with
cutting and patching at the earliest feasible time, and complete without delay.

1. Cutin-place construction to provide for installation of other components or
performance of other constructior‘, and subsequently patch as required to restore
surfaces to their original condition.

Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding,
and similar operations, including excavation, using methods least likely to damage
elements retained or adjoining construction. If possible, review proposed
procedures with original Installer; comply with original Installer's written
recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping. Cut holes and slots as small as possible, neatly to size
required, and with minimum disturbance of adjacent surfaces. Temporarily cover
openings when not in use.

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed
surfaces. :

3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or
a diamond-core drill.

4. Excavating and Backfilling: Comply with requirements in applicable Division 31
Sections where required by cutting and patching operations.

5. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to
be removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to
prevent entrance of moisture or other foreign matter after cutting.

6. Proceed with patching after construction operations requiring cutting are
complete.

7. Limit dust, dirt and noise dispersal to the lowest practical level. Comply with
governing regulations regarding environmental hazards and general dust control.
Notify the owner’s representative of possible exposure to harmful dusts and
vapors, flammable or explosive materials, and other potential hazards.
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C. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar
operations following performance of other Work. Patch with durable seams that are
as invisible as possible. Provide materials and comply with installation
requirements specified in other Sections.

1. Inspection: Where feasible, test and inspect patched areas after completion to
demonstrate integrity of installation.

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish
restoration into retained adjoining construction in a manner that will eliminate
evidence of patching and refinishing.

a. Clean piping, conduit, and similar features before applying paint or other
finishing materials.

b. Restore damaged pipe covering to its original condition.

3. Patch to match existing adjacent materials. [When identical patching materials are
not available, review alternatives with the owner's representative.

4. Floors and Walls: Where walls or partitions that are removed extend one finished
area into another, patch and repair floor and wall surfaces in the new space.
Provide an even surface of uniform finish, color, texture, and appearance.
Remove in-place floor and wall coverings and replace with new materials, if
necessary, to achieve uniform color and appearance.

a. Where patching occurs in a painted surface, apply primer and intermediate
paint coats over the patch and apply final paint coat over entire unbroken
surface containing the patch. Provide additional coats until patch blends with
adjacent surfaces.

5. Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an
even-plane surface of uniform appearance.

6. Exterior Building Enclosure: Patch components in a manner that restores
enclosure to a weathertight condition.

D. Cleaning: Clean areas and spaces where cutting and patching are performed.
Completely remove paint, mortar, oils, putty, and similar materials.

END OF SECTION
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SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 - GENERAL
1.01 SUMMARY
A. This Section includes administrative and procedural requirements for the following:
1. Disposing of nonhazardous construction waste.
PART 2 - PRODUCTS (Not Used)
Pl}RT 3 - EXECUTION |
3.01 DISPOSAL OF WASTE
A. General: Except for items or materials to be salvaged, recycled, or otherwise reused,
remove waste materials from Project site and legally dispose of them in a landfill or

|incinera’tor acceptable to authorities having jurisdiction. |

1. Except as otherwise specified, do not allow waste materials that are to be
disposed of accumulate on-site.

2. Remove and transport debris in a manner that will prevent spillage on adjacent
surfaces and areas.

B. Burning: Do not burn waste materials.

C. Disposal: Transport waste materials off Owner's property and legally dispose of
them.

END OF SECTION
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SECTION 078413 - PENTRATION FIRESTOPPING

PART 1 - GENERAL

1.01

1.02

1.03

RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 01 Specification Sections, apply to this
Section.

SUMMARY

A. #his Section includes through-penetration firestop systerlns for penetrations through
fire resistance - rated constructions, including both empty openings and openings
containing penetrating items.

B. Related Sections include the following:
PERFORMANCE REQUIREMENTS |

A. General: For penetrations through fire-resistance-rated constructions, including both
empty openings and openings containing penetrating items, provide through-
penetration firestop systems that are produced and installed to resist spread of fire
according to requirements indicated, resist passage of smoke and other gases, and
maintain original fire-resistance rating of construction penetrated.

1. Fire-resistance-rated walls including fire walls, fire partitions, fire barriers and

smoke barriers.
2. Fire-resistance-rated horizontal assemblies including floors, floor/ceiling

assemblies and ceiling membranes of roof/ceiling assemblies.

B. Rated Systems: Provide through-penetration firestop systems with the following
ratings determined per ASTM E 814 or UL 1479:

1. F-Rated Systems: Provide through-penetration firestop systems with F-ratings
indicated, but not less than that equaling or exceeding fire-resistance rating of
constructions penetrated.

2. T-Rated Systems: For the following conditions, provide through-penetration
firestop systems with T-ratings indicated, as well as F-ratings, where systems
protect penetrating items exposed to potentlal contact with adjacent materials in
occupiable floor areas:

a. Penetrations located outside wall cavities.
b. Penetrations located outside fire-resistance-rated shaft enclosures.

3. L-Rated Systems: Where through-penetration firestop systems are indicated in
smoke barriers, provide through-penetration firestop systems with L-ratings of not
more than 3.0 cfm/sq. ft (0.01524cu. m/s x sq. m) at both ambient temperatures

and 400 deg F (204 deg C).
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C. Forthrough-penetration firestop systems exposed to view, traffic, moisture, and
physical damage, provide products that, after curing, do not deteriorate when
exposed to these conditions both during and after construction.

1. For piping penetrations for plumbing and wet-pipe sprinkler systems, provide
moisture-resistant through-penetration firestop systems.

2. For floor penetrations with annular spaces exceeding 4 inches (100 mm) in width
and exposed to possible loading and traffic, provide firestop systems capable of
supporting floor loads involved, either by installing floor plates or by other means.

3. For plenetrations involving insulated piping, provide through-penetration firestop
systems not requiring removal of insulation.

D. For through-penetration firestop systems exposed to view, provide products with
flamespread and smoke-developed indexes of less than 25 and 450, respectively, as
determined per ArSTM E 84. |

1.04 SUBMITTALS
A. Product Data: For each type of product indicated.

B. Shop Drawings: For each through-penetration firestop system, show each type of
construction condition penetrated, relationships to adjoining construction, and type of
penetrating item. Include firestop design designation of qualified testing and
inspecting agency that evidences compliance with requirements for each condition
indicated.

1. Submit documentation, including illustrations, from a qualified testing and
inspecting agency that is applicable to each through-penetration firestop system
configuration for construction and penetrating items.

2. Where Project conditions require modification to a qualified testing and
inspecting agency's illustration for a particular through-penetration firestop
condition, submit illustration, with modifications marked, approved by through-
penetration firestop system manufacturer's fire-protection engineer as an
engineering judgment or equivalent fire-resistance-rated assembly.

C. Through-Penetration Firestop System Schedule: Indicate locations of each through
penetration firestop system, along with the following information:

1. Types of penetrating items.
2. Types of constructions penetrated, including fire-resistance ratings and, where

applicable, thicknesses of construction penetrated.
3. Through-penetration firestop systems for each location identified by firestop
design designation of qualified testing and inspecting agency.

D. Qualification Data: For Installer.
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Product Certificates: For through-penetration firestop system products, signed by
product manufacturer.

Product Test Reports: From a qualified testing agency indicating through-penetration
firestop system complies with requirements, based on comprehensive testing of
current products.

QUALITY ASSURANCE

“A.

Installer Qualifications: A firm experienced in installing through-penetration firestop
systems similar in material, design, and extent to that indicated for this Project,
whose work has resulted in construction with a record of successful performance.
Qualifications include having the necessary experience, staff, and training to install
manufacturer's products per specified requirements. Manufacturer's willingness to
sell its through-penetration firestop system products to Contractor or to Installer
engaged by Contractor does not in itself confer qualification on buyer.

Installation Responsibility: Assign installation of through-penetration firestop systen\s
in Project to a single qualifibd installer.

Source Limitations: Obtain through-penetration firestop systems, for each kind of
penetration and construction condition indicated, through one source from a single

manufacturer.

Firestopping tests are performed by a qualified testing and inspecting agency. A
qualified testing and inspecting agency is UL, or another agency performing testing
and follow-up inspection services for firestop systems acceptable to authorities
having jurisdiction.

Through-penetration firestop systems are identical to those tested per testing
standard referenced in "Part 1 Performance Requirements" Article. Provide rated
systems complying with the following requirements:

1. Through-penetration firestop system products bear classification marking of
qualified testing and inspecting agency.

2. Through-penetration firestop systems correspond to those indicated by reference
to through-penetration firestop system designations listed by the following:

a. UL inits "Fire Resistance Directory."

1.06 DELIVERY, STORAGE, AND HANDLING

A

Deliver through-penetration firestop system products to Project site in original,
unopened containers or packages with intact and legible manufacturers' labels
identifying product and manufacturer, date of manufacture, lot number, shelf life if
applicable, qualified testing and inspecting agency's classification marking applicable
to Project, curing time, and mixing instructions for multi-component materials.
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B. Store and handle materials for through-penetration firestop systems to prevent their
deterioration or damage due to moisture, temperature changes, contaminants, or
other causes.

1.07 PROJECT CONDITIONS

A. Environmental Limitations: Do not install through-penetration firestop systems when
ambient or substrate temperatures are outside limits permitted by through-
penetration firestop system manufacturers or when substrates are wet due to rain,
frost, condensation, or other causes. -

B. Ventilate through-penetratign firestop systems per manufacturer's written instructionF
by natural means or, where'this is inadequate, forced-air circulation.

1.08 COORDINATION

A. Coordinate construction of openings and penetrating items to ensure that through
penetration firestop systems are installed according to specified requirements.

B. Coordinate sizing of sleeves, openings, core-drilled holes, or cut openings to
accommodate through-penetration firestop systems.

C. Notify Owner's inspecting agency at least seven days in advance of through-
penetration firestop system installations; confirm dates and times on days preceding
each series of installations.

D. Do not cover up through-penetration firestop system installations that will become
concealed behind other construction until each installation has been examined by
Owner's inspecting agency and building inspector, if required by authorities having
jurisdiction.

PART 2 - PRODUCTS
2.01 MANUFACTURERS

A. Compatibility: Provide through-penetration firestop systems that are compatible with
one another; with the substrates forming openings; and with the items, if any,
penetrating through-penetration firestop systems, under conditions of service and
application, as demonstrated by through-penetration firestop system manufacturer
based on testing and field experience.

B. Accessories: Provide components for each through-penetration firestop system that
are needed to install fill materials and to comply with Part 1 "Performance
Requirements"” Article. Use only components specified by through-penetration
firestop system manufacturer and approved by qualified testing and inspecting
agency for firestop systems indicated. Accessories include, but are not limited to, the
following items:

1. Permanent forming/damming/backing materials, including the following:
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a. Slag-/rock-wool-fiber insulation.

b. Sealants used in combination with other forming/damming/backing materials
to prevent leakage of fill materials in liquid state.

c. Fire-rated form board.

d. Fillers for sealants.

Temporary forming materials.
Substrate primers.

Collars.

Steel sleeves.

S NEEN

2.02 FILL MATERIALS

A. General: Provide through-penetration firestop systems containing the types of fill
materials indicated in the Through-Penetration Firestop System Schedule at the end
of Part 3 by referencing the types of materials described in this Article. Fill materials
are those referred to in directories of referenced testing and inspecting agencies as
"fill," "void," or "cavity" materials. |

B. Cast-in-Place Firestop Devices: Factory-assembled devices for use in cast-in-place
concrete floors and consisting of an outer metallic sleeve lined with an intumescent
strip, a radial extended flange attached to one end of the sleeve for fastening to
concrete formwork, and a neoprene gasket.

C. Latex Sealants: Single-component latex formulations that after cure do not re-
emulsify during exposure to moisture.

D. Firestop Devices: Factory-assembled collars formed from galvanized steel and lined
with intumescent material sized to fit specific diameter of penetrant.

E. Intumescent Composite Sheets: Rigid panels consisting of aluminum-foil-faced
elastomeric sheet bonded to galvanized steel sheet.

F. Intumescent Putties: Non-hardening dielectric, water-resistant putties containing no
solvents, inorganic fibers, or silicone compounds.

G. Intumescent Wrap Strips: Single-component intumescent elastomeric sheets with
aluminum foil on one side.

H. Mortars: Prepackaged dry mixes consisting of a blend of inorganic binders, hydraulic
cement, fillers, and lightweight aggregate formulated for mixing with water at Project
site to form a non-shrinking, homogeneous mortar.

| Pillows/Bags: Reusable heat-expanding pillows/bags consisting of glass-fiber cloth
cases filled with a combination of mineral-fiber, water-insoluble expansion agents,
and fire retardant additives.

J.  Silicone Foams: Multi-component, silicone-based liquid elastomers that, when mixed,
expand and cure in place to produce a flexible, non-shrinking foam.
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K. Silicone Sealants: Single-component, silicone-based, neutral-curing elastomeric
sealants of grade indicated below:

1. Grade: Pourable (self-leveling) formulation for openings in floors and other
horizontal surfaces, and non-sag formulation for openings in vertical and other
surfaces requiring a non-slumping, gunnable sealant, unless indicated firestop
system limits use to non-sag grade for both opening conditions.

2. Grade for Horizontal Surfaces: Pourable (self-leveling) formulation for openings
in floors and other horizontal surfaces.

3. Grade for Vertical Surfaces: Non-sag formulation for openings in vertical and
| other surfaces.

2.03 MIXING

A. For those products requiring mixing before application, comply with through-
penetration firestop system manufacturer's written instructions for accurate
| proportioning of materials, water (if required), type of rpixing equipment, selection of
mixer speeds, mixing containers, mixing time, and other items or procedures needed
to produce products of uniform quality with optimum performance characteristics for
application indicated.

PART 3 - EXECUTION
3.01 EXAMINATION

A. Examine substrates and conditions, with Installer present, for compliance with
requirements for opening configurations, penetrating items, substrates, and other
conditions affecting performance of work.

1. Proceed with installation only after unsatisfactory conditions have been
corrected.

3.02 PREPARATION

A. Surface Cleaning: Clean out openings immediately before installing through-
penetration firestop systems to comply with firestop system manufacturer's written
instructions and with the following requirements:

1. Remove from surfaces of opening substrates and from penetrating items foreign
materials that could interfere with adhesion of through-penetration firestop
systems.

2. Clean opening substrates and penetrating items to produce clean, sound
surfaces capable of developing optimum bond with through-penetration firestop
systems. Remove loose particles remaining from cleaning operation.

3. Remove laitance and form-release agents from concrete.

B. Priming: Prime substrates where recommended in writing by through-penetration
firestop system manufacturer using that manufacturer's recommended products and
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methods. Confine primers to areas of bond; do not allow spillage and migration onto
exposed surfaces.

. Masking Tape: Use masking tape to prevent through-penetration firestop systems

from contacting adjoining surfaces that will remain exposed on completion of Work
and that would otherwise be permanently stained or damaged by such contact or by
cleaning methods used to remove smears from firestop system materials. Remove
tape as soon as possible without disturbing firestop system's seal with substrates.

THROUGH-PENETRATION FIRESTOP SYSTEM INSTALLATION

A. General: Install through-penetration firestop srstems to comply with Part 1

"Performance Requirements" Article and with firestop system manufacturer's written
installation instructions and published drawings for products and applications
indicated.

. Install forming/damming/backing materials and other accessories of types required to

support fill materials during their application and in the position needed to produce
cross-sectional shapes and depths required to achievqe fire ratings indicated.

1. After installing fill materials and allowing them to fully cure, remove combustible
forming materials and other accessories not indicated as permanent components
of firestop systems.

. Install fill materials for firestop systems by proven techniques to produce the

following results:

1. Fill voids and cavities formed by openings, forming materials, accessories, and
penetrating items as required to achieve fire-resistance ratings indicated.

2. Apply materials so they contact and adhere to substrates formed by openings
and penetrating items.

3. For fill materials that will remain exposed after completing Work, finish to produce
smooth, uniform surfaces that are flush with adjoining finishes.

IDENTIFICATION

A. When requested by Owner, Identify through-penetration firestop systems with

preprinted metal or plastic labels. Attach labels permanently to surfaces adjacent to
and within 6 inches (150 mm) of edge of then firestop systems so that labels will be
visible to anyone seeking to remove penetrating items or firestop systems. Use
mechanical fasteners for metal labels. For plastic labels, use self adhering type with
adhesives capable of permanently bonding labels to surfaces on which labels are
placed and, in combination with label material, will result in partial destruction of label
if removal is attempted. Include the following information on labels:

3.05 FIELD QUALITY CONTROL
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A. Inspecting Agency: Owner will engage a qualified, independent inspecting agency to
inspect through-penetration firestops. Independent inspecting agency shall comply
with ASTM E 2174 requirements including those related to qualifications, conducting
inspections, and preparing test reports.

B. Where deficiencies are found, repair or replace through-penetration firestop systems
so they comply with requirements.

C. Proceed with enclosing through-penetration firestop systems with other construction
only after inspection reports are issued and firestop installations comply with
requirements.

3.06 CL'EANING AND PROTECTING

A. Clean off excess fill materials adjacent to openings as Work progresses by methods
and with cleaning materials that are approved in writing by through-penetration
firestop system manufacturers and that do not damage materials in which openings
occur.

B. Provide'final protection and maintain conditions during and afterlinstallation that
ensure that through-penetration firestop systems are without damage or deterioration
at time of Substantial Completion. If, despite such protection, damage or
deterioration occurs, cut out and remove damaged or deteriorated through-
penetration firestop systems immediately and install new materials to produce
systems complying with specified requirements.

END OF SECTION
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County of Erie
DIVISION OF PURCHASE
INSTRUCTIONS TO BIDDERS (FORMAL)

1. BID SHALL BE SUBMITTED ON THESE COUNTY OF ERIE BID FORMS or bid will not be considered. Bid must be

typed or printed in ink. Original autograph signatures in ink are required. Facsimile or rubber stamp signatures will not be
accepted. ALL PAGES OF THIS BID DOCUMENT MUST BE RETURNED INTACT.

2. LATE PROPOSALS. Any bids received in the Erie County Division of Purchase after the date and time prescribed will
not be considered for contract award.

3. EMERGENCY CLOSINGS. In the event the closing of certain County facilities and/or operations and/or services due
to any flood, fire, fire drill, power failure, uncontrolled weather conditions or other cause beyond the Division of Purchase

control, only bids received in the Division of Purchase prior to the date and time or postmarked as of the date prescribed
will be considered for contract award.

4. ANY CHANGE IN WORDING OR INTERLINEATION BY A BIDDER OF THE INQUIRY AS PUBLISHED BY THE
COUNTY OF ERIE shall be reason to reject the proposal of such bidder, or in the event that such change in the Invitation
to Bid is not discovered prior tc‘ entering into a contract, to void any contract entered into pufsuant to such bid.

5. THE COUNTY RESERVES THE RIGHT TO REJECT any and all bids, to accept either in whole or in part any one bid

or combination of bids, as may be provided in the bid specifications, or to waive any informalities in bids. The County
does not obligate itself to accept the lowest or any other proposal.

6. AWARD TO THE LOWEST RESPONSIBLE BIDDER. For the purpose of determining which bidder is the lowest
qualified responsible bidder, it shall be|the lowest three bidders' responsibility, within FIVE DAYS df being so notified by
the Division of Purchase, to present information and documentation to the Division of Purchase, to satisfy the County that

the bidder possesses sufficient capital resources, skill, judgment and experience to perform the work or deliver the
material, as per bid specifications.

7. CONTRACT(S) OR PURCHASE ORDER(S) WILL BE AWARDED after due consideration of the suitability of goods
and/or services bid to satisfy these specifications, the total cost of such goods and/or services including all cost elements,
and the timeliness of the agreed upon delivery date.

8. This EXECUTORY CLAUSE shall be a part of any agreement entered into pursuant to this bid:

IT IS UNDERSTOOD BY THE PARTIES THAT THIS AGREEMENT SHALL BE EXECUTORY ONLY TO THE EXTENT
OF THE MONIES AVAILABLE TO THE COUNTY OF ERIE AND APPROPRIATED THEREFOR, AND NO LIABILITY ON
ACCOUNT THEREOF SHALL BE INCURRED BY THE COUNTY BEYOND THE MONIES AVAILABLE AND
APPROPRIATED FOR THE PURPOSE THEREOF.

9. FAILURE TO MEET DELIVERY SCHEDULE as per accepted bid may result in legal action by the County of Erie to
recover damages.

10. PRICES SHALL BE QUOTED F.O.B. DESTINATION AND DELIVERED INSIDE. "Tailgate delivery" will not be
accepted unless specified by the County.

11.  COLLECT TRANSPORTATION CHARGES WILL NOT BE PAID BY THE COUNTY. All freight, cartage, rigging,

postage or other transportation charges shall be prepaid and included in the bid. There will be no additional charges for
delivery.

12. NO TAXES ARE TO BE BILLED TO THE COUNTY. Bids shall not include any Federal, State, or local excise, sales,
transportation, or other tax, unless Federal or State law specifically levies such tax on purchases made by a political
subdivision. The County of Erie Purchase Order is an exemption certificate. Any applicable taxes from which the County
is not exempt shall be listed separately as cost elements, and added into the total net bid.

13.  THE SUCCESSFUL BIDDER shall comply with all laws, rules, regulations and ordinances of the Federal

Government, the State of New York and any other political subdivision of regulatory body which may apply to its
performance under this contract.
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14. GRATUITIES, ILLEGAL OR IMPROPER SCHEMES. The County may terminate this agreement if it is determined
that gratuities in the form of entertainment, gifts or otherwise were offered or given by a vendor, his agent or
representative to any County official or employee with a view towards securing favorable treatment with respect to the
awarding of this bid or the performance of this agreement. The County may also terminate this agreement if it is
determined that the successful bidder engaged in any other illegal or improper scheme promotive of favoritism or
unfairness incidental to the bidding process or the performance of this agreement. In the event that it is determined that

said improper or illegal acts occurred, the County shall be entitled to terminate this agreement and/or exercise any other
remedy available to it under existing law.

15. INSURANCE shall be procured by the Successful Bidder before commencing work, no later than 14 days after notice
of award and maintained without interruption for the duration of the Contract, in the kinds and amounts specified in Exhibit
IC, unless otherwise stipulated in these Bid Specifications. IF THE INSURANCE IS NOT PROVIDED IN ACCEPTABLE
FORM WITHIN THIS PERIOD OF TIME, THEN THE DIRECTOR OF PURCHASE MAY DECLARE THE VENDOR
NONRESPONSIVE AND AWARD THE CONTRACT TO THE NEXT LOW RESPONSIBLE BIDDER.

CERTIFICATES OF INSURANCE shall be furnished by the successful bidder on Erie County Standard Insurance
Certificate, Exhibit IC.

16. ANY CASH DISCOUNT which is part of bid will be considered as a reduction in the bid prices in determining the
award of the bid. Date of invoice must not precede date of delivery. The County policy is to pay all claims in a timely
manner within the specified time. However, if for some reason payment is delayed, the County will take the discount

when payment is made. The County will not pay any interest charges, nor refund discount amounts taken after the
discount period. If this is unsatisfactory, please quote net.

17. CHANGES IN THE WORK. The County ma;J, as the need arises, through the Director of Purchase, order|changes in
the work through additions, deletions, or modifications without invalidating the contract. Compensation, as it may be

affected by any change, shall be adjusted by agreement between the contractor and County through the Director of
Purchase.

18. BID OFFERING MATERIAL OTHER THAN THAT OF SPECIFIED MANUFACTURER OR TRADE NAME will be
considered unless stated otherwise. The use of the name of a particular manufacturer, trade name, or brand in describing
an item does not restrict a bidder to that manufacturer or specific article. However, the substituted article on which a
proposal is submitted must be of such character or quality that it would serve the purpose for which it is to be used equally

well as the manufacturer or brand specified. Proposals will be accepted in accordance with specifications on file or
approved equal.

19. IF MATERIAL OR SERVICES OTHER THAN THOSE SPECIFIED IN THIS BID DOCUMENT ARE OFFERED, the
bidder must so state and furnish at the time of bid opening, if so requested, and as part of his bid the following information
in duplicate:

(a) Complete description of the item offered, and detailed explanation of the differences between the item specified and
the item offered. If, in the opinion of the Division of Purchase, sufficient detail is not presented as a part of the sealed bid
to permit definitive evaluation of any substitute item, the bid will not be considered.
(b) Descriptive literature of item offered, for evaluation.

(c) List of installations in Erie County of the item offered.

(d) List of other installations.

20. ANY ADDITIONAL INFORMATION for which bidder desires to add to the bid shall be written on a separate sheet of
paper, attached to and submitted with the formal sealed bid, to be read at the formal opening.

21. WORKMANSHIP MUST MEET WITH THE APPROVAL OF THE DEPARTMENT HEAD(S) INVOLVED, AND SHALL
BE FIRST CLASS in every respect without exception and shall be equal to the best modern practices. Materials furnished
are to be new and unused. All materials furnished or work performed are to be guaranteed free from defects. Anything

found defective or not meeting specifications, no matter in what stage of completion, may be rejected and shall be made
good by the contractor at his own expense.

22. CONTRACTOR SHALL CLEAN UP and remove all debris and rubbish resulting from the work and leave the
premises broom clean to the approval of the department head.
ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716) 858-6395
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County of Erie
DIVISION OF PURCHASE

23. THIS BID IS FIRM AND IRREVOCABLE for a period of 45 days from the date and time of the bid opening. If a
contract is not awarded within the 45 day period, a bidder to whom the bid has not been awarded, may withdraw his bid
by serving written notice of his intention to do so upon the Division of Purchase. Upon withdrawal of the bid pursuant to
this paragraph, the Division of Purchase will forthwith return the bidder's security deposit.

24. PRICES CHARGED TO THE COUNTY OF ERIE are to be no higher than those offered to any other governmental or
commercial consumer. If a bidder has a New York State or a Federal GSA contract for any of the items covered in this
bid or any similar items, he shall so indicate that he has said contract on these bid papers and automatically supply a copy
of this contract within five days after notification of award.

25. PRICE IS FIRM. The unit prices bid shall remain firm, and any other charges bid shall also remain firm, for delivery of

the equipment, material, work, or services described in this bid. No cost increase shall be charged for any reason
whatsoever.

26. EXTENSION OF PRICE PROTECTION. Any contract entered into pursuant to this bid to supply the County's
requirements of goods and/or services for a definite period of time as stated in the attached specifications may be
extended for not more than two successive periods of equal length at the same bid price upon the mutual agresment of
the successful bidder and the County. All extensions shall be submitted in writing and shall have prior approval'by the
County of Erie, Director of Purchase.

27. IN EXECUTING THIS BID, THE BIDDER AFFIRMS that all of the requirements of the specifications are understood
and accepted by the bidder, and that the prices quoted include all required materials and services. The undersigned has
checked all of the bid figures, and understands that the County will not be responsible for any errors or omissions on the
part of the undersigned in preparing this bid. Mistakes or efrors in the estimates, calculations or preparation of the bid A
e

shall not be grounds for the withdrawal or correction of the bid or bid security. In case of error in extension of prices in t
bid, the unit price will govern.

28. ACCOUNTABILITY. The undersigned shall be fully accountable for his or its performance under this bid, or any
contract entered into pursuant to this bid, and agrees that he, or its officers, will answer under oath all questions relevant
to the performance thereof and to any transaction, act or omission had, done or omitted in connection therewith if called
before any Judicial, County or State officer or agency empowered to investigate the contract or his performance.

29. TERMINATION OF CONTRACT:

a. At its option, the County may at any time for any reason terminate this agreement and the Contractor shall
immediately cease all work under the agreement upon receipt of written notice of such termination from the County.

b. In the event of termination for any reason other than the fault of the Contractor, or the nonavailability of funds as
provided in the above Executory Clause, the Contractor shall be paid the amount due to date of termination, and all
reasonable expenses caused by such termination.

30.THE SUCCESSFUL BIDDER TO WHOM THE BID IS AWARDED SHALL INDEMNIFY AND HOLD HARMLESS the
County of Erie and its agents and employees from and against all claims, damages, losses or causes of action arising out
of or resulting from such vendor's performance pursuant to this bid.

31. STATUS AS AN INDEPENDENT CONTRACTOR: The successful Bidder to whom the bid is awarded and the County
agree that the Bidder and its officers, employees, agents, contractors, subcontractors and/or consultants are independent
contractors and not employees of the County or any department, agency or unit thereof. In accordance with their status
as independent contractors, the Bidder covenants and agrees that neither the Bidder nor any of its officers, employees,
agents, contractors, subcontractors and/or consultants will hold themselves out as, or claim to be, officers or employees of
the County or any department, agency or unit thereof.

32. GOVERNED BY NEW YORK LAW: This Agreement shall be construed and enforced in accordance with the laws of

the State of New York. In addition, the parties hereby agree that for any cause of action arising out of this Agreement
shall be brought in the County of Erie.

(Rev 04/09}
ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716) 858-6395



EXHIBIT "A"

County of Erie

MARK C. POLONCARZ
COUNTY EXECUTIVE

DIVISION OF PURCHASE

ASSIGNMENT OF PUBLIC CONTRACTS

GENERAL MUNICIPAL LAW - Section 109:
| |

1. Aclause shall be inserted in all specifications of contracts hereafter made or awarded by an
officer, board or agency of a political subdivision, or any district therein, prohibiting any contractor, to
whom any contract shall be let, granted or awarded, as required by law, from assigning, transferring,
conveying, subletting or otherwise disposing of the same, or of his right, title or interest therein, or his
power to execute such contract, to any other person or corporation without the previous consent in
writing of the officer, board of agency awarding the contract. |

2. If any contractor, to whom any contract is let, granted, or awarded, as required by law, by any
officer, board or agency of a political subdivision, or of any district therein, without the previous written
consent specified in subdivision one (1) of this section, assign, transfer, convey, sublet or otherwise
dispose of such contract, or his right, title or interest therein, or his power to execute such contract to
any other person or corporation, the officer, board or agency which let, made, granted or awarded
such contract shall revoke and annul such contract, and the political subdivision or district therein, as
the case may be, and such officer, board or agency shall be relieved and discharged from all liability
and obligations growing out of such contract to such contractor, and to the person or corporation to
which such contract shall have been assigned, transferred, conveyed, sublet or otherwise disposed
of, and such contractor, and his assignee, transferee or sublessee shall forfeit and lose all monies,
theretofore earned under such contract, except so much as may be required to pay his employees.
The provisions of this section shall not hinder, prevent or affect any assignment by any such
contractor for the benefit of his creditors made pursuant to the laws of the State.

NO ASSIGNMENT OF ANY AGREEMENT pursuant to this bid shall be made without specific prior
approval, in writing, by the Erie County Director of Purchase.

(Rev. 12/01/93)

ERIE COUNTY OFFICE BUILDING, 95 FRANKLIN STREET, BUFFALO, NEW YORK 14202 (716) 858-6395



EXHIBIT “B”

COUNTY OF ERIE

MARK C. POLONCARZ
COUNTY EXECUTIVE
DIVISION OF PURCHASE

PURCHASES BY OTHER LOCAL GOVERNMENTS OR SPECIAL DISTRICTS

The Erie County Legislature has adopted the following resolution for the purpose of allowing the following-named local governmental or
school districts to make purchases through the County bidding procedures.

Under the following conditions, the Director of Purchase may make purchasing services available to the following 88 participants:

1. When in the opinion of the Directorlof Purchase it will not create any burden or hardship upon the Courlty and the anticipated prices
will not be adversely affected thereby, the Director is authorized when he deems appropriate and as may be requested by the

participants to provide in any particular County bid specification that the participants in Erie County shall have the right to make
purchases based upon the bids received by the County.

2. The County Purchase Director, within the limits of his time and manpower, shall disseminate relevant contract information to the
participants.

3. The participants in County contracts will issue purchase orders directly to vendors within the specified contract period referencing
the County contract involved and be liable for any payments due on such purchase orders.

Bidders shall take notice that as a condition of the award of a County contract pursuant to these specifications, the successful bidder
agrees to accept the award of a similar contract with any of the participants in Erie County if called upon to do so. The County,
however, will not be responsible for any debts incurred by participants pursuant to this or any other agreement.

Necessary deviations from the County's specifications in the award of a participant's contract, particularly as such deviations may relate
to quantities or delivery point, shall be a matter to be resolved between the successful bidder and participants. All inquiries regarding
prospective contracts shall be directed to the attention of:

AKRON CENTRAL SCHOOL DISTRICT, District Clerk, 47 Bloomingdale Ave., Akron, NY 14001

AKRON VILLAGE OF, Clerk-Treasurer, 21 Main St., Akron, NY 14001

ALDEN CENTRAL SCHOOL DISTRICT, District Clerk, 13190 Park St., Alden, NY 14004

ALDEN TOWN OF, Town Clerk, Town Hall, 11901 Broadway, Alden, NY 14004

ALDEN VILLAGE OF, Village Clerk, 13336 Broadway, Alden, NY 14004

AMHERST CENTRAL SCHOOL DISTRICT, Business Manager , 4301 Main St., Amherst, NY 14226

AMHERST TOWN OF, Highway Superintendent, Town Hall, 5583 Main St., Williamsville, NY 14221

AMHERST TOWN OF, Town Supervisor, Town Hall, 5583 Main St., Williamsville, NY 14221

ANGOLA VILLAGE OF, Clerk-Treasurer, 41 Commercial St., Angola, NY 14006

AURORA TOWN OF, Town Clerk, Town Hall, 5 S. Grove St., E. Aurora, NY 14052

BLASDELL VILLAGE OF, Clerk-Treasurer, 121 Miriam St., Blasdell, NY 14219

BOCES, ERIE #1, Clifford N Crooks Svc. Ctr., 355 Harlem Rd. West Seneca NY 14224-1892

BOCES, ERIE CATTARAUGUS #2, Assistant Superintendent, 3340 Baker Rd., Orchard Park, NY 14127

BOSTON TOWN OF, Town Clerk, Town Hall, 8500 Boston State Rd., Boston, NY 14025

BRANT TOWN OF, Town Clerk, Town Hall, Brant North Collins Rd., Brant, NY 14027

BUFFALO BOARD OF EDUCATION, Purchasing Agent, 408 City Hall, Buffalo, NY 14202

BUFFALO CITY OF, Division of Purchasing, 1901 City Hall, Buffalo, NY 14202

BUFFALO SEWER AUTHORITY, General Manager, 1038 City Hall, Buffalo, NY 14202-3378

CHEEKTOWAGA CENTRAL SCHOOL DISTRICT, 3600 Union Rd., Cheektowaga, NY 14225
CHEEKTOWAGA-MARYVALE UNION FREE SCHOOL DISTRICT, District Clerk, 1050 Maryvale Dr., Cheektowaga, NY 14225-2386
CHEEKTOWAGA-SLOAN UNION FREE SCHOOL DISTRICT, District Clerk, 166 Halstead Ave., Sloan, NY 14212-2295
CHEEKTOWAGA TOWN OF, Town Hall, Broadway & Union Rds., Cheektowaga, NY 14227

CLARENCE CENTRAL SCHOOL DISTRICT, Business Administrator, 9625 Main St., Clarence, NY 14031-2083
CLARENCE TOWN OF, Town Clerk, 1 Town Place, Clarence, NY 14031

CLEVELAND HILL FIRE DiSTRICT NO. 6, Secretary, 440 Cleveland Dr., Cheektowaga, NY 14225

CLEVELAND HILL U.F.S.D. @ CHEEKTOWAGA, Business Manager,105 Mapleview Dr., Cheektowaga, NY 14225



EXHIBIT “B” PAGE 2

COLDEN TOWN OF, Deputy Town Clerk, Town Hall, S-8812 State Rd., Colden, NY 14033

COLLINS TOWN OF, Supervisor, Town Hall, P.O. Box 420, Collins, NY 14035

CONCORD TOWN OF, Town Clerk, Town Hall, Springville, NY 14141-0187

DEPEW UNION FREE SCHOOL DISTRICT, District Clerk, 591 Terrace Blvd., Depew, NY 14043

DEPEW VILLAGE OF, Village Clerk, Municipal Building, 85 Manitou St., Depew, NY 14043

EAST AURORA VILLAGE OF, Village Clerk, Village Hall, 571 Main St., East Aurora, NY 14052

EDEN TOWN OF, Town Clerk, 2795 East Church St., Eden, NY 14057

EGGERTSVILLE FIRE DISTRICT, Secretary/Treasurer, 1880 Eggert Rd., Eggertsville, NY 14226-2233
ELLWOOD FIRE DISTRICT #1, Secretary, Town of Tonawanda, 1000 Englewood Ave., Kenmore, NY 14223
ELMA TOWN OF, Town Clerk, Town Hall, 1600 Bowen Rd., Eima, NY 14059

ERIE COUNTY WATER AUTHORITY, Central Processing, 3030 Union Rd., Buffalo, NY 14227

EVANS TOWN OF, Town Clerk, 42 N. Main St., Angola, NY 14006

FARNHAM VILLAGE OF, Viliage Clerk-Treasurer, 526 Commercial St., Farnham, NY 14061

FORKS FIRE DISTRICT #3, Commissioner, Town Cheektowaga, 3330 Broadway, Cheektowaga, NY 14227
GOWANDA VILLAGE OF, Clerk/Treasurer, 27 East Main St., Gowanda, NY 14070

GRAND ISLAND CENTRAL SCHOOL DISTRICT, District Clerk, 1100 Ransom Rd., Grand Island, NY 14072
GRAND ISLAND TOWN OF, Town Clerk, 2255 Baseline Rd., Grand Island, NY 14072

HAMBURG TOWN OF, Town Clerk, S-6100 S. Park Ave., Hamburg, NY 14075

HAMBURG VILLAGE OF, Village Clerk/Treasurer, 100 Main St., Hamburg, NY 14075

HOLLAND FIRE DISTRICT #1, Town of Holland, Holland, NY 14080

HOLLAND TOWN OF, Town Clerk, 47 Pearl St., Holland, NY 14080

HOPEVALE UNION FREE SCHOOL DISTRICT, istrict Clerk, 3780 Howard Rd., Hamburg, NY 14075
IROQUOIS CENTRAL SCHOOL DISTRICT, Girdle Rd., Elma, NY 14059

KENILWORTH FIRE DISTRICT #2, Commissioner, Tn. Tonawanda, 84 Hawthorne Ave., Buffalo, NY 14223
KENMORE-TN OF TONAWANDA UNION FREE SCHOOL DISTRICT, District Clerk, 1500 Colvin Blvd., Buffalo NY 14223
KENMORE VILLAGE OF, Village Clerk-Treasurer, Municipal Building, Kenmore, NY 14217

LACKAWANNA CITY OF, City Clerk, Lackawanna City Hall, 714 Ridge Rd., Lackawanna, NY 14218

LAKE VIEW FIRE DISTRICT, Fire Commissioner, Lakeview & Burke Roads, Lake View, NY 14085
LANCASTER TOWN OF, Town Clerk, 21 Central Avenue, Lancaster, NY 14086

LANCASTER VILLAGE OF, Clerk-Treasurer, Municipal Buila#ing, 5423 Broadway, Lancaster, NY 14086
MARILLA TOWN OF, Marilla Town Hall, 1740 Two Rod Rd., Marilla, NY 14102

NEWSTEAD TOWN OF, Town Clerk, Town Hall, P.O. Box 227, Akron, NY 14001

NIAGARA FRONTIER TRANSPORTATION AUTHORITY, 181 Ellicott St., Buffalo, NY 14205

NORTH COLLINS TOWN OF, Town Clerk 2015 Spruce St., North Collins, NY 14111

NORTH COLLINS VILLAGE OF, Village Clerk, 10543 Main St., North Collins, NY 14111

ORCHARD PARK CENTRAL SCHOOL DISTRICT, Asst. Supt. Bus. & Support Sves. 3330 Baker Rd., Orchard Park, NY 14127
ORCHARD PARK TOWN OF, Town Clerk, Municipal Bldg., 4295 S. Buffalo St., Orchard Park, NY 14127
ORCHARD PARK VILLAGE OF, Clerk, Municipal Bidg., 4295 S. Buffalo St., Orchard Park, NY 14127
SARDINIA TOWN OF, Town Clerk, Town Hall, Savage Rd., Sardinia, NY 14134

SHERIDAN PARK FIRE DISTRICT NO. 4, Secretary, 738 Sheridan Dr., Tonawanda, NY 14150

SLOAN VILLAGE OF, Clerk Treasurer, 425 Reiman St., Sloan, NY 14212

SNYDER VOL. FIRE DEPT., Fire Commissioner, 4531 Main Street, Snyder, NY 14226

SOUTH LINE FIRE DISTRICT #10, Fire Commissioner, 1049 S. French Rd., S. Cheektowaga, NY 14227
SOUTH WALES FIRE DISTRICT #1, Secretary/Treasurer, P.O.Box 94, South Wales, NY 14139

SPRING BROOK FIRE DISTRICT #1, Secretary, P.O. Box 97, Spring Brook, NY 14140

SPRINGVILLE VILLAGE OF, Clerk Treasurer, Village Office, 5 W. Main St., Springville, NY 14141

SWEET HOME CENTRAL SCHOOL DISTRICT, Director Finance & Plant Svcs., 1901 Sweet Home Rd., Amherst, NY 14228
TONAWANDA CITY OF, Mayor, 200 Niagara St., Tonawanda, NY 14150

TONAWANDA CITY OF, Superintendent, 150 Fillmore Avenue,Tonawanda, NY 14150

TONAWANDA CITY SCHOOL DISTRICT, District Clerk, 100 Hinds St., Tonawanda, NY 14150-1815
TONAWANDA TOWN OF, Town Clerk, Municipal Building, Kenmore, NY 14217

U-CREST FIRE DISTRICT #4, Fire Commissioner, 255 Clover Place, Cheektowaga, NY 14225

UNION FREE SCHOOL DISTRICT, Dist. Clerk, Tn. Tonawanda, 1500 Colvin Blvd., Kenmore, NY 14223
WALDEN FIRE DISTRICT #2, Fire Commissioner, 20 Pine Ridge Road, Cheektowaga, NY 14211

WALES TOWN OF, Town Clerk, Big Tree Rd., Wales Center, NY 14169

WEST SENECA CENTRAL SCHOOL DISTRICT, District Treasurer, 1397 Orchard Park Rd., West Seneca, NY 14224-4098
WEST SENECA FIRE DISTRICT #4, Fire Commissioner, 100 Lein Rd., West Seneca, NY 14224

WEST SENECA FIRE DISTRICT #5, Fire Commissioner, 2801 Seneca St., West Seneca, NY 14224

WEST SENECA TOWN OF, Town Clerk, 1250 Union Road, West Seneca, NY 14224

WILLIAMSVILLE CENTRAL SCHOOL DISTRICT, District Clerk, 105 Casey Rd, PO Box 5000, East Amherst NY 14051
WILLIAMSVILLE VILLAGE OF, 5565 Main St., Williamsville, NY 14231-1557

WYOMING, COUNTY OF, Office of the Board of Supervisors, 143 N Main St., Warsaw, NY 14569

REV. 7/09



EXHIBIT “EP”

Erie County Equal Pay Certification

In order to comply with Executive Order 13 dated November 6, 2014, we hereby certify that we are in
compliance with federal law, including the Equal Pay Act of 1963, Title VII of the Civil Rights Act of
1964, Federal Executive Order 11246 of September 24, 1965 and New York State Labor Law Section 194
(together ** Equal Pay Law”). The average compensation for female employees is not consistently below
the average compensation for male employees, taking into account mitigating factors. We understand that
this certification is a material component of this contract. Violation of the provisions of Executive Order
13, which is attached hereto and made a part hereof, can constitute grounds for the immediate termination
of this contract and may constitute grounds for determining that a bidder is not qualified to participate in
future cotyzty contracts. J/

its (ensure-eompliance with the Fed?ral Equal Pay Law.

Sighature

Verification

STATE OF NewYork |
COUNTY OF Erie __)Ss:

A)

B B R ___,being duly sworn, states he or she is the owner of (or
a partner in) - o ., and is making the foregoing Certification
and that the statements and representations made in the Certification are true to his or her own knowledge.

B)

Richard A. Lombard - , being duly sworn, states that he or she is the Name of

Corporate Officer Pregident - - _, of

Industrial Power & Lighting Corp. . Title of Corporate Officer Name of Corporation the enterprise
making the foregoing Certification, that he or she has read the Certification and knows its contents, that the
statements and representations made in the Certification are true to his or her own knowledge, and that the
Certification is made at the direction of the Board of Directors of the Corporation.

Sworn to before me this 9th

Dayof June _  ,2016 (\\ ,.(,.( QAL {\(/}_,-\7\ AANCL

DORENE M. BRUCE
NOTARY PUBLIC-STATE OF NEW YORK
No. 01BR6264940
Qualified in Erie County
My Commission Expires July 02, 20,Llp



A INDUPOW-02 ASCALZO
ACORD CERTIFICATE OF LIABILITY INSURANCE AT oY

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate

the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. I1f SUBROGATION IS WAIVED, subject to

PRODUCER License # BR-632443 NaME T
Lawley Construction Solutions (38”,?., .1 (716) 849-8618 [FEX \op. 1 (716) 849-8291
Buffalo, NY 14202 e s
INSURER(S) AFFORDING COVERAGE NAIC #
nsurer A : Selective Insurance Co of South Carolina 19259
INSURED wsurer B : Rochdale Insurance Company 12491
Industrial Power & Lighting Corp iNsurer ¢ : Hanover Insurance Company 22292
60 Depot Street INSURER D :
Buffalo, NY 14206 INSURER E :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS 1S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS

CERTIFICATE MAY BE ISSUED OR

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

BR
R TYPE OF INSURANCE sp L POLICY NUMBER (MMBBYYYY) | (RBONVYY) LiMITS
A | X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE s 1,000,000
| cLamsmaoe [ X ] occur X S 2152569 03/01/2016 | 03/01/2017 | DAVAGETORENTED ™' 100,000
| X |Blanket Contractual MED EXP (Any one petkon) | § 10,0004
_— PERSONAL & ADVINJURY | § 1,000,000
| GEN'L AGGREGATE qur APPLIES PER GENERAL AGGREGATE s 3,000,000
| |poucy [z] S D Loc PRODUCTS - COMP/OP AGG | § 3,000,000
OTHER. EBL AGG 3 3,000,0004
| AUTOMOBILE LIABILITY A I 1,000,000)
A | X | anv auto X S 2152569 03/01/2016 | 03/01/2017 | BODILY INJURY (Per person) | S
] ALL OWNED SCHEDULED BODILY INJURY (Per accident) | $
X Y| NON-OWNED PROPERTY DAMAGE s
| 4 | HIRED AUTOS AUTOS {Per accident)
$
| X |umereLLALAB | X | occur EACH OCCURRENCE s 10,000,000f
A EXCESS LIAB cLams-maoe! X S 2152569 03/01/2016 | 03/01/2017 | AGGREGATE s 10,000,0004
peo | X | rerenions 10,000 Per Project Agg s
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN X | SRrore | [ 2R
B |ANY PROPRIETORPARTNER/EXECUTIVE RWC 3405059 04/01/2016 | 04/01/2017 | £ EACH ACCIDENT s 500,000,
OFFICER/MEMBER EXCLUDED? [EI N/A
{Mandatory in NH) E L DISEASE - EA EMPLOYEE] $ 500,000,
If yes, describe under
DESCRIPTION OF OPERATIONS below E L DISEASE - POLICY LIMIT | § 500,000
C |Installation/Builder IHS9461782 03/01/2016 | 03/01/2017 |Ded - $2,500 1,500,000
\
ORIGINAY Do-
DESCRIFTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is rbquired) OMN F1i g SORENT
Project: On-Call Emergency Electrical Services - County Owned Buildings r\
See Acord 101

CERTIFICATE HOLDER

CANCELLATION

County of Erie
95 Franklin Street
Buffalo, NY 14202

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

(DS

ACORD 25 (2014/01)

© 1988-2014 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD



AGENCY CUSTOMER ID: INDUPOW-02 ASCALZO
N LoC # 1
ACORDr
N ADDITIONAL REMARKS SCHEDULE Page 1 of 1
AGENCY i - NAMED INSURED
. ) License # BR-632443 | o etrial Power & Lighting Corp
Lawley Construction Solutions 60 Depot Street
POLICY NUMBER Buffalo, NY 14206
SEE PAGE 1
CARRIER NAIC CODE
SEE PAGE 1 SEE P 1 EFFECTIVE DATE: SEE PAGE 1
ADDITIONAL REMARKS
THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: _ACORD25 FORM TITLE: Certificate of Liability Insurance
Remarks:
When required by executed written contract the following
endorsements apply:
GL: |
CG72021211 ElitePac General Liability Extension
CG25030509 Designated Construction Project(s) General Aggregate Limit
CG7988NY0512 - Additional Insured - Contractors ElitePac Extension
Auto:
CA7735NY0312 ElitePac Commercial Automobile Extension
Umbrella: |
CXL.4491014 Additional Insured Endorsement - Primary and Non-Contributory
CXL4561013 -Waiver of Transfer of Rights of Recovery Against Others To Us - Blanket Basis
CXL40403 Commercial Umbrella Liability Coverage
Worker's Compensation:
WCO00 03 13 - Waiver of Our Right To Recover From Others Endorsement
ACORD 101 (2008/01) © 2008 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




15 - 27 / 000RWC3405059

WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY WC 00 03 13
(Ed. 04-84)

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce
our right against the person or organization named in the Schedule. (This agreement applies only to the extent that
you perform work under a written contract that requires you to obtain this agreement from us.)

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

Schedule
Any person or organization as required by written contract 4,676.00

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.
{The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective 4/1/2016 Palicy No. RWC3405059 Endorsement No. WC 0003 13
Insured Industriat Power & Lighting Corp. Premium $ 213459
Insurance Company Rochdale Insurance Company

Countersigned by

wWC 000313
(Ed. 04-84)



STATE OF NEW YORK
WORKERS 'COMPENSATION BOARD

CERTIFICATE OF INSURANCE COVERAGE UNDER THE NYS DISABILITY BENEFITS LAW

[ PART 1. To be completed by Disability Benefits Carrier or Licensed Insurance Agent of that Carrier j

1a. Legal Name and Address of Insured (Use street address only) | 1P Business Telephone Number of Insured
Industrial Power & Lighting Corp (716) 854-1811
60 Depot Street
Buffalo, NY 14206

lc. NYS Unemployment [nsurance Employer Registration
Number of Insured

37-01134

1d. Federal Employer Identification Number of Insured or
Social Security Number

16-1361161
2. Name and Address of the Entity Requesting Proof of 3a. Name of Insurance Carrier
Coverage (I'ntity Being IfisTe 7 %‘EL]J?\}(IJ:eI[J)T | . Hartford Life and Accident Insurance Company
) t
. BHTRA
County of Erie ON It 3b. Policy Number of entity listed in box "I a".

95 Franklin Street

Buffalo, NY 14202 %L | 5 20I8 LNY614939
3c. Policy effective period:
77 A

IR (AW OEFR v enT 3/1/2016 to 3/1/2017
— - I

a. @ All of the employer's employees eligible under the New York Disability Benefits Law
b. D Only the following class or classes of the employer's employees:

4. Policy covers:

Under penalty of perjury. [ certify that | am an authorized representative or licensed agent of the insurance carrier referenced aboye and
that the named insured has NYS Disability Benefits insurance coverage as described above.

Date Signed 4/27/2016 By é\)\)_‘_&\

(Signature of insurance carrier's authorized representative or NY'S Licensed [nsurance Agent of that insurance carrier

Telephone Number 7 16-849-6818 Title Managing Partner
IMPORTANT: If box "4a™ is checked, and this form is signed by the insurance carrier's authorized representative or NYS Licensed Insurance Agent of that
carrier, this certificate is COMPLETE. Mail it directly to the certificate holder.

Ifbox "4b" is checked, this certificate is NOT COMPLETE for purposes of Section 220, Subd. 8 of the Disability Benefits Law. It must be mailed
for completion to the Workers' Compensation Board, DB Plans Acceptance Unit, 20 Park Street, Albanv, New York 12207,

PART 2. To be completed by NYS Workers' Compensation Board (Only if box ''4b" of Part 1 has been checked)

State Of New York
Workers' Compensation Board

According to information maintained by the NYS Workers' Compensation Board. the above-named employer has complied with the NYS
Disability Benefits Law with respect to all of his/her employees.

Date Signed By

(Signature of NYS Workers' Compensation Board Emplovece)

Telephone Number Title

Please Note: Only insurance carriers licensed to write NYS disability benefits insurance policies and NYS licensed insurance agents o
those insurance carriers are authorized to issue Form DB- 120. |. Insurance brokers are NOT authorized to issue this Sform.

DB-120.1(12.13)



EXHIBIT “PW”

NEW YORK STATE PREVAILING WAGE

*On contracts which are subject to New York Department of Labor Prevailing Wage laws and regulations, the
contractor is required to submit certified payroll record every thirty (30) days after the issuance of your first
payroll under this contract. Required forms are available at the New York Department of Labor’s website
https://www.labor.state.ny.us/formsdocs/wp/pw 12.pdf.

This project’s PRC# _2016005154
Records are to be submitted as directed in your award letter.

Failure to submit the legally required records will result in delayed payments.



