DBE SCHEDULE OF UTILIZATION

Contract No.	PIN	Project Sponsor
TFA 111-13	5757.49	Erie County DPW
County(ies):	Erie	
__XXX___ Initial	_____ Amendment	Contractor Name
Contract Bid Amount:	$538,268.00	Occhino Corp
Contract Goal %:	9%	Contractor Fed ID No.
Contract Goal Amount:	$48,444.12	16-0835935

UTILIZATION INFORMATION

DBE Name	Fed ID No.	Work Category	DBE Utilization
Onieda Sales and Service	16-1227935	Supplier	$35,657.00
Oneida Bar Corp	16-1570355	Trucking	$14,972.00
		Total Commitments:	$50,629.00
		Contract Goal:	$48,444.12
		Difference:	$2,184.88

ACM

TO BE COMPLETED BY PROJECT SPONSOR

The Bidder _____has _____ has not demonstrated good faith efforts to secure DBE utlization in satisfaction of the contract goal as required by the contract specification.

Signature		Date	

PROJECT NAME: Lakeshore Shoreline Trail Multi-use Pathway - Phase 2
PROJECT NUMBER: TFA 1112-13 **PIN:** 5757.49
BID DATE: 17-Oct-13

CONTRACTORS	BID AMOUNT		
Occhino Paving	$538,268.00		Low Bidder
New Frontier	$575,996.06		Adjusted total - mathematical error
Visone	$597,393.86		
CATCO	$622,330.45		
Northeast Diversification	$659,126.00		Adjusted total - mathematical error
Del Prince	$668,000.00		
American Paving	$683,563.25		
Hydrolawn	$735,367.22	***	Informal Bid - Did not use addendum forms
Accadia	$859,316.00		Adjusted total - mathematical error

LAKESHORE SHORELINE TRAIL MULTI-USE PATHWAY-PHASE 2

PIN: 5757.49
PROJECT NO.: TFA-111-13

BID DATE: 10/17/2013

ITEM NO.	Description	UNIT	QUANTITY	UNIT PRICE	PRICE	ACCADIA		AMERICAN		CATCO		HYDROLAWN		DEL PRINCE		NEW FRONTIER		NORTHEAST		OCCHINO		VISONE	
						UNIT BID	TOTAL	UNIT BID	TOTAL	UNIT BID	TOTAL	UNIT BID	TOTAL	UNIT BID	TOTAL	UNIT BID	TOTAL	UNIT BID	TOTAL	UNIT BID	TOTAL	UNIT BID	TOTAL
201.06	CLEARING AND GRUBBING	LS	1	$ 8,000.00	$ 8,000.00	$90,000.00	$90,000.00	$3,825.00	$3,825.00	$24,268.00	$24,268.00	$3,720.00	$3,720.00	$20,000.00	$20,000.00	$6,743.17	$6,743.17	$3,400.00	$3,400.00	$4,860.00	$4,860.00	$4,500.00	$4,500.00
203.02	UNCLASSIFIED EXCAVATION AND DISPOSAL	CY	1150	$ 19.66	$ 22,612.01	$42.00	$48,300.00	$33.50	$38,525.00	$26.00	$29,900.00	$21.60	$24,840.00	$26.50	$30,475.00	$13.38	$15,384.00	$25.00	$28,750.00	$26.44	$30,406.00	$35.00	$40,250.00
203.03	EMBANKMENT IN PLACE	CY	1000	$ 17.19	$ 17,192.32	$25.00	$25,000.00	$19.00	$19,000.00	$9.00	$9,000.00	$26.40	$26,400.00	$18.00	$18,000.00	$6.78	$6,780.00	$12.00	$12,000.00	$17.06	$17,060.00	$20.00	$20,000.00
15 203.240000	SHOULDER BACKUP MATERIAL	TON	350	$ 40.00	$ 14,000.00	$50.00	$17,500.00	$35.00	$12,250.00	$34.00	$11,900.00	$39.60	$13,860.00	$28.90	$10,115.00	$29.04	$10,164.00	$30.00	$10,500.00	$29.72	$10,402.00	$35.65	$12,477.50
206.04	TRENCH AND CULVERT EXCAVATION - O.G.	CY	60	$ 35.00	$ 2,100.00	$20.00	$1,200.00	$75.00	$4,500.00	$38.00	$2,280.00	$48.00	$2,880.00	$43.00	$2,580.00	$93.32	$5,599.20	$50.00	$3,000.00	$32.51	$1,950.60	$15.00	$900.00
207.21	GEOTEXTILE SEPARATION	SY	5550	$ 3.00	$ 16,650.00	$1.20	$6,660.00	$1.00	$5,550.00	$1.80	$9,990.00	$3.60	$19,980.00	$1.30	$7,215.00	$0.93	$5,161.50	$1.00	$5,550.00	$1.24	$6,882.00	$1.50	$8,325.00
209.110201	CHECK DAM (DITCH BOTTOM WIDTH 0.0' to 3') , GRAVEL BAG - TEMPORARY	EA	2	$ 400.00	$ 800.00	$500.00	$1,000.00	$400.00	$800.00	$1.00	$2.00	$300.00	$600.00	$500.00	$1,000.00	$417.55	$835.10	$1,000.00	$2,000.00	$354.00	$708.00	$1.00	$2.00
209.13	SILT FENCE- TEMPORARY	LF	4520	$ 2.72	$ 12,288.43	$3.50	$15,820.00	$4.00	$18,080.00	$0.01	$45.20	$3.60	$16,272.00	$3.50	$15,820.00	$1.69	$8,542.80	$1.50	$6,780.00	$1.34	$6,056.80	$0.01	$45.20
209.1701	DRAINAGE STRUCTURE INLET PROTECTION, SILT FENCE- TEMPORARY	LF	209	$ 10.00	$ 2,090.00	$5.00	$1,045.00	$10.00	$2,090.00	$5.00	$1,045.00	$3.60	$752.40	$10.00	$2,090.00	$14.39	$3,007.51	$8.00	$1,672.00	$1.71	$357.39	$0.01	$2.09
304.12	SUBBASE COURSE, TYPE 2	CY	30	$ 39.04	$ 1,171.19	$50.00	$1,500.00	$50.00	$1,500.00	$60.00	$1,800.00	$90.00	$2,700.00	$44.60	$1,338.00	$43.78	$1,313.40	$45.00	$1,350.00	$23.67	$710.10	$53.50	$1,605.00
304.15	SUB BASE COURSE OPTIONAL TYPE	CY	1500	$ 39.04	$ 58,559.60	$48.00	$72,000.00	$38.00	$57,000.00	$38.00	$57,000.00	$84.00	$126,000.00	$44.60	$66,900.00	$35.67	$53,505.00	$30.00	$45,000.00	$31.31	$46,965.00	$43.55	$65,325.00
402.098202	9.5 F2 TOP COURSE HMA, 80 SERIES COMPACTION	TON	511	$ 110.00	$ 56,210.00	$123.00	$62,853.00	$120.00	$61,320.00	$95.00	$48,545.00	$108.00	$55,188.00	$110.00	$56,210.00	$94.90	$48,493.90	$128.00	$64,388.00	$93.51	$47,783.61	$96.50	$49,311.50
402.098212	PLANT PRODUCTION QUALITY ADJUSTMENT TO 402.098202	QU	26	$ 75.00	$ 1,950.00	$75.00	$1,950.00	$75.00	$1,950.00	$75.00	$1,950.00	$75.00	$1,950.00	$75.00	$1,950.00	$75.00	$1,950.00	$75.00	$1,950.00	$75.00	$1,950.00	$75.00	$1,950.00
402.198902	19 F9 BINDER HMA, 80 SERIES COMPACTION	TON	720	$ 95.00	$ 68,400.00	$116.00	$83,520.00	$112.00	$80,640.00	$85.00	$61,200.00	$92.40	$66,528.00	$102.00	$73,440.00	$81.98	$59,025.60	$106.00	$76,320.00	$77.97	$56,138.40	$78.00	$56,160.00
402.198912	PLANT PRODUCTION QUALITY ADJUSTMENT TO 402.198902	QU	36	$ 75.00	$ 2,700.00	$75.00	$2,700.00	$75.00	$2,700.00	$75.00	$2,700.00	$75.00	$2,700.00	$75.00	$2,700.00	$75.00	$2,700.00	$75.00	$2,700.00	$75.00	$2,700.00	$75.00	$2,700.00
402.378902	37.5 F9 BASE COURSE HMA, 80 SERIES COMPACTION	TON	110	$ 86.00	$ 9,460.00	$158.00	$17,380.00	$110.00	$12,100.00	$115.00	$12,650.00	$90.00	$9,900.00	$200.00	$22,000.00	$97.30	$10,703.00	$110.00	$12,100.00	$90.51	$9,956.10	$10.00	$1,100.00
402.378912	PLANT PRODUCTION QUALITY ADJUSTMENT TO 402.378902	QU	6	$ 75.00	$ 450.00	$75.00	$450.00	$75.00	$450.00	$75.00	$450.00	$75.00	$450.00	$75.00	$450.00	$75.00	$450.00	$75.00	$450.00	$75.00	$450.00	$75.00	$450.00
407.0102	DILUTED TACK COAT	GAL	20	$ 15.00	$ 300.00	$15.00	$300.00	$20.00	$400.00	$0.01	$0.20	$12.00	$240.00	$10.00	$200.00	$3.58	$71.60	$7.00	$140.00	$13.00	$260.00	$7.45	$149.00
603.171118	GALVANIZED STEEL END SECTIONS-PIPE (2-2/3" X 1/2" CORRUGATIONS) 15 INCH DIAMETER, 16 GAUGE	EA	2	$ 200.00	$ 400.00	$250.00	$500.00	$250.00	$500.00	$190.00	$380.00	$240.00	$480.00	$400.00	$800.00	$139.83	$279.66	$700.00	$1,400.00	$162.11	$324.22	$340.00	$680.00
603.9812	SMOOTH INTERIOR CORRUGATED POLYETHYLENE CULVERT AND STORM DRAIN 12 INCH DIAMETER	LF	50	$ 15.00	$ 750.00	$25.00	$1,250.00	$25.00	$1,250.00	$28.00	$1,400.00	$90.00	$4,500.00	$26.00	$1,300.00	$22.87	$1,143.50	$9.00	$450.00	$17.20	$860.00	$21.00	$1,050.00
604.070501	ALTERING DRAINAGE STRUCTURES, LEACHING BASINS AND MANHOLES	EA	10	$ 1,265.57	$ 12,655.70	$1,000.00	$10,000.00	$850.00	$8,500.00	$500.00	$5,000.00	$540.00	$5,400.00	$200.00	$2,000.00	$358.76	$3,587.60	$500.00	$5,000.00	$291.17	$2,911.70	$600.00	$6,000.00
604.070502	ALTERING DRAINAGE STRUCTURES, LEACHING BASINS AND MANHOLES	EA	10	$ 1,343.18	$ 13,431.78	$1,200.00	$12,000.00	$800.00	$8,000.00	$600.00	$6,000.00	$540.00	$5,400.00	$500.00	$5,000.00	$458.24	$4,582.40	$500.00	$5,000.00	$395.28	$3,952.80	$250.00	$2,500.00
606.10	BOX BEAM GUIDE RAILING	LF	77	$ 60.00	$ 4,620.00	$35.00	$2,695.00	$37.00	$2,849.00	$38.00	$2,926.00	$33.60	$2,587.20	$38.00	$2,772.00	$33.40	$2,571.80	$35.00	$2,695.00	$30.24	$2,328.48	$38.00	$2,926.00
606.120201	BOX BEAM END ASSEMBLY, TYPE IIA	EA	2	$ 1,500.00	$ 3,000.00	$1,500.00	$3,000.00	$1,575.00	$3,150.00	$1,615.00	$3,230.00	$1,484.00	$2,928.00	$1,500.00	$3,000.00	$1,455.48	$2,910.92	$1,500.00	$3,000.00	$1,317.00	$2,634.00	$1,615.00	$3,230.00
606.53	RESETTING BOX BEAM GUIDE RAILING	LF	176	$ 20.00	$ 3,520.00	$8.00	$1,408.00	$16.25	$2,860.00	$16.50	$2,904.00	$19.20	$3,379.20	$18.00	$2,816.00	$19.09	$3,359.84	$17.00	$2,992.00	$17.28	$3,041.28	$16.50	$2,904.00
606.5920	RESETTING BOX BEAM GUIDE RAILING END ASSEMBLY	EA	2	$ 400.00	$ 800.00	$268.00	$532.00	$300.00	$600.00	$292.00	$584.00	$240.00	$480.00	$300.00	$600.00	$238.80	$477.20	$300.00	$600.00	$216.00	$432.00	$300.00	$600.00
606.63	REMOVING AND STORING BOX BEAM GUIDE RAILING	LF	176	$ 10.00	$ 1,760.00	$8.00	$1,408.00	$10.00	$1,760.00	$6.00	$1,056.00	$12.00	$2,112.00	$10.00	$1,760.00	$5.60	$985.60	$9.00	$1,584.00	$17.13	$3,014.88	$4.00	$704.00
606.6920	REMOVING AND STORING BOX BEAM GUIDE RAILING END ASSEMBLY	EA	2	$ 150.00	$ 300.00	$350.00	$700.00	$350.00	$700.00	$200.00	$400.00	$120.00	$240.00	$200.00	$400.00	$492.65	$985.30	$300.00	$600.00	$197.64	$395.28	$175.00	$350.00
08 607.96	REMOVE AND DISPOSE OF EXISTING FENCE	LF	195	$ 12.00	$ 2,340.00	$4.00	$780.00	$10.00	$1,950.00	$4.00	$780.00	$8.40	$1,638.00	$10.00	$1,950.00	$1.00	$195.00	$8.00	$1,170.00	$2.03	$395.85	$5.00	$975.00
608.0101	CONCRETE SIDEWALKS AND DRIVEWAYS	CY	5	$ 500.00	$ 2,500.00	$200.00	$1,000.00	$875.00	$4,375.00	$600.00	$3,000.00	$180.00	$900.00	$700.00	$3,500.00	$859.10	$4,295.50	$600.00	$3,000.00	$670.00	$3,350.00	$385.00	$1,925.00
610.1403	TOP SOIL- LAWNS	CY	150	$ 100.00	$ 15,000.00	$60.00	$9,000.00	$42.00	$6,300.00	$70.00	$10,500.00	$78.00	$11,700.00	$90.00	$13,500.00	$71.94	$10,791.00	$80.00	$12,000.00	$51.97	$7,795.50	$80.00	$12,000.00
610.1602	TURF ESTABLISHMENT - LAWNS	SY	870	$ 2.50	$ 2,175.00	$1.40	$1,218.00	$4.50	$3,915.00	$2.00	$1,740.00	$1.08	$939.60	$3.00	$2,610.00	$1.29	$1,122.30	$2.00	$1,740.00	$1.73	$1,505.10	$4.00	$3,480.00
614.060104	TREE REMOVAL, OVER 4" TO 6" DIA. BREAST HIGH, STUMP GRUBBED	EA	5	$ 200.00	$ 1,000.00	$200.00	$1,000.00	$225.00	$1,125.00	$100.00	$500.00	$240.00	$1,200.00	$225.00	$1,125.00	$238.80	$1,193.00	$220.00	$1,100.00	$324.00	$1,620.00	$220.00	$1,100.00
614.060204	TREE REMOVAL, OVER 6" TO 12" DIA. BREAST HIGH, STUMP GRUBBED	EA	1	$ 250.00	$ 250.00	$200.00	$200.00	$225.00	$225.00	$250.00	$250.00	$240.00	$240.00	$225.00	$225.00	$238.60	$238.60	$220.00	$220.00	$486.00	$486.00	$220.00	$220.00
614.060304	TREE REMOVAL, OVER 12" TO 18" DIA. BREAST HIGH, STUMP GRUBBED	EA	6	$ 425.00	$ 2,550.00	$300.00	$1,800.00	$325.00	$1,950.00	$150.00	$900.00	$360.00	$2,160.00	$350.00	$2,100.00	$357.90	$2,147.40	$330.00	$1,980.00	$456.00	$2,916.00	$330.00	$1,980.00
614.060404	TREE REMOVAL, OVER 18" TO 24" DIA. BREAST HIGH, STUMP GRUBBED	EA	1	$ 600.00	$ 600.00	$600.00	$600.00	$650.00	$650.00	$700.00	$700.00	$720.00	$720.00	$700.00	$700.00	$715.80	$715.80	$660.00	$660.00	$621.00	$621.00	$660.00	$660.00
614.060504	TREE REMOVAL, OVER 24" TO 36" DIA. BREAST HIGH, STUMP GRUBBED	EA	6	$ 1,000.00	$ 6,000.00	$900.00	$5,400.00	$965.00	$5,790.00	$850.00	$5,100.00	$1,080.00	$6,480.00	$1,000.00	$6,000.00	$1,073.70	$6,442.20	$990.00	$5,940.00	$729.00	$4,374.00	$1,000.00	$6,000.00
619.01	BASIC WORK ZONE TRAFFIC CONTROL	LS	1	$ 15,000.00	$ 15,000.00	$32,000.00	$32,000.00	$35,000.00	$35,000.00	$50,000.00	$50,000.00	$30,000.00	$30,000.00	$10,500.00	$10,500.00	$31,748.95	$31,748.95	$70,000.00	$70,000.00	$19,787.00	$19,787.00	$35,000.00	$35,000.00
623.12	CRUSHED STONE (IN-PLACE MEASURE)	CY	17	$ 50.00	$ 850.00	$125.00	$2,125.00	$50.00	$850.00	$85.00	$1,445.00	$144.00	$2,448.00	$40.00	$680.00	$79.48	$1,351.16	$50.00	$850.00	$54.76	$930.92	$32.50	$552.50
625.01	SURVEY OPERATIONS	LS	1	$ 10,000.00	$ 10,000.00	$50,000.00	$50,000.00	$8,000.00	$8,000.00	$8,000.00	$8,000.00	$6,000.00	$6,000.00	$8,000.00	$8,000.00	$9,432.14	$9,432.14	$14,000.00	$14,000.00	$14,040.00	$14,040.00	$5,000.00	$5,000.00
08 627.5014	CUTTING PAVEMENT	LF	2025	$ 2.66	$ 5,380.47	$4.00	$8,100.00	$2.50	$5,062.50	$0.01	$20.25	$3.60	$7,290.00	$3.60	$7,290.00	$3.58	$7,249.50	$3.00	$6,075.00	$1.23	$2,490.75	$0.01	$20.25
635.0103	CLEANING AND PREPARATION OF PAVEMENT SURFACES - LINES	LF	6000	$ 0.75	$ 4,504.02	$1.00	$6,000.00	$1.05	$6,300.00	$1.10	$6,600.00	$1.20	$7,200.00	$1.10	$6,600.00	$1.17	$7,020.00	$1.00	$6,000.00	$1.06	$6,360.00	$1.05	$6,300.00
637.11	ENGINEERS FIELD OFFICE- TYPE 1	MO	6	$ 1,000.00	$ 6,000.00	$100.00	$600.00	$1,500.00	$9,000.00	$2,200.00	$13,200.00	$1,200.00	$7,200.00	$1,850.00	$11,100.00	$1,525.37	$9,152.22	$1,800.00	$10,800.00	$1,080.00	$6,480.00	$2,350.00	$14,100.00
645.5101	GROUND MOUNTED SIGN PANELS, LESS THAN OR EQUAL TO 30 SF, WITH OUT Z-BARS	SF	108	$ 25.00	$ 2,650.05	$28.00	$2,968.00	$30.00	$3,180.00	$30.00	$3,180.00	$37.80	$4,008.80	$29.00	$3,074.00	$37.59	$3,984.54	$35.00	$3,710.00	$34.02	$3,606.12	$30.00	$3,180.00
645.5202	GROUND MOUNTED SIGN PANELS, LESS THAN OR EQUAL TO 30 SF, WITH Z-BARS, HIGH VISABILITY SHEETING	SF	68	$ 25.00	$ 1,700.03	$35.00	$2,380.00	$36.75	$2,499.00	$37.70	$2,563.60	$45.84	$3,117.12	$36.00	$2,448.00	$45.57	$3,098.76	$34.00	$2,312.00	$41.26	$2,805.68	$37.75	$2,567.00
645.61	TYPE A SIGN POST	EA	60	$ 113.30	$ 6,797.95	$140.00	$8,400.00	$150.00	$9,000.00	$153.00	$9,180.00	$210.00	$12,600.00	$145.00	$8,700.00	$208.78	$12,526.80	$116.00	$6,960.00	$189.00	$11,340.00	$155.00	$9,300.00
646.40	FLEXIBLE DELINEATOR, SINGLE UNIT, ONE WAY	EA	21	$ 35.00	$ 735.00	$77.00	$1,617.00	$82.75	$1,737.75	$85.00	$1,785.00	$62.40	$1,310.40	$85.00	$1,785.00	$62.04	$1,302.84	$140.00	$2,940.00	$56.16	$1,178.36	$84.75	$1,779.75
647.51	REMOVE AND DISPOSE SIGN PANEL, SIGN PANEL ASSEMBLY SIZE I (UNDER 30 SF)	EA	14	$ 35.00	$ 490.00	$3.00	$42.00	$5.00	$70.00	$3.30	$46.20	$42.00	$588.00	$40.00	$560.00	$10.00	$140.00	$28.00	$392.00	$37.80	$529.20	$10.00	$140.00
663.0106	DUCTILE IRON WATER PIPE, 8" DIAMETER	LF	65	$ 50.00	$ 3,250.00	$75.00	$4,875.00	$115.00	$7,475.00	$100.00	$6,500.00	$150.00	$9,750.00	$125.00	$8,125.00	$64.13	$4,168.45	$84.00	$5,460.00	$30.00	$1,950.00	$22.00	$1,430.00
663.1301	REPLACE FIRE HYDRANT	EA	7	$ 2,000.00	$ 14,000.00	$8,000.00	$58,000.00	$6,000.00	$42,000.00	$3,200.00	$22,400.00	$3,600.00	$25,200.00	$6,800.00	$47,600.00	$2,787.44	$19,512.08	$4,000.00	$28,000.00	$3,435.36	$24,047.52	$4,000.00	$28,000.00
663.161006	TAPPING SLEEVE, VALVE AND VALVE BOX ASSEMBLY, 10" X 6"	EA	1	$ 4,000.00	$ 4,000.00	$10,000.00	$10,000.00	$6,000.00	$6,000.00	$3,700.00	$3,700.00	$3,600.00	$3,600.00	$6,800.00	$6,800.00	$3,375.72	$3,375.72	$4,000.00	$4,000.00	$2,919.00	$2,919.00	$10,000.00	$10,000.00
663.33	ADJUSTING EXISTING VALVE BOX ELEVATION	EA	8	$ 223.81	$ 1,788.87	$450.00	$3,600.00	$350.00	$2,800.00	$180.00	$1,440.00	$300.00	$2,400.00	$225.00	$1,800.00	$100.00	$800.00	$400.00	$3,200.00	$328.86	$2,630.88	$220.00	$1,760.00
663.43	REMOVE AND DISPOSE OF EXISTING HYDRANT	EA	7	$ 1,400.00	$ 9,800.00	$220.00	$1,540.00	$400.00	$2,800.00	$600.00	$4,200.00	$1,200.00	$8,400.00	$500.00	$3,500.00	$1.00	$7.00	$800.00	$4,200.00	$41.97	$293.79	$0.01	$0.07
665.11	WHITE EPOXY REFLECTORIZED PAVEMENT STRIPES	LF	32800	$ 0.55	$ 18,040.00	$1.25	$41,000.00	$1.35	$44,280.00	$1.38	$45,264.00	$1.38	$45,264.00	$1.35	$44,280.00	$1.49	$48,872.00	$1.40	$45,920.00	$1.35	$44,280.00	$1.38	$45,264.00
665.12	YELLOW EPOXY REFLECTORIZED PAVEMENT STRIPES	LF	14300	$ 0.88	$ 12,584.00	$1.25	$17,875.00	$1.35	$19,305.00	$1.38	$19,734.00	$1.38	$19,734.00	$1.35	$19,305.00	$1.49	$21,307.00	$1.40	$20,020.00	$1.35	$19,305.00	$1.38	$19,734.00
668.04	WHITE PREFORMED REFLECTORIZED PAVEMENT SYMBOLS	EA	35	$ 160.00	$ 5,600.00	$175.00	$6,125.00	$188.00	$6,580.00	$195.00	$6,825.00	$210.00	$7,350.00	$190.00	$6,650.00	$208.78	$7,307.30	$180.00	$6,300.00	$189.00	$6,615.00	$193.00	$6,755.00
05 690.010001	SPECIALITY WORK (GENERAL) INTERPRETIVE SIGN TYPE D-1 (KEY NUMBER 5.001)	LS	1	$ 3,600.00	$ 3,600.00	$5,000.00	$5,000.00	$5,050.00	$5,050.00	$5,180.00	$5,180.00		$0.00	$5,100.00	$5,100.00	$5,714.47	$5,714.47	$4,890.00	$4,890.00	$5,088.00	$5,088.00	$5,200.00	$5,200.00
05 690.010002	SPECIALITY WORK (GENERAL) INTERPRETIVE SIGN TYPE D-1 (KEY NUMBER 5.002)	LS	1	$ 3,600.00	$ 3,600.00	$5,000.00	$5,000.00	$5,050.00	$5,050.00	$5,180.00	$5,180.00		$0.00	$5,100.00	$5,100.00	$5,714.47	$5,714.47	$4,890.00	$4,890.00	$5,088.00	$5,088.00	$5,200.00	$5,200.00
05 690.010003	SPECIALITY WORK (GENERAL) INTERPRETIVE SIGN TYPE G-1 (KEY NUMBER 5.003)	LS	1	$ 3,000.00	$ 3,000.00	$3,000.00	$3,000.00	$3,125.00	$3,125.00	$3,190.00	$3,190.00		$0.00	$3,150.00	$3,150.00	$3,555.14	$3,555.14	$2,900.00	$2,900.00	$3,132.00	$3,132.00	$3,200.00	$3,200.00
05 690.010004	SPECIALITY WORK (GENERAL) INTERPRETIVE SIGN TYPE A-1 (KEY NUMBER 5.004)	LS	1	$ 7,900.00	$ 7,900.00	$5,900.00	$5,900.00	$5,935.00	$5,935.00	$6,075.00	$6,075.00		$0.00	$6,000.00	$6,000.00	$6,680.80	$6,680.80	$5,520.00	$5,520.00	$5,961.00	$5,961.00	$6,100.00	$6,100.00
05 690.010005	SPECIALITY WORK (GENERAL) INTERPRETIVE SIGN TYPE D-8 (KEY NUMBER 5.010)	LS	1	$ 920.00	$ 920.00	$1,800.00	$1,800.00	$1,850.00	$1,850.00	$1,882.00	$1,882.00		$0.00	$1,850.00	$1,850.00	$1,920.73	$1,920.73	$1,530.00	$1,530.00	$1,652.00	$1,652.00	$1,685.00	$1,685.00
05 690.010006	SPECIALITY WORK (GENERAL) INTERPRETIVE SIGN TYPE D-7 (KEY NUMBER 5.011)	LS	1	$ 900.00	$ 900.00	$1,800.00	$1,800.00	$1,875.00	$1,875.00	$1,915.00	$1,915.00		$0.00	$1,900.00	$1,900.00	$2,171.26	$2,171.26	$1,740.00	$1,740.00	$1,879.00	$1,879.00	$1,915.00	$1,915.00
05 690.010007	SPECIALITY WORK (GENERAL) INTERPRETIVE SIGN TYPE D-7 (KEY NUMBER 5.012)	LS	1	$ 900.00	$ 900.00	$1,800.00	$1,800.00	$1,875.00	$1,875.00	$1,915.00	$1,915.00		$0.00	$1,900.00	$1,900.00	$2,171.26	$2,171.26	$1,740.00	$1,740.00	$1,879.00	$1,879.00	$1,915.00	$1,915.00
05 690.010008	SPECIALITY WORK (GENERAL) INTERPRETIVE SIGN TYPE D-7 (KEY NUMBER 5.015)	LS	1	$ 900.00	$ 900.00	$1,800.00	$1,800.00	$1,875.00	$1,875.00	$1,915.00	$1,915.00		$0.00	$1,900.00	$1,900.00	$2,171.26	$2,171.26	$1,740.00	$1,740.00	$1,879.00	$1,879.00	$1,915.00	$1,915.00
05 690.010009	SPECIALITY WORK (GENERAL) INTERPRETIVE SIGN TYPE D-7 (KEY NUMBER 5.016)	LS	1	$ 900.00	$ 900.00	$1,800.00	$1,800.00	$1,875.00	$1,875.00	$1,915.00	$1,915.00		$0.00	$1,900.00	$1,900.00	$2,171.26	$2,171.26	$1,740.00	$1,740.00	$1,879.00	$1,879.00	$1,915.00	$1,915.00
05 690.010010	SPECIALITY WORK (GENERAL) INTERPRETIVE SIGN TYPE D-7 (KEY NUMBER 5.017)	LS	1	$ 900.00	$ 900.00	$1,800.00	$1,800.00	$1,875.00	$1,875.00	$1,915.00	$1,915.00		$0.00	$1,900.00	$1,900.00	$2,171.26	$2,171.26	$1,740.00	$1,740.00	$1,879.00	$1,879.00	$1,915.00	$1,915.00
05 690.010011	SPECIALITY WORK (GENERAL) INTERPRETIVE SIGN TYPE D-7 (KEY NUMBER 5.018)	LS	1	$ 900.00	$ 900.00	$1,800.00	$1,800.00	$1,875.00	$1,875.00	$1,915.00	$1,915.00		$0.00	$1,900.00	$1,900.00	$2,171.26	$2,171.26	$1,740.00	$1,740.00	$1,879.00	$1,879.00	$1,915.00	$1,915.00
05 690.010012	SPECIALITY WORK (GENERAL) INTERPRETIVE SIGN TYPE A-1 (KEY NUMBER 5.021)	LS	1	$ 7,900.00	$ 7,900.00	$6,800.00	$6,800.00	$5,935.00	$5,935.00	$7,075.00	$7,075.00		$0.00	$6,000.00	$6,000.00	$6,680.80	$6,680.80	$5,520.00	$5,520.00	$5,961.00	$5,961.00	$6,100.00	$6,100.00
697.03	FIELD CHANGE ORDER (5%)	DC	1	$27,000.00	$ 27,000.00	$27,000.00	$27,000.00	$27,000.00	$27,000.00	$27,000.00	$27,000.00		$0.00	$27,000.00	$27,000.00	$27,000.00	$27,000.00	$27,000.00	$27,000.00	$27,000.00	$27,000.00	$27,000.00	$27,000.00
698.04	ASPHALT PRICE ADJUSTMENT	DC	2500	$ 1.00	$ 2,500.00	$1.00	$2,500.00	$1.00	$2,500.00	$1.00	$2,500.00		$0.00	$1.00	$2,500.00	$1.00	$2,500.00	$1.00	$2,500.00	$1.00	$2,500.00	$1.00	$2,500.00
699.05	FUEL PRICE ADJUSTMENT	DC	1000	$ 1.00	$ 1,000.00	$1.00	$1,000.00	$1.00	$1,000.00	$1.00	$1,000.00		$0.00	$1.00	$1,000.00	$1.00	$1,000.00	$1.00	$1,000.00	$1.00	$1,000.00	$1.00	$1,000.00
					$ 554,576.42		$827,316.00		$657,563.25		$598,530.45				$652,338.00		$554,682.83		$636,108.00		$528,796.31		$574,893.88
	MOBILIZATION (NOT TO EXCEED 4% OF SUBTOTAL)						$33,092.64		$26,302.53		$23,941.22				$26,093.52		$22,187.31		$25,444.32		$21,151.85		$22,995.75
699.040001	MOBILIZATION	LS	1	$22,183.06	$ 22,183.06	$32,000.00	$32,000.00	$26,000.00	$26,000.00	$23,800.00	$23,800.00			$15,662.00	$15,662.00	$21,313.23	$21,313.23	$23,018.00	$23,018.00	$9,471.69	$9,471.69	$22,500.00	$22,500.00
				TOTAL	$ 603,759.47		$859,316.00		$683,563.25		$622,330.45		$735,387.22		$668,000.00		$575,996.06		$659,126.00		$538,268.00		$597,393.86