

**COUNTY OF ERIE
DIVISION OF PURCHASE
95 FRANKLIN STREET
BUFFALO, NEW YORK 14202**

**Bids for Construction and Maintenance Materials
For use by Erie County Department of Public Works,
Division of Highways**

**Submitted in accordance with New York State Specification
For the Year From April 1, 2016 – March 31, 2017**

BID NO.: 216055-004

INSTRUCTIONS TO USERS OF THIS CONTRACT

When using this contract you will notice that it is set up in sections that coincide with NYSDOT numbers.

Any municipality who is listed on the Erie County Exhibit "B" of the Instructions to Bidders, Purchases by other local governments or special districts can participate in this contract.

All successful bidders' prices are posted, however please note that in order to utilize this highway material book properly, the lowest bidder must be contacted first. If the low bidder is not available then the second low bidder should be contacted and if they are not available go down the line. Due to the fact that Buffalo has a very short construction and maintenance season it is necessary to have more than one or two vendors under contract. The lowest bidder is not always available when a district or municipality needs the product or the service. When that happens there are other vendors in the book that can provide product or service to avoid any down time.

When using this book be sure to include the bid number, page number, item number and description of material or service as written in the bid on the requisition. This information **must be included** with all orders. The unit price and quantity must be indicated in all orders.

When using the Aggregates section, be sure to take into consideration the plant/pit location with the delivery location. That will help determine who the low bidder is.

When the lowest bidder is not being used, the enclosed justification affidavit must be completed, signed and filed with the purchasing documents.

This Highway summary book was put together in compliance with General Municipal Law §100-a, General Municipal Law §103 and General Municipal Law §104.

Erie County Highway Bid#
Justification Affidavit

The Erie County Highway Bid is a compiling of multiple vendors and their pricing for various supplies and services. The goal of this bid is to provide valid resources to assist in completing a multitude of projects within a seasonal window. Therefore, there is a process that needs to be followed to ensure that you are using the lowest bidder of that item or service that can be provided within the time-frame of the project. The project time-line becomes a very important part of the evaluation. If the lowest vendor cannot provide within the specified time-frame of said project, it is permissible to go to the next lowest bidder. The Division of Purchase will require the following information will from you when this is the case.

Project Description:

Project Time-line: _____

Item or Services
Needed:

Lowest Bidder's Company Name: _____

Can Supply ___ Cannot Supply ___

Name at Company who verified above: _____
Phone#: _____

Signature: _____

Print Name: _____

*****I verify that to my knowledge, all that is stated above is true.*****

Please forward this document with your Purchase Requisition. Thank You

2016 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
3M 3M Center, Building 225-4N-14 St. Paul, MN 55144-1000	1.651.737.8279	56, 57, 58, 59 and 60
Accadia Site Contracting 5636 Transit Road Depew, NY 14043	716.681.7944	1, 4, 5, 9, 11, 13, 15, 17, 51, 55, 77, 80, 83, 86, 89, 92, 95, 98 and 101
Accent Stripe, Inc. 3275 N. Benzing Road Orchard Park, New York 14127	716.823.7704	54 and 68
Advanced Drainage Systems, Inc. 4640 Trueman Blvd. Hilliard, Ohio 43026	800.733.7473	26, 27, 28, 29, 30, 31, 32, 33 and 38
American Paving & Excavating, Inc. 5880 Thompson Road Clarence Center, New York 14032	716.741.2649	77, 80, 83, 86, 89, 92, 95, 98 and 101
Amherst Paving, Inc. 330 Meyer Rd Amherst NY 14226	716.863.2901	1, 4, 5, 6, 9, 11, 13, 15, 17, 20, 22, 24, 39, 40, 41, 42, 43, 44, 46, 47, 48, 49, 50, 52, 53, 55, 70, 72, 77, 80, 83, 86, 89, 92, 95, 98 and 101
Amherst Sealer, Inc. 330 Meyer Rd Amherst NY 14226	716.863.2906	21
Bihl Landscape Inc. 211 Westminster Road West Seneca NY 14224	716.997.2448	34, 35, 36 and 37
Buffalo Crushed Stone 500 Como Park Blvd. Cheektowaga, New York 14227	716.826.7310	9, 11, 13, 15, 17, 19, 70, 72, 75, 77, 80, 83, 86, 89, 92, 95, 98, 101
Buffalo Redi-Mix 500 Como Park Blvd. Cheektowaga, New York 14227	716.826.7310	3 and 42
Cambria Asphalt Products 10830 Blair Road Medina, NY 14094	585.798.4501	9, 11, 13, 15, 17, 19, 70 and 72
Chemung Supply Corp. 2420 Corning Road PO Box 527 Elmira NY 14902	607.733.5506	26, 27, 28, 29, 30, 31, 32, 33, 39, 40, 41 and 61
Comet Flasher, Inc. 1 Babcock Street Buffalo, New York 14210	716.821.9595	51, 64, 65, 66 and 67
Country Side Sand & Gravel 13870 Taylor Hollow Road Collins, New York 14034	716.532.3371	70, 72 and 75

2016 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
County Line Stone Co., Inc. 4515 Crittenden Rd PO Box 150 Akron NY 14001	716.542.5435	9, 11, 13, 15, 17, 19, 42, 70, 72, 75, 77, 80, 83, 86, 89, 92, 95, 98 and 101
D & H Excavating Inc. 11939 Rt 98 South Arcade, NY 14009	716.492.4956	51, 64, 65, 66, 67, 70, 72, 77, 80, 83, 86, 89, 92, 95, 98 and 101
Dan Gernatt Gravel 13870 Taylor Hollow Road Collins NY 14034	716.532.3371	44, 70, 72, 75, 77, 80, 83, 86, 89, 92, 95, 98 and 101
Dig It of New York, LLC 4549 Clinton Street West Seneca, New York 14224	716.684.7232	55, 77, 80, 83, 86, 89, 92, 95, 98 and 101
Donegal Construction Corporation 1235 Marguerite Lake Road Greensburg, PA 15601	724.423.7500	22 and 24
Duke's Root Control, Inc. 1020 Hiawatha Blvd West Syracuse NY 13204	315.472.4781	2
Eberl Iron Works, Inc. 128 Sycamore St Buffalo NY 14204-1492	716.854.7633	56, 57, 58, 59, 60 and 61
EJ USA, Inc. 6177 South Bay Road Cicero, New York 13039	315.699.2601	63
Fox Construction Inc. 4000 Langford Rd North Collins, NY 14111	716.337.2546	44, 78, 81, 84, 87, 90, 93, 96, 99 and 102
Gauthier Blacktop Inc. 1790 Bullis Road Elma, NY 14059	716.652.5284	78, 81, 84, 87, 90, 93, 96, 99 and 102
Gerald J.G. Wagner 7193 Boies Road West Falls NY 14170	716.652.1483	34, 35, 36 and 37
Gernatt Asphalt Product 13870 Taylor Hollow Road Collins, New York 14034	716.532.3371	8, 9, 11, 13, 15, 17, 19, 44, 69, 70, 71, 72, 73, 75 and 76
Highway Rehabilitation Corp. 2258 Route 22 Brewster, NY 10509	845.278.9645	14, 16 and 18
K & R Day Trucking 840 Bullis Road Elma, NY 14059	716.655.0660	78, 81, 84, 87, 90, 93, 96, 99 and 102

2016 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
Kistner Concrete Products, Inc. 8713 Read Road East Pembroke, NY 14056	716.894.2267	34, 35, 36 and 37
Lafarge North America, Inc. 75 Pineview Dr. Suite 100 Amherst NY 14228	716.505.5300 716.505.5325	3, 10, 12, 14, 16, 18, 19, 42, 71, 73 and 76
Lane Enterprises, Inc. 16 May Street Bath, New York 14454	607.776.3366	26, 27, 28, 29, 30, 31, 32, 33 and 38
May's Tree Service, Inc. P.O. Box 540 Lancaster NY 14086	716.685.1929	45
Michael Serafini, Inc. 3529 Broadway Street Cheektowaga, New York 14227	716.684.7730	55, 79, 82, 85, 88, 91, 94, 97, 100 and 103
Midland Asphalt Corp 640 Young St PO Box 388 Tonawanda NY 14150	716.692.0730	8, 14, 16, 18, 20, 46, 47, 48, 49, 50, 78, 81, 84, 87, 90, 93, 96, 99 and 102
Milherst Construction Inc. 10025 County Rd Clarence Center, NY 14032-0430	716.688.9098	78, 81, 84, 87, 90, 93, 96, 99 and 102
Modern Tree Service Inc. 7858 Boston Colden Road Boston, NY 14025	716.941.6597	45
Municipal Milling and Maintenance, LLC 9091 Erie Rd Angola NY 14006	716.868.5158	22 and 24
Municipal Sales, Inc. PO Box 4743 Queensbury, NY 12804-0743	518.747.2044	2
New Frontier Excavating & Paving, Inc. 8265 East Eden Road Eden, NY 14057	716.430.5046	22, 24, 78, 81, 84, 87, 90, 93, 96, 99 and 102
Northeast Diversification DBA Northeast Paving #2 Cadby Industrial Park Lancaster, NY 14086	716.681.8879	1, 4, 5, 6, 20, 21, 22, 24, 39, 40, 41, 42, 44, 51, 52, 53, 55, 76, 78, 81, 84, 87, 90, 93, 96, 99 and 102
Occhino Corp 2650 Seneca Street West Seneca, NY 14224	716.827.7000	3, 4, 20, 21, 22, 24, 42, 43, 44, 53, 76, 77, 80, 83, 86, 89, 92, 95, 98 and 101

2016 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
Occhino Paving Corp. DBA Medusa COD 2650 Seneca St West Seneca NY 14224	716.827.7000	1, 3, 4, 20, 21, 22, 24, 42, 43, 44, 53, 55, 76, 78, 81, 84, 87, 90, 93, 96, 99 and 102
Pat Roberts & Sons, Inc. 1995 Woodard Road Elma, New York 14059	716.863.3615	79, 82, 85, 88, 91, 94, 97, 100 and 103
Pavilion Drainage Supply Co., Inc. Box 219 Pavilion NY 14525	585.584.3261	39, 40 and 41
R. B. U'Ren Equipment, Inc. 1120 Connecting Road Niagara Falls, New York 14304	716.283.4466	79, 82, 85, 88, 91, 94, 97, 100 and 103
R.W. Struck, Inc. 711 Conley Road Elma, NY 14059	716.652.1682	79, 82, 85, 88, 91, 94, 97, 100 and 103
Robinson Paving, Inc. PO Box 266 East Aurora, New York 14052	716.687.1045	55, 79, 82, 85, 88, 91, 94, 97, 100 and 103
S J B Services, Inc. 5167 South Park Ave Hamburg, NY 14075	716.649.8110	62
Schneck's Tree Removal, Inc. 2861 Southwestern Blvd Orchard Park, NY 14127	716.870.7255	45
Suite Kote Corporation 505 Como Park Blvd Buffalo NY 14227	716.683.8850	14, 16, 18, 20, 21, 23, 25, 46, 47, 48, 49, 50, 79, 82, 85, 88, 91, 94, 97, 100 and 103
T.E. McNamara Trucking, Inc. 2921 Transit Road Elma, NY 14059	716.674.8080	78, 81, 84, 87, 90, 93, 96, 99 and 102
Tom Greenauer PO Box 250 Springbrook, New York 14140	716.675.9434	78, 81, 84, 87, 90, 93, 96, 99 and 102
The Vellano Corporation 10 Lancaster Parkway Lancaster NY 14086	716.684.7222	5, 26, 27, 28, 29, 30, 31, 32 and 33
Union Concrete & Construction Corp PO Box 410 105 Center Road West Seneca NY 14224	716.822.5755	1, 4, 5, 6, 7, 14, 16, 17, 18, 20, 23, 25, 51, 52, 53, 55, 64, 65, 66, 67, 71, 73, 76, 79, 82, 85, 88, 91, 94, 97, 100 and 103
Unique Paving Materials, Corp. 3993 E. 93rd Street Cleveland, Ohio 44105	216.441.4880	19

2016 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
Villager Construction, Inc. 425 Old Macedon Center Rd. Fairport, NY 14450	585.223.7697	23, 25, 79, 82, 85, 88, 91, 94, 97, 100 and 103
Vulcan Signs 408 E. Berry Avenue Foley, AL 36536	800.633.6845	56, 57, 58, 59 and 60

**Bids for Construction and Maintenance Materials
For Use by Erie County Department of Public Works
Beginning April 1, 2016**

Table of Contents

Section 200	Earthwork	
Section 202	Removal of Structures and Obstructions	1
Section E203	Excavation, Embankment and Sewer Line Chemical Root Control	2
Section E204	Flowable Fill	3
Section 206	Trench, Culvert, Structure Excavation	4
Section 207	Geosynthetics	5
Section E209	Soil Erosion and Sediment Control	6
Section 210	Removal and Disposal of Asbestos Containing Material - ACM (Buildings, Bridges and Highways)	7
Section 300	Bases and Subbases	
Section E302	Bituminous Stabilized Course	8
Section 400	Hot Mix Asphalt	
Section E402	Hot Mix Asphalt (HMA) Pavements	9
Section E403	Hot Mix Asphalt Pavement for Municipalities	13
Section E405	Cold Mix Bituminous Pavement (Open Graded)	19
Section 407	Tack Coat	20
Section E410	Bituminous Surface Treatment - Single Course	21
Section E490	Cold Milling	22
Section 600	Incidental Construction	
Section E603	Culverts and Storm Drains	26
Section E604	Drainage Structures	34
Section E605	Underdrains	38
Section E606	Guide Railing, Median Barrier, and Concrete Barrier	39
Section E608	Sidewalks, Driveways, Bicycle Paths and Vegetation Control Strips	42
Section E609	Curb and Curb & Gutter	43
Section E610	Ground Vegetation – Preparation, Establishment and Management	44
Section E614	Pruning, Improving and Removing Existing Vegetation	45
Section E618	Bituminous Material	46
Section E619	Work Zone Traffic Control	51
Section 621	Cleaning Culverts, Drainage Structures and Existing Roadside Sections	52
Section 627	Cutting Pavement	53
Section 635	Cleaning and Preparation of Pavement Surfaces for Pavement Markings	54
Section E636	Emergency Repairs	55

Section 600	Incidental Construction	
Section E645	Signs	56
Section E646	Delineators, Reference Markers and Snowplowing Markers	61
Section 648	Subsurface Explorations	62
Section E655	Frames, Grates and Covers	63
Section E680	Traffic Signals	64
Section E685	Epoxy Reflectorized Pavement Markings	68
Section 700	Materials and Manufacturing	
Section E701	Hydraulic Cements	69
Section E703	Aggregates	70
Section E704	Masonry Units	74
Section 800	Materials - Delivery	
Section E800	Materials Delivery	75
Section 900	Rental of Equipment	
Section E900	Rental Equipment	77
Appendix – Charts Per Vendor		

2016 Summer Maintenance Bid

SECTION 202								
Item No.	Item	Pay Unit	Accadia Site Contracting, Inc.	Amherst Paving	Occhino Crop.	Occhino Paving Corp. DMA Medusa	Northeast Diversification Inc. DBA Northeast Paving	Union Concrete Construction Corp.
202.19	Removal of Substructures	CY	\$148.00	\$150.00	\$140.00	\$140.00	\$93.85	\$98.00

2016 Summer Maintenance Bid

SECTION E203				
Item No.	Item	Pay Unit	Duke's Root Control, Inc.	Municipal Sales, Inc.
E203.9908	Sewer Line Chemical Root Control, 8-in. dia.	LF	\$1.30	\$1.00
E203.9910	Sewer Line Chemical Root Control, 10-in. dia.	LF	\$1.30	\$1.00
E203.9912	Sewer Line Chemical Root Control, 12-in. dia.	LF	\$1.30	\$1.00
E203.9915	Sewer Line Chemical Root Control, 15-in. dia.	LF	\$1.30	\$1.30
E203.9918	Sewer Line Chemical Root Control, 18-in. dia.	LF	\$1.50	\$1.50
E203.9921	Sewer Line Chemical Root Control, 21-in. dia.	LF	\$1.50	\$1.85
E203.9924	Sewer Line Chemical Root Control, 24-in. dia.	LF	\$1.50	\$2.00

2016 Summer Maintenance Bid

SECTION E204						
Item No.	Item	Pay Unit	Buffalo Redi-Mix	Lafarge Aggregate and Concrete *	Occhino Corp.	Occhino Paving Corp. DMA Medusa
E204.01	Controlled Low Strength Material (CLSM)	CY	\$65.00	\$64.20	\$50.00	\$50.00
E204.01A	Add A: CLSM Extra Mileage (Per Mile)	Per Mile			\$0.40	\$0.40
E204.01B	Add B: CLSM Waiting Time (Per Minute)	Per Minute	\$1.50		\$1.40	\$1.40
E204.01C	Add C: CLSM Heating Materials, (Per CY)	Per CY	\$10.00	\$5.00	\$5.00	\$5.00
E204.01D	Add D: CLSM Extra Charge for Loads Under 20 CY (per Load)	Per Load			\$90.00	\$90.00

* See Appendix For Additional Charges

2016 Summer Maintenance Bid

SECTION 206								
Item No.	Item	Pay Unit	Accadia Site Contracting, Inc.	Amherst Paving	Occhino Corp.	Occhino Paving Corp. DMA Medusa	Northeast Diversification Inc. DBA Northeast Paving	Union Concrete Construction Corp.
206.01	Structure Excavation	CY	\$47.00 Note 1	\$40.00	\$32.00	\$32.00	\$24.75	\$29.00
206.0201	Trench and Culvert Excavation	CY	\$53.00 Note2	\$45.00	\$38.00	\$38.00	\$33.75	\$31.00
206.05	Test Pit Excavation	Each	\$550.00 Note3	\$700.00	\$700.00	\$700.00	\$525.00	\$350.00 Note 4

Note 1 - Min 100 CYD/Location

Note 2 - Min 150 CYD/Location

Note 3 - 10 ea per location and backfill with excavated material

Note 4 - Done with Vacuum Truck / Plus Mob @ \$150.00 Port to Port

2016 Summer Maintenance Bid

SECTION 207							
Item No.	Item	Pay Unit	Accadia Site Contracting, Inc.	Amherst Paving	Northeast Diversification Inc. DBA Northeast Paving	Union Concrete Construction Corp.	Vellano Corporation
207.20	Geotextile Bedding	SY	\$6.00	\$4.00	\$3.50	\$3.44	\$1.80
207.21	Geotextile Separation	SY	\$6.00	\$4.00	\$2.40	\$2.33	\$1.15
207.22	Geotextile Drainage	SY	\$10.00	\$4.00	\$2.40	\$2.33	\$1.15
207.23	Geotextile Slope Protection	SY	\$10.00	\$4.00	\$3.50	\$3.44	\$1.15
207.24	Geotextile Stabilization	SY	\$10.00	\$3.00	\$2.40	\$2.34	\$1.15

2016 Summer Maintenance Bid

SECTION E209					
Item No.	Item	Pay Unit	Amherst Paving	Northeast Diversification Inc. DBA Northeast Paving	Union Concrete Construction Corp.
E209.13	Silt Fence - Temporary	Each	\$50.00	\$2.35	\$37.50 Note 1

Note 1 - Delivery Billed Separate

2016 Summer Maintenance Bid

SECTION 210				
Item No.	Item	Pay Unit	Amhest Paving	Union Concrete Construction Corp.
210.3001	Removal and Disposal of Concrete-Encased Pipe ACM	Foot	\$15.00	\$300.00 Note 1
210.3101	Removal and Disposal of Underground Pipe ACM	Foot	\$20.00	\$100.00 Note 1

Note 1 - 2500.00 Daily Min plus All DOL Fees

2016 Summer Maintenance Bid

SECTION E302				
Item No.	Item	Pay Unit	Gernatt Asphalt Products - Springville	Midland Asphalt Materials
302.01	Bituminous Stabilized Course	CY	\$55.00/ton	
E302.0101	Bituminous Stabilized Course - EC Supplies Aggregate	CY		
E302.0102	Bituminous Stabilized Course - EC Supplies Aggregate and Equipment	CY		\$64.00

2016 Summer Maintenance Bid

SECTION E402											
Item No.	Item	Pay Unit	Accadia Site Contracting, Inc.	Amherst Paving Note 2	Cambria Asphalt Products, Inc.	Buffalo Crushed - Como/Barton	County Line Stone	Gernatt Asphalt Products - Collins	Gernatt Asphalt Products - Delevan	Gernatt Asphalt Products - Springville	Gernatt Asphalt Products - West Seneca
402.06820218	6.3 F2 Polymer Modified HMA, 80 Series Compaction	Ton		\$75.00							
E402.06820218	6.3 F2 polymer-Modified HMA, 80 Series Compaction F.O.B. plant price per ton	Ton		\$60.00	\$74.80	\$68.63	\$67.40	\$71.50	\$69.00	\$70.50	\$68.00
402.097202	9.5 F2 Top Course HMA, 70 Series Compaction	Ton		\$71.00							
E402.09720201	9.5 F2 Top Course HMA, 70 Series Compaction F.O.B. plant price per ton	Ton		\$60.00	\$69.90	\$62.84	\$60.45	\$64.00	\$61.50	\$63.00	\$60.50
E402.09720202	9.5 F2 Polymer-Modified HMA, 70 Series Compaction	Ton		\$75.00							
E402.09720203	9.5 F2 Polymer-Modified HMA, 70 Series Compaction F.O.B. plant price per ton	Ton		\$64.00	\$74.80	\$68.34	\$66.20	\$67.00	\$64.50	\$66.00	\$63.50
402.097302	9.5 F3 Top Course HMA, 70 Series Compaction	Ton									
E402.09730201	9.5 F3 Top Course HMA, 70 Series Compaction F.O.B. plant price per ton	Ton			\$70.50	\$62.84	\$60.45	\$64.00	\$61.50	\$63.00	\$60.50
E402.09730202	9.5 F3 Polymer-Modified HMA, 70 Series Compaction	Ton									
E402.09730203	9.5 F3 Polymer-Modified HMA, 70 Series Compaction F.O.B. plant price per ton	Ton			\$72.50	\$68.34	\$66.20	\$67.00	\$64.50	\$66.00	\$63.50
402.098202	9.5 F2 Top Course HMA, 80 Series Compaction	Ton		\$71.00							
E402.09820201	9.5 F2 Top Course HMA, 80 Series Compaction F.O.B. plant price per ton	Ton		\$60.00	\$72.50	\$62.84	\$60.45	\$64.00	\$61.50	\$63.00	\$60.50
E402.09820202	9.5 F2 Polymer-Modified HMA, 80 Series Compaction	Ton		\$75.00							
E402.09820203	9.5 F2 Polymer-Modified HMA, 80 Series Compaction F.O.B. plant price per ton	Ton		\$64.00	\$72.80	\$68.34	\$66.20	\$67.00	\$64.50	\$66.00	\$63.50
402.098302	9.5 F3 Top Course HMA, 80 Series Compaction	Ton									
E402.09830201	9.5 F3 Top Course HMA, 80 Series Compaction F.O.B. plant price per ton	Ton			\$69.90	\$62.84	\$60.45	\$64.00	\$61.50	\$63.00	\$60.50
E402.09830202	9.5 F3 Polymer-Modified HMA, 80 Series Compaction	Ton									
E402.09830203	9.5 F3 Polymer-Modified HMA, 80 Series Compaction F.O.B. plant price per ton	Ton			\$74.80	\$68.34	\$66.20	\$67.00	\$64.50	\$66.00	\$63.50
402.127202	12.5 F2 Top Course HMA, 70 Series Compaction	Ton		\$71.00							
E402.12720201	12.5 F2 Top Course HMA, 70 Series Compaction F.O.B. plant price per ton	Ton		\$60.00	\$70.00	\$58.19	\$58.45	\$63.00	\$60.50	\$62.00	\$59.50
E402.12720202	12.5 F2 Polymer-Modified HMA, 70 Series Compaction	Ton		\$75.00							
E402.12720203	12.5 F2 Polymer-Modified HMA, 70 Series Compaction F.O.B. plant price per ton	Ton		\$64.00	\$74.00	\$63.69	\$63.20	\$65.50	\$63.00	\$64.50	\$62.00
402.127302	12.5 F3 Top Course HMA, 70 Series Compaction	Ton									
E402.12730201	12.5 F3 Top Course HMA, 70 Series Compaction F.O.B. plant price per ton	Ton			\$70.00	\$58.19	\$58.45	\$63.00	\$60.50	\$62.00	\$59.50
402.128202	12.5 F2 Top Course HMA, 80 Series Compaction	Ton	\$31.50 Note 1								
E402.12820201	12.5 F2 Top Course HMA, 80 Series Compaction F.O.B. plant price per ton	Ton			\$7.00	\$58.19	\$58.45	\$63.00	\$60.50	\$62.00	\$59.50
E402.12820202	12.5 F2 Polymer-Modified HMA, 80 Series Compaction		\$31.50 Note 1	\$75.00							
E402.12820203	12.5 F2 Polymer-Modified HMA, 80 Series Compaction F.O.B. plant price per ton			\$63.00	\$73.00	\$63.69	\$63.20	\$65.50	\$63.00	\$64.50	\$62.00
402.128302	12.5 F3 Top Course HMA, 80 Series Compaction	Ton	\$31.50 Note 1								
E402.12830201	12.5 F3 Top Course HMA, 80 Series Compaction F.O.B. plant price per ton	Ton			\$70.00	\$58.19	\$58.45	\$63.00	\$60.50	\$62.00	\$59.50
402.197902	19 F9 Binder Course HMA, 70 Series Compaction	Ton	\$31.50 Note 1	\$65.00							
E402.19790201	19 F9 Binder Course HMA, 70 Series Compaction F.O.B. plant price per ton	Ton		\$55.00	\$58.00	\$54.48	\$53.20	\$57.00	\$54.50	\$56.00	\$53.50
402.198902	19 F9 Binder Course HMA, 80 Series Compaction	Ton	\$31.50 Note 1	\$67.00							
E402.19890201	19 F9 Binder Course HMA, 80 Series Compaction F.O.B. plant price per ton	Ton		\$56.00	\$58.00	\$54.48	\$53.20	\$57.00	\$54.50	\$56.00	\$53.50
402.257902	25 F9 Binder Course HMA, 70 Series Compaction	Ton	\$31.50 Note 1	\$67.00							
E402.25790201	25 F9 Binder Course HMA, 70 Series Compaction F.O.B. plant price per ton	Ton		\$55.00	\$58.00	\$54.31	\$52.90	\$55.75	\$53.25	\$54.75	\$52.25
402.258902	25 F9 Binder Course HMA, 80 Series Compaction	Ton	\$31.50 Note 1								
E402.25890201	25 F9 Binder Course HMA, 80 Series Compaction F.O.B. plant price per ton	Ton			\$58.00	\$54.31	\$52.90	\$55.75	\$53.25	\$54.75	\$52.25

2016 Summer Maintenance Bid

SECTION E402				
Item No.	Item	Pay Unit	Lafarge Aggregate and Concrete - Niagara	Lafarge Aggregate and Concrete - Lockport
402.06820218	6.3 F2 Polymer Modified HMA, 80 Series Compaction	Ton	\$64.25	\$62.65
E402.06820218	6.3 F2 polymer-Modified HMA, 80 Series Compaction F.O.B. plant price per ton	Ton	\$64.25	\$62.65
402.097202	9.5 F2 Top Course HMA, 70 Series Compaction	Ton	\$60.25	\$58.25
E402.09720201	9.5 F2 Top Course HMA, 70 Series Compaction F.O.B. plant price per ton	Ton	\$60.25	\$58.25
E402.09720202	9.5 F2 Polymer-Modified HMA, 70 Series Compaction	Ton	\$60.25	\$58.25
E402.09720203	9.5 F2 Polymer-Modified HMA, 70 Series Compaction F.O.B. plant price per ton	Ton	\$60.25	\$58.25
402.097302	9.5 F3 Top Course HMA, 70 Series Compaction	Ton	\$60.25	\$58.25
E402.09730201	9.5 F3 Top Course HMA, 70 Series Compaction F.O.B. plant price per ton	Ton	\$60.25	\$58.25
E402.09730202	9.5 F3 Polymer-Modified HMA, 70 Series Compaction	Ton	\$60.25	\$58.25
E402.09730203	9.5 F3 Polymer-Modified HMA, 70 Series Compaction F.O.B. plant price per ton	Ton	\$60.25	\$58.25
402.098202	9.5 F2 Top Course HMA, 80 Series Compaction	Ton	\$60.25	\$58.25
E402.09820201	9.5 F2 Top Course HMA, 80 Series Compaction F.O.B. plant price per ton	Ton	\$60.25	\$58.25
E402.09820202	9.5 F2 Polymer-Modified HMA, 80 Series Compaction	Ton	\$60.25	\$58.25
E402.09820203	9.5 F2 Polymer-Modified HMA, 80 Series Compaction F.O.B. plant price per ton	Ton	\$60.25	\$58.25
402.098302	9.5 F3 Top Course HMA, 80 Series Compaction	Ton	\$60.25	\$58.25
E402.09830201	9.5 F3 Top Course HMA, 80 Series Compaction F.O.B. plant price per ton	Ton	\$60.25	\$58.25
E402.09830202	9.5 F3 Polymer-Modified HMA, 80 Series Compaction	Ton	\$60.25	\$58.25
E402.09830203	9.5 F3 Polymer-Modified HMA, 80 Series Compaction F.O.B. plant price per ton	Ton	\$60.25	\$58.25
402.127202	12.5 F2 Top Course HMA, 70 Series Compaction	Ton	\$56.70	\$54.70
E402.12720201	12.5 F2 Top Course HMA, 70 Series Compaction F.O.B. plant price per ton	Ton	\$56.70	\$54.70
E402.12720202	12.5 F2 Polymer-Modified HMA, 70 Series Compaction	Ton	\$56.70	\$54.70
E402.12720203	12.5 F2 Polymer-Modified HMA, 70 Series Compaction F.O.B. plant price per ton	Ton	\$56.70	\$54.70
402.127302	12.5 F3 Top Course HMA, 70 Series Compaction	Ton	\$56.70	\$54.70
E402.12730201	12.5 F3 Top Course HMA, 70 Series Compaction F.O.B. plant price per ton	Ton	\$56.70	\$54.70
402.128202	12.5 F2 Top Course HMA, 80 Series Compaction	Ton	\$56.70	\$54.70
E402.12820201	12.5 F2 Top Course HMA, 80 Series Compaction F.O.B. plant price per ton	Ton	\$56.70	\$54.70
E402.12820202	12.5 F2 Polymer-Modified HMA, 80 Series Compaction		\$56.70	\$54.70
E402.12820203	12.5 F2 Polymer-Modified HMA, 80 Series Compaction F.O.B. plant price per ton		\$56.70	\$54.70
402.128302	12.5 F3 Top Course HMA, 80 Series Compaction	Ton	\$56.70	\$54.70
E402.12830201	12.5 F3 Top Course HMA, 80 Series Compaction F.O.B. plant price per ton	Ton	\$56.70	\$54.70
402.197902	19 F9 Binder Course HMA, 70 Series Compaction	Ton	\$53.50	\$51.50
E402.19790201	19 F9 Binder Course HMA, 70 Series Compaction F.O.B. plant price per ton	Ton	\$53.50	\$51.50
402.198902	19 F9 Binder Course HMA, 80 Series Compaction	Ton	\$53.50	\$51.50
E402.19890201	19 F9 Binder Course HMA, 80 Series Compaction F.O.B. plant price per ton	Ton	\$53.50	\$51.50
402.257902	25 F9 Binder Course HMA, 70 Series Compaction	Ton	\$52.65	\$50.65
E402.25790201	25 F9 Binder Course HMA, 70 Series Compaction F.O.B. plant price per ton	Ton	\$52.65	\$50.65
402.258902	25 F9 Binder Course HMA, 80 Series Compaction	Ton	\$52.65	\$50.65
E402.25890201	25 F9 Binder Course HMA, 80 Series Compaction F.O.B. plant price per ton	Ton	\$52.65	\$50.65

2016 Summer Maintenance Bid

SECTION E402											
Item No.	Item	Pay Unit	Accadia Site Contracting, Inc.	Amherst Paving Note 2	Cambria Asphalt Products, Inc.	Buffalo Crushed - Como/Barton	County Line Stone	Gernatt Asphalt Products - Collins	Gernatt Asphalt Products - Delevan	Gernatt Asphalt Products - Springville	Gernatt Asphalt Products - West Seneca
402.378902	37.5 F9 Base Course HMA, 80 Series Compaction	Ton	\$31.50 Note 1	\$66.00							
E402.378902	37.5 F9 Base Course HMA, 80 Series Compaction F.O.B. plant price per ton	Ton		\$55.00	\$57.00	\$53.95	\$51.95	\$55.75	\$53.25	\$54.75	\$52.25

Note 1 - 500 ton minimum per location. Placement Only. No Material or Delivery

Note 2 - Minimum 1,000 tons per day. Trucking not included in the price

Minimum 1,000 tons / day

Trucking not included in price

2016 Summer Maintenance Bid

SECTION E402				
Item No.	Item	Pay Unit	Lafarge Aggregate and Concrete - Niagara	Lafarge Aggregate and Concrete - Lockport
402.378902	37.5 F9 Base Course HMA, 80 Series Compaction	Ton	\$50.65	\$48.65
E402.378902	37.5 F9 Base Course HMA, 80 Series Compaction F.O.B. plant price per ton	Ton	\$50.65	\$48.65

Note 1 - 500 ton minimum per location. Placement Only. No Material or Delivery

Note 2 - Minimum 1,000 tons per day. Trucking not included in the price

Minimum 1,000 tons / day

Trucking not included in price

2016 Summer Maintenance Bid

SECTION E403											
Item No.	Item	Pay Unit	Accadia Site Contracting, Inc.	Amherst Paving	Cambria Asphalt Products, Inc.	Buffalo Crushed - Como/Barton	County Line Stone	Gernatt Asphalt Products - Collins	Gernatt Asphalt Products - Delevan	Gernatt Asphalt Products - Springville	Gernatt Asphalt Products - West Seneca
E403.118902	Asphalt Concrete, Type 1 Base Course	Ton	\$25.25 Note 1	\$66.00 Note 3	\$54.50	\$51.55	\$51.90	\$55.75	\$53.25	\$54.75	\$52.25
E403.138902	Asphalt Concrete, Type 3 Binder Course	Ton	\$27.30 Note 1	\$67.00 Note 3	\$56.00	\$53.80	\$52.70	\$57.00	\$54.50	\$56.00	\$53.50
E403.158902	Asphalt Concrete Type 5 Shim Course	Ton	\$52.50 Note 2	\$85.00 Note 3	\$75.00	\$72.15	\$70.00	\$76.00		\$75.00	\$72.50
E403.178902	Asphalt Concrete, Type 6 Top Course	Ton	\$30.50 Note 1	\$71.00 Note 3	\$65.00	\$58.70	\$58.65	\$63.00	\$60.50	\$62.00	\$59.50
E403.198902	Asphalt Concrete, Type 7 Top Course	Ton	\$30.50 Note 1	\$72.00 Note 3	\$66.00	\$60.00	\$59.70	\$64.00	\$61.50	\$63.00	\$60.50
E403.198202	Asphalt Concrete, Type 7F2 Top Course	Ton	\$30.50 Note 1	\$72.00 Note3	\$73.00	\$60.00	\$59.70	\$64.00	\$61.50	\$63.00	\$60.50
E403.1101	Modified Asphalt Pavement Base Mix - F.O.B. Suppliers Facility	Ton					\$52.00	\$57.75	\$55.25	\$54.25	\$52.25
E403.1301	Modified Asphalt Pavement Binder Mix - F.O.B. Suppliers Facility	Ton					\$53.00	\$59.00	\$53.50	\$58.00	\$53.50
E403.1701	Modified Asphalt Pavement Surface Mix - F.O.B. Suppliers Facility	Ton					\$59.00	\$65.50	\$63.00	\$64.00	\$59.50
E403.990101	Paver Placed Surface Treatment - (5,000 to 15,000 SY, Type A)	SY									
E403.990102	Paver Placed Surface Treatment - (5,000 to 15,000 SY, Type B)	SY									
E403.990103	Paver Placed Surface Treatment - (5,000 to 15,000 SY, Type C)	SY									
E403.990104	Paver Placed Surface Treatment - (15,000 to 30,000 SY, Type A)	SY									
E403.990105	Paver Placed Surface Treatment - (15,000 to 30,000 SY, Type B)	SY									
E403.990106	Paver Placed Surface Treatment - (15,000 to 30,000 SY, Type C)	SY									
E403.990107	Paver Placed Surface Treatment - (over 30,000 30,000 SY, Type A)	SY									
E403.990108	Paver Placed Surface Treatment - (over 30,000 30,000 SY, Type B)	SY									
E403.990109	Paver Placed Surface Treatment - (over 30,000 30,000 SY, Type C)	SY									
E403.990110	Municipality provides and operates equipment	SY									
E403.990111	Municipality transports material from plant to equipment	SY									
E403.990112	Paver Placed Surface Treatment, MicroFlex, F2 (Material Only)	Ton					\$58.50				
E403.990113	Paver Placed Surface Treatment, MicroFlex, (Material and Application) 0 – 249 tons per day	Ton					\$101.12				
E403.990114	Paver Placed Surface Treatment, MicroFlex, (Material and Application) 250 – 499 tons per day	Ton					\$85.87				
E403.990115	Paver Placed Surface Treatment, MicroFlex, (Material and Application) 500+ tons per day	Ton					\$80.12				
403.990301	Plastic Joint Material Option 1	Gallon									
403.990302	Plastic Joint Material Option 2	Gallon									
403.990303	Plastic Joint Material Option 3	Gallon									
403.990304	Plastic Joint Material Option 4	Gallon									
403.990305	Plastic Joint Material Alternate 1	Gallon									

2016 Summer Maintenance Bid

SECTION E403								
Item No.	Item	Pay Unit	Lafarge Aggregate and Concrete - Niagara	Lafarge Aggregate and Concrete - Lockport	Highway Rehabilitation Corp.	Midland Asphalt Materials	Suit-Kote	Union Concrete Construction Corp.
E403.118902	Asphalt Concrete, Type 1 Base Course	Ton	\$53.20	\$51.20				\$40 for 100-499 ton per day / \$11.75 for > 499 ton per day. Note 4
E403.138902	Asphalt Concrete, Type 3 Binder Course	Ton	\$55.70	\$53.70				\$50 for 100-499 ton per day / \$11.75 for > 499 ton per day. Note 4
E403.158902	Asphalt Concrete Type 5 Shim Course	Ton	\$70.00	\$68.00				
E403.178902	Asphalt Concrete, Type 6 Top Course	Ton	\$59.25	\$57.25				
E403.198902	Asphalt Concrete, Type 7 Top Course	Ton	\$62.70	\$60.70				
E403.198202	Asphalt Concrete, Type 7F2 Top Course	Ton	\$62.70	\$60.70				\$60 for 100-499 ton per day / \$11.75 for > 499 ton per day. Note 4
E403.1101	Modified Asphalt Pavement Base Mix - F.O.B. Suppliers Facility	Ton						
E403.1301	Modified Asphalt Pavement Binder Mix - F.O.B. Suppliers Facility	Ton						
E403.1701	Modified Asphalt Pavement Surface Mix - F.O.B. Suppliers Facility	Ton						
E403.990101	Paver Placed Surface Treatment - (5,000 to 15,000 SY, Type A)	SY				\$5.19		
E403.990102	Paver Placed Surface Treatment - (5,000 to 15,000 SY, Type B)	SY				\$5.17		
E403.990103	Paver Placed Surface Treatment - (5,000 to 15,000 SY, Type C)	SY				\$5.17		
E403.990104	Paver Placed Surface Treatment - (15,000 to 30,000 SY, Type A)	SY				\$4.87		
E403.990105	Paver Placed Surface Treatment - (15,000 to 30,000 SY, Type B)	SY				\$4.83		
E403.990106	Paver Placed Surface Treatment - (15,000 to 30,000 SY, Type C)	SY				\$4.83		
E403.990107	Paver Placed Surface Treatment - (over 30,000 30,000 SY, Type A)	SY				\$4.74		
E403.990108	Paver Placed Surface Treatment - (over 30,000 30,000 SY, Type B)	SY				\$4.72		
E403.990109	Paver Placed Surface Treatment - (over 30,000 30,000 SY, Type C)	SY				\$4.72		
E403.990110	Municipality provides and operates equipment	SY				\$0.08		
E403.990111	Municipality transports material from plant to equipment	SY				\$0.20		
E403.990112	Paver Placed Surface Treatment, MicroFlex, F2 (Material Only)	Ton						
E403.990113	Paver Placed Surface Treatment, MicroFlex, (Material and Application) 0 – 249 tons per day	Ton						
E403.990114	Paver Placed Surface Treatment, MicroFlex, (Material and Application) 250 – 499 tons per day	Ton						
E403.990115	Paver Placed Surface Treatment, MicroFlex, (Material and Application) 500+ tons per day	Ton						
403.990301	Plastic Joint Material Option 1	Gallon					\$16.98	\$11.97 Note 5
403.990302	Plastic Joint Material Option 2	Gallon					\$15.95	\$13.23 Note 5
403.990303	Plastic Joint Material Option 3	Gallon						\$14.47 Note 5
403.990304	Plastic Joint Material Option 4	Gallon						\$14.47 Note 5
403.990305	Plastic Joint Material Alternate 1	Gallon					\$6.25	\$5.43

2016 Summer Maintenance Bid

SECTION E403											
Item No.	Item	Pay Unit	Accadia Site Contracting, Inc.	Amherst Paving	Cambria Asphalt Products, Inc.	Buffalo Crushed - Como/Barton	County Line Stone	Gernatt Asphalt Products - Collins	Gernatt Asphalt Products - Delevan	Gernatt Asphalt Products - Springville	Gernatt Asphalt Products - West Seneca
E409.9911	Asphalt Concrete Type 1R Base - F.O.B. Truck	Ton			\$54.50	\$51.55	\$51.90	\$55.75	\$53.25	\$54.75	\$52.25
E409.9912	Asphalt Concrete Type 3R Binder - F.O.B. Truck	Ton			\$56.00	\$53.80	\$52.70	\$57.00	\$54.50	\$56.00	\$53.50
E409.9913	Asphalt Concrete Type 6R Top - F.O.B. Truck	Ton			\$66.00	\$58.70	\$58.65	\$63.00	\$60.50	\$62.00	\$59.50
E406.993001	Cold In-Place Recycling of Bituminous Pavement, Type II - (Under 7,500 SY at 1 – 3" depth)	SY									
E406.993002	Cold In-Place Recycling of Bituminous Pavement, Type II - (Under 7,500 SY, each additional 1" over 3")	SY									
E406.993003	Cold In-Place Recycling of Bituminous Pavement, Type II - (Over 7,500 SY at 1 – 3" depth)	SY									
E406.993004	Cold In-Place Recycling of Bituminous Pavement, Type II - (Over 7,500 SY, each additional 1" over 3")	SY									
E406.993005	HFMS-2	Gallon									
E406.993006	HFMS-2 with Polymer	Gallon									
E406.993007	HFMS-2 with Rejuvenator	Gallon									
E406.993008	HFFA-1	Gallon									
E406.993009	HFFA-2	Gallon									
E406.9930010	Maintenance & Protection of Traffic	SY									
E406.9930011	Aggregate delivered to Contractor's Equipment	Ton									
E406.9930012	Hauling Trucks (if Required)	Hour	\$100.00		\$85.00		\$85.00				
E406.9930013	Fog Seal Material – delivered and applied	Gallon	\$12.00								
E403.994001	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – Under 6"	SY									
E403.994002	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – Over 6"	SY									
E403.994003	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – 33% Calcium Chloride Solution, Under 6"	SY									
E403.994004	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – 33% Calcium Chloride Solution, Over 6"	SY									
E403.994005	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – 33% Calcium Chloride Solution, Under 6", delivered and added to the mix	SY									
E403.994006	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – 33% Calcium Chloride Solution, Under 6", delivered and added to the mix	SY									
E403.994007	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – 33% Calcium Chloride Solution, Over 6", delivered and added to the mix	SY									
E403.994008	Reduction for Municipality Grading and Rolling, Under 6" - Pulverize ONLY –	SY									
E403.994009	Reduction for Municipality Grading and Rolling, Over 6" - Pulverize ONLY –	SY									
E403.9940010	Virgin Aggregate: Pulverize ONLY	Ton									
E403.9940011	Cold In-Place Recycling of Bituminous Pavement, Type III - Emulsified Asphalt – Under 6"	SY									
E403.9940012	Cold In-Place Recycling of Bituminous Pavement, Type III - Emulsified Asphalt – Over 6"	SY									
E403.9940013	Cold In-Place Recycling of Bituminous Pavement, Type III - Emulsified Asphalt delivered and added to the mix	SY									
E403.9940014	Cold In-Place Recycling of Bituminous Pavement, Type III - Emulsified Asphalt , delivered and added to the mix, under 6"	SY									
E403.9940015	Cold In-Place Recycling of Bituminous Pavement, Type III - Emulsified Asphalt, delivered and added to the mix over 6"	SY									
E403.9940016	Reduction for Municipality Grading and Rolling, Under 6" - Emulsified Asphalt	SY									

2016 Summer Maintenance Bid

SECTION E403								
Item No.	Item	Pay Unit	Lafarge Aggregate and Concrete - Niagara	Lafarge Aggregate and Concrete - Lockport	Highway Rehabilitation Corp.	Midland Asphalt Materials	Suit-Kote	Union Concrete Construction Corp.
E409.9911	Asphalt Concrete Type 1R Base - F.O.B. Truck	Ton	\$53.20	\$51.20				
E409.9912	Asphalt Concrete Type 3R Binder - F.O.B. Truck	Ton	\$55.70	\$53.70				
E409.9913	Asphalt Concrete Type 6R Top - F.O.B. Truck	Ton	\$59.25	\$57.25				
E406.993001	Cold In-Place Recycling of Bituminous Pavement, Type II - (Under 7,500 SY at 1 – 3" depth)	SY					\$2.55	
E406.993002	Cold In-Place Recycling of Bituminous Pavement, Type II - (Under 7,500 SY, each additional 1" over 3")	SY					\$0.13	
E406.993003	Cold In-Place Recycling of Bituminous Pavement, Type II - (Over 7,500 SY at 1 – 3" depth)	SY					\$2.16	
E406.993004	Cold In-Place Recycling of Bituminous Pavement, Type II - (Over 7,500 SY, each additional 1" over 3")	SY					\$0.05	
E406.993005	HFMS-2	Gallon					\$2.69	
E406.993006	HFMS-2 with Polymer	Gallon					\$2.89	
E406.993007	HFMS-2 with Rejuvenator	Gallon					\$2.92	
E406.993008	HFFA-1	Gallon					\$3.06	
E406.993009	HFFA-2	Gallon					\$3.31	
E406.9930010	Maintenance & Protection of Traffic	SY					\$0.37	
E406.9930011	Aggregate delivered to Contractor's Equipment	Ton					\$25.00	
E406.9930012	Hauling Trucks (if Required)	Hour					\$100.00	
E406.9930013	Fog Seal Material – delivered and applied	Gallon					\$2.29	
E403.994001	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – Under 6"	SY				\$0.93	\$0.93	
E403.994002	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – Over 6"	SY				\$0.98	\$0.98	
E403.994003	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – 33% Calcium Chloride Solution, Under 6"	SY				\$1.50	\$1.50	
E403.994004	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – 33% Calcium Chloride Solution, Over 6"	SY				\$1.55	\$1.55	
E403.994005	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – 33% Calcium Chloride Solution, Under 6", delivered and added to the mix	SY				\$2.85	\$1.40	
E403.994006	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – 33% Calcium Chloride Solution, Under 6", delivered and added to the mix	SY				\$2.85	\$1.40	
E403.994007	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – 33% Calcium Chloride Solution, Over 6", delivered and added to the mix	SY				\$2.90	\$1.40	
E403.994008	Reduction for Municipality Grading and Rolling, Under 6" - Pulverize ONLY –	SY				\$0.52	\$0.52	
E403.994009	Reduction for Municipality Grading and Rolling, Over 6" - Pulverize ONLY –	SY				\$0.52	\$0.52	
E403.9940010	Virgin Aggregate: Pulverize ONLY	Ton				\$25.00	\$25.00	
E403.9940011	Cold In-Place Recycling of Bituminous Pavement, Type III - Emulsified Asphalt – Under 6"	SY				\$1.50	\$1.50	
E403.9940012	Cold In-Place Recycling of Bituminous Pavement, Type III - Emulsified Asphalt – Over 6"	SY				\$1.55	\$1.55	
E403.9940013	Cold In-Place Recycling of Bituminous Pavement, Type III - Emulsified Asphalt delivered and added to the mix	SY				\$2.69	\$2.69	
E403.9940014	Cold In-Place Recycling of Bituminous Pavement, Type III - Emulsified Asphalt , delivered and added to the mix, under 6"	SY				\$4.19	\$2.69	
E403.9940015	Cold In-Place Recycling of Bituminous Pavement, Type III - Emulsified Asphalt, delivered and added to the mix over 6"	SY				\$4.24	\$2.69	
E403.9940016	Reduction for Municipality Grading and Rolling, Under 6" - Emulsified Asphalt	SY				\$0.52	\$0.52	

2016 Summer Maintenance Bid

SECTION E403											
Item No.	Item	Pay Unit	Accadia Site Contracting, Inc.	Amherst Paving	Cambria Asphalt Products, Inc.	Buffalo Crushed - Como/Barton	County Line Stone	Gernatt Asphalt Products - Collins	Gernatt Asphalt Products - Delevan	Gernatt Asphalt Products - Springville	Gernatt Asphalt Products - West Seneca
E403.9940017	Reduction for Municipality Grading and Rolling, Over 6" - Emulsified Asphalt	SY									
E406.995001	Cold In-Place Recycling of Bituminous Pavement, Central Plant Recycling with High Float (Under 7,500 SY at 1 – 3" depth)	SY									
E406.995002	Cold In-Place Recycling of Bituminous Pavement, Central Plant Recycling with High Float (Under 7,500 SY, each additional 1")	SY									
E406.995003	Cold In-Place Recycling of Bituminous Pavement, Central Plant Recycling with High Float (Over 7,500 SY at 1 – 3" depth)	SY									
E406.995004	Cold In-Place Recycling of Bituminous Pavement, Central Plant Recycling with High Float (Over 7,500 SY, each additional 1")	SY									
E406.995005	HFRA-1 (Includes pug mill and operator)	Gallon									
E406.995006	HFRA-2 (Includes pug mill and operator)	Gallon									
E406.995007	Paver with Operator	Day		\$4,000.00							
E406.995008	Paver with Paving Crew	Day		\$9,500.00							
E406.995009	Vibratory with operator	Day		\$1,500.00							
E406.9950010	Structure for Adjusting Manholes (only applies to recycle project)	Structure									
E406.9950011	Fog Seal (delivered and applied)	Gallon		\$10.00							
403.996	Hot In-Place Asphalt Recycling, Heater Scarification of Existing Asphalt Pavement	SY									

Note 1 - 500 ton min/location. Placement Only. No material, No Delivery.

Note 2 - 250 ton min/location. Placement Only. No Material, No Delivery.

Note 3 - Minimum 1,000 tons per day. Trucking Not Included in Price.

Note 4 - Placement Only no material or delivery

Note 5 - Union Concrete's Machine is 125 gallons Max Capacity. Includes separate 185 CFM Compressor mounted on Owners tow vehicle 50 gal/day minimum

2016 Summer Maintenance Bid

SECTION E403								
Item No.	Item	Pay Unit	Lafarge Aggregate and Concrete - Niagara	Lafarge Aggregate and Concrete - Lockport	Highway Rehabilitation Corp.	Midland Asphalt Materials	Suit-Kote	Union Concrete Construction Corp.
E403.9940017	Reduction for Municipality Grading and Rolling, Over 6" - Emulsified Asphalt	SY				\$0.52	\$0.52	
E406.995001	Cold In-Place Recycling of Bituminous Pavement, Central Plant Recycling with High Float (Under 7,500 SY at 1 – 3" depth)	SY					\$2.06	
E406.995002	Cold In-Place Recycling of Bituminous Pavement, Central Plant Recycling with High Float (Under 7,500 SY, each additional 1")	SY					\$0.27	
E406.995003	Cold In-Place Recycling of Bituminous Pavement, Central Plant Recycling with High Float (Over 7,500 SY at 1 – 3" depth)	SY					\$1.00	
E406.995004	Cold In-Place Recycling of Bituminous Pavement, Central Plant Recycling with High Float (Over 7,500 SY, each additional 1")	SY					\$0.10	
E406.995005	HFRA-1 (Includes pug mill and operator)	Gallon					\$3.18	
E406.995006	HFRA-2 (Includes pug mill and operator)	Gallon					\$3.43	
E406.995007	Paver with Operator	Day					\$2,900.00	
E406.995008	Paver with Paving Crew	Day					\$5,650.00	
E406.995009	Vibratory with operator	Day					\$2,100.00	
E406.9950010	Structure for Adjusting Manholes (only applies to recycle project)	Structure					\$1,600.00	
E406.9950011	Fog Seal (delivered and applied)	Gallon					\$2.29	
403.996	Hot In-Place Asphalt Recycling, Heater Scarification of Existing Asphalt Pavement	SY			\$4.39			

Note 1 - 500 ton min/location. Placement Only. No material, No Delivery.

Note 2 - 250 ton min/location. Placement Only. No Material, No Delivery.

Note 3 - Minimum 1,000 tons per day. Trucking Not Included in Price.

Note 4 - Placement Only no material or delivery

Note 5 - Union Concrete's Machine is 125 gallons Max Capacity. Includes separate 185 CFM Compressor

2016 Summer Maintenance Bid

SECTION E405									
Item No.	Item	Pay Unit	Cambria Asphalt Products, Inc.	Buffalo Crushed Como/Barton	County Line Stone	Gernatt Asphalt Products - Springville	Lafarge Aggregate and Concrete - Niagara	Lafarge Aggregate and Concrete - Lockport	Unique Paving Materials Corp.
E405.01	Cold Mix Bituminous Pavement (Open Graded) (Standard Cold Patch Material)	Ton		\$97.70	\$84.00		\$100.00	\$100.00	\$105.00 Note 1
E405.03	Cold Mix Bituminous Pavement (Open Graded) (Modified Stockpile Patching Materials)	Ton	\$110.00		\$95.00	\$105.50			
E405.04	Cold Mix Bituminous Pavement (Open Graded) (Bituminous Patching Co-Line or Equal)	Ton			\$84.00				

Note 1 - Pickup F.O.B. Great Lakes

2016 Summer Maintenance Bid

SECTION 407									
Item No.	Item	Pay Unit	Amherst Paving	Occhino Corp.	Occhino Paving Corp. DMA Medusa	Midland Asphalt Materials	Northeast Diversification Inc. DBA Northeast Paving	Suit-Kote	Union Concrete Construction Corp.
407.0102	Diluted Tack Coat	Gallon	\$6.50	\$4.95	\$4.95	\$8.50	\$5.70	\$3.75	\$6.10 Note 1
407.0103	Straight Tack Coat	Gallon	\$7.50	\$6.50	\$6.50	\$9.50	\$6.20	\$5.75	\$6.65 Note 1

Note 1 - 200 Gallon Min. Price includes 4 hours of distributor truck, additional charge at \$160 per hour for distributor truck over 4 hours

2016 Summer Maintenance Bid

SECTION E410							
Item No.	Item	Pay Unit	Amherst Sealer	Occhino Corp.	Occhino Paving Corp. DMA Medusa	Northeast Diversification Inc. DBA Northeast Paving	Suit-Kote
E410.01	Bituminous Surface Treatment - Single Course - Asphalt Sealer (Under 5,000 SY Two Coat)	SY	\$1.15	\$1.58	\$1.58	\$1.17	
E410.02	Bituminous Surface Treatment - Single Course - Asphalt Sealer (5,000 to 10,000 SY Two Coat)	SY	\$1.12	\$1.37	\$1.37	\$1.13	
E410.03	Bituminous Surface Treatment - Single Course - Asphalt Sealer (10,001 to 25,000 SY Two Coat)	SY	\$1.06	\$1.24	\$1.24	\$1.08	
E410.04	Bituminous Surface Treatment - Single Course - Asphalt Sealer (Over 25,000 SY Two Coat)	SY	\$1.00	\$1.17	\$1.17	\$1.08	
E410.1000	Micro-Surfacing (Under 4,000 ADT) Type I	Ton					\$77.17
E410.1001	Micro-Surfacing (Under 4,000 ADT) Type II	Ton					\$77.17
E410.1002	Micro-Surfacing (Under 4,000 ADT) Type III	Ton					\$79.02
E410.1003	Micro-Surfacing Rut Filling	Ton					\$77.98
E410.1004	Micro-Surfacing (Over 4,000 ADT) Type II	Ton					\$79.17
E410.1005	Micro-Surfacing (Over 4,000 ADT) Type II	Ton					\$78.82
E410.1006	Eflex	Ton					\$119.87
E410.1007	Transport, deliver, and apply with Contractor Equipment - Under 25 ton per day	Ton per Day					
E410.1008	Transport, deliver, and apply with Contractor Equipment - 26 to 100 ton per day	Ton per Day					\$244.00
E410.1009	Transport, deliver, and apply with Contractor Equipment - 101 to 300 ton per day	Ton per Day					\$77.00
E410.10010	Transport, deliver, and apply with Contractor Equipment - 301 to 500 ton per day	Ton per Day					\$74.00
E410.10011	Maintenance and Protection of Traffic	SY					\$0.37

2016 Summer Maintenance Bid

SECTION E490									
Item No.	Item	Pay Unit	Amherst Paving	Donegal Construction	Occhino Corp.	Occhino Paving Corp. DMA Medusa	Municipal Milling and Maintenance, LLC	New Frontier Excavating & Paving, Inc.	Northeast Diversification Inc. DBA Northeast Paving
E490.1001	Production Cold Milling of Bituminous Concrete Option A – Under 2,000 SY at 1” – 4” depth	SY		\$2.65	\$3.75	\$3.80	\$1.75	\$2.70	
E490.1002	Production Cold Milling of Bituminous Concrete Option A – Under 2,000 SY , each additional 1” over 4”	SY		\$0.10	\$0.10	\$0.15	\$0.20	\$0.10	
E490.1003	Production Cold Milling of Bituminous Concrete Option A – 2,000 – 4,000 SY at 1” – 4” depth	SY		\$1.05	\$1.25	\$1.30	\$0.78	\$1.50	
E490.1004	Production Cold Milling of Bituminous Concrete Option A – 2,000 – 4,000 SY, each additional 1” over 4”	SY		\$0.05	\$0.06	\$0.11	\$0.15	\$0.10	
E490.1005	Production Cold Milling of Bituminous Concrete Option A – Over 4,000 SY at 1” – 4” depth	SY		\$0.51	\$0.52	\$0.57	\$0.50	\$0.80	
E490.1006	Production Cold Milling of Bituminous Concrete Option A – Over 4,000 SY, each additional 1” over 4”	SY		\$0.04	\$0.04	\$0.09	\$0.15	\$0.10	
E490.1007	Production Cold Milling of Bituminous Concrete Option B – Under 2,000 SY at 1” – 4” depth	SY		\$3.65	\$4.29	\$4.33	\$2.40		
E490.1008	Production Cold Milling of Bituminous Concrete Option B – Under 2,000 SY, each additional 1” over 4”	SY		\$0.30	\$0.30	\$0.35	\$0.25		
E490.1009	Production Cold Milling of Bituminous Concrete Option B – 2,000 – 4,000 SY at 1” – 4” depth	SY		\$1.65	\$1.85	\$1.90	\$1.40		
E490.1010	Production Cold Milling of Bituminous Concrete Option B – 2,000 – 4,000 SY, each additional 1” over 4”	SY		\$0.30	\$0.15	\$0.20	\$0.25		
E490.1011	Production Cold Milling of Bituminous Concrete Option B – Over 4,000 SY at 1” – 4” depth	SY		\$1.15	\$1.00	\$1.05	\$0.92		
E490.1012	Production Cold Milling of Bituminous Concrete Option B – Over 4,000 SY, each additional 1” over 4”	SY		\$0.25	\$0.08	\$0.13	\$0.25		
E490.1013	Production Cold Milling of Bituminous Concrete Option C – Under 2,000 SY at 1” – 4” depth	SY		\$4.20	\$5.86	\$5.91	\$3.00		
E490.1014	Production Cold Milling of Bituminous Concrete Option C – Under 2,000 SY, each additional 1” over 4”	SY		\$0.35	\$0.35	\$0.40	\$0.25		
E490.1015	Production Cold Milling of Bituminous Concrete Option C – 2,000 – 4,000 SY at 1” – 4” depth	SY		\$2.25	\$2.48	\$2.52	\$1.85		
E490.1016	Production Cold Milling of Bituminous Concrete Option C – 2,000 – 4,000 SY, each additional 1” over 4”	SY		\$0.25	\$0.15	\$0.20	\$0.25		
E490.1017	Production Cold Milling of Bituminous Concrete Option C – Over 4,000 SY at 1” – 4” depth	SY		\$1.50	\$1.25	\$1.30	\$1.30		
E490.1018	Production Cold Milling of Bituminous Concrete Option C – Over 4,000 SY, each additional 1” over 4”	SY		\$0.25	\$0.10	\$0.15	\$0.25		
E490.1019	Production Cold Milling of Bituminous Concrete Option D – Under 2,000 SY at 1” – 4” depth	SY	\$10.00	\$6.75	\$6.73	\$6.78	\$5.50		
E490.1020	Production Cold Milling of Bituminous Concrete Option D – Under 2,000 SY, each additional 1” over 4”	SY	\$0.50	\$0.40	\$0.40	\$0.45	\$0.30		
E490.1021	Production Cold Milling of Bituminous Concrete Option D – 2,000 – 4,000 SY at 1” – 4” depth	SY	\$4.00	\$2.90	\$2.87	\$2.92	\$2.45		
E490.1022	Production Cold Milling of Bituminous Concrete Option D – 2,000 – 4,000 SY, each additional 1” over 4”	SY	\$0.50	\$0.20	\$0.20	\$0.25	\$0.30		
E490.1023	Production Cold Milling of Bituminous Concrete Option D – Over 4,000 SY at 1” – 4” depth	SY	\$2.00	\$1.80	\$1.50	\$1.55	\$2.05		
E490.1024	Production Cold Milling of Bituminous Concrete Option D – Over 4,000 SY, each additional 1” over 4”	SY	\$0.50	\$0.25	\$0.10	\$0.15	\$0.30		
E490.3001	Miscellaneous Cold Milling of Bituminous Concrete Under 7,000 SY at 0” – 5” depth (4’ wide)	SY	\$3.50	\$1.60	\$2.00	\$2.05	\$1.98		\$1.29
E490.3002	Miscellaneous Cold Milling of Bituminous Concrete Under 7,000 SY at 5” – 10” depth (4’ wide)	SY	\$3.70	\$2.65	\$2.90	\$2.95	\$2.85		\$2.34
E490.3003	Miscellaneous Cold Milling of Bituminous Concrete 7,000 -14,000 SY at 0” – 5” depth (4’ wide)	SY	\$3.00	\$1.15	\$1.28	\$1.33	\$1.25		\$1.25
E490.3004	Miscellaneous Cold Milling of Bituminous Concrete 7,000 -14,000 SY at 5” – 10” depth (4’ wide)	SY	\$3.20	\$1.60	\$1.59	\$1.64	\$2.05		\$1.99
E490.3005	Miscellaneous Cold Milling of Bituminous Concrete Over 14,000 SY at 0” – 5” depth (4’ wide)	SY	\$2.00	\$1.15	\$1.25	\$1.30	\$1.25		\$1.25
E490.3006	Miscellaneous Cold Milling of Bituminous Concrete Over 14,000 SY at 5” – 10” depth (4’ wide)	SY	\$2.20	\$1.65	\$1.45	\$1.50	\$2.05		\$1.91
E490.3007	Miscellaneous Cold Milling of Bituminous Concrete Under 12,000 SY at 0” – 5” depth (7’ wide)	SY	\$2.00	\$1.35	\$1.50	\$1.55	\$1.25		
E490.3008	Miscellaneous Cold Milling of Bituminous Concrete Under 12,000 SY at 5” – 10” depth (7’ wide)	SY	\$2.20	\$2.20	\$2.19	\$2.24	\$2.20		
E490.3009	Miscellaneous Cold Milling of Bituminous Concrete 12,000 -24,000 SY at 0” – 5” depth (7’ wide)	SY	\$1.80	\$1.20	\$1.21	\$1.26	\$1.10		
E490.3010	Miscellaneous Cold Milling of Bituminous Concrete 12,000 -24,000 SY at 5” – 10” depth (7’ wide)	SY	\$2.00	\$1.55	\$1.44	\$1.49	\$2.05		
E490.3011	Miscellaneous Cold Milling of Bituminous Concrete Over 24,000 SY at 0” – 5” depth (7’ wide)	SY	\$1.50	\$1.10	\$1.15	\$1.20	\$1.10		
E490.3012	Miscellaneous Cold Milling of Bituminous Concrete Over 24,000 SY at 5” – 10” depth (7’ wide)	SY	\$1.70	\$1.55	\$1.44	\$1.49	\$2.05		
E490.7050	Cold Micro Milling (Under 5,000 SY)	SY							
E490.7060	Cold Micro Milling (5,001 to 10,000 SY)	SY							
E490.7070	Cold Micro Milling (10,000 to 20,000 SY)	SY							
E490.7080	Cold Micro Milling Over 20,000 SY)	SY							

2016 Summer Maintenance Bid

SECTION E490					
Item No.	Item	Pay Unit	Suit-Kote	Union Concrete Construction Corp.	Villager Construction, Inc.
E490.1001	Production Cold Milling of Bituminous Concrete Option A – Under 2,000 SY at 1” – 4” depth	SY			\$3.75
E490.1002	Production Cold Milling of Bituminous Concrete Option A – Under 2,000 SY , each additional 1” over 4”	SY			\$0.10
E490.1003	Production Cold Milling of Bituminous Concrete Option A – 2,000 – 4,000 SY at 1” – 4” depth	SY	\$2.25		\$1.25
E490.1004	Production Cold Milling of Bituminous Concrete Option A – 2,000 – 4,000 SY, each additional 1” over 4”	SY	\$0.29		\$0.06
E490.1005	Production Cold Milling of Bituminous Concrete Option A – Over 4,000 SY at 1” – 4” depth	SY	\$0.89	\$0.46 Note 1	\$0.48
E490.1006	Production Cold Milling of Bituminous Concrete Option A – Over 4,000 SY, each additional 1” over 4”	SY	\$0.05	\$0.30	\$0.04
E490.1007	Production Cold Milling of Bituminous Concrete Option B – Under 2,000 SY at 1” – 4” depth	SY			\$4.29
E490.1008	Production Cold Milling of Bituminous Concrete Option B – Under 2,000 SY, each additional 1” over 4”	SY			\$0.30
E490.1009	Production Cold Milling of Bituminous Concrete Option B – 2,000 – 4,000 SY at 1” – 4” depth	SY			\$1.85
E490.1010	Production Cold Milling of Bituminous Concrete Option B – 2,000 – 4,000 SY, each additional 1” over 4”	SY			\$0.20
E490.1011	Production Cold Milling of Bituminous Concrete Option B – Over 4,000 SY at 1” – 4” depth	SY		\$0.57 Note 1	\$1.15
E490.1012	Production Cold Milling of Bituminous Concrete Option B – Over 4,000 SY, each additional 1” over 4”	SY		\$0.30	\$0.20
E490.1013	Production Cold Milling of Bituminous Concrete Option C – Under 2,000 SY at 1” – 4” depth	SY			\$5.86
E490.1014	Production Cold Milling of Bituminous Concrete Option C – Under 2,000 SY, each additional 1” over 4”	SY			\$0.35
E490.1015	Production Cold Milling of Bituminous Concrete Option C – 2,000 – 4,000 SY at 1” – 4” depth	SY			\$2.48
E490.1016	Production Cold Milling of Bituminous Concrete Option C – 2,000 – 4,000 SY, each additional 1” over 4”	SY			\$0.15
E490.1017	Production Cold Milling of Bituminous Concrete Option C – Over 4,000 SY at 1” – 4” depth	SY			\$1.25
E490.1018	Production Cold Milling of Bituminous Concrete Option C – Over 4,000 SY, each additional 1” over 4”	SY			\$0.15
E490.1019	Production Cold Milling of Bituminous Concrete Option D – Under 2,000 SY at 1” – 4” depth	SY			\$6.73
E490.1020	Production Cold Milling of Bituminous Concrete Option D – Under 2,000 SY, each additional 1” over 4”	SY			\$0.40
E490.1021	Production Cold Milling of Bituminous Concrete Option D – 2,000 – 4,000 SY at 1” – 4” depth	SY			\$2.87
E490.1022	Production Cold Milling of Bituminous Concrete Option D – 2,000 – 4,000 SY, each additional 1” over 4”	SY			\$0.20
E490.1023	Production Cold Milling of Bituminous Concrete Option D – Over 4,000 SY at 1” – 4” depth	SY			\$1.46
E490.1024	Production Cold Milling of Bituminous Concrete Option D – Over 4,000 SY, each additional 1” over 4”	SY			\$0.10
E490.3001	Miscellaneous Cold Milling of Bituminous Concrete Under 7,000 SY at 0” – 5” depth (4’ wide)	SY		\$8.90 Note 2	\$1.14
E490.3002	Miscellaneous Cold Milling of Bituminous Concrete Under 7,000 SY at 5” – 10” depth (4’ wide)	SY		\$2.00	\$2.14
E490.3003	Miscellaneous Cold Milling of Bituminous Concrete 7,000 -14,000 SY at 0” – 5” depth (4’ wide)	SY		\$8.90 Note 2	\$1.09
E490.3004	Miscellaneous Cold Milling of Bituminous Concrete 7,000 -14,000 SY at 5” – 10” depth (4’ wide)	SY		\$2.00	\$1.58
E490.3005	Miscellaneous Cold Milling of Bituminous Concrete Over 14,000 SY at 0” – 5” depth (4’ wide)	SY		\$8.90 Note 2	\$1.04
E490.3006	Miscellaneous Cold Milling of Bituminous Concrete Over 14,000 SY at 5” – 10” depth (4’ wide)	SY		\$2.00	\$1.45
E490.3007	Miscellaneous Cold Milling of Bituminous Concrete Under 12,000 SY at 0” – 5” depth (7’ wide)	SY		\$8.90 Note 1	\$1.24
E490.3008	Miscellaneous Cold Milling of Bituminous Concrete Under 12,000 SY at 5” – 10” depth (7’ wide)	SY		\$2.00	\$2.19
E490.3009	Miscellaneous Cold Milling of Bituminous Concrete 12,000 -24,000 SY at 0” – 5” depth (7’ wide)	SY		\$8.90 Note 1	\$1.14
E490.3010	Miscellaneous Cold Milling of Bituminous Concrete 12,000 -24,000 SY at 5” – 10” depth (7’ wide)	SY		\$2.00	\$1.44
E490.3011	Miscellaneous Cold Milling of Bituminous Concrete Over 24,000 SY at 0” – 5” depth (7’ wide)	SY		\$8.90 Note 1	\$1.04
E490.3012	Miscellaneous Cold Milling of Bituminous Concrete Over 24,000 SY at 5” – 10” depth (7’ wide)	SY		\$2.00	\$1.44
E490.7050	Cold Micro Milling (Under 5,000 SY)	SY			
E490.7060	Cold Micro Milling (5,001 to 10,000 SY)	SY	\$2.20		
E490.7070	Cold Micro Milling (10,000 to 20,000 SY)	SY	\$1.00		
E490.7080	Cold Micro Milling Over 20,000 SY)	SY	\$0.75		

2016 Summer Maintenance Bid

SECTION E490									
Item No.	Item	Pay Unit	Amherst Paving	Donegal Construction	Occhino Corp.	Occhino Paving Corp. DMA Medusa	Municipal Milling and Maintenance, LLC	New Frontier Excavating & Paving, Inc.	Northeast Diversification Inc. DBA Northeast Paving
E490.7090	Cold Micro Milling – Maximum, Per Day	LS							
E490.7095	Mobilization	LS	\$3,000.00				\$600.00		\$500.00

Note 1 - Minimum \$5,000 / 8 Hour Day.

Note 2 - Minimum \$3,500 / 8 Hour Day.

Note 3 - Additional Escort(s) for equipment moves billed at \$80/hour/EA

2016 Summer Maintenance Bid

SECTION E490					
Item No.	Item	Pay Unit	Suit-Kote	Union Concrete Construction Corp.	Villager Construction, Inc.
E490.7090	Cold Micro Milling – Maximum, Per Day	LS	\$10,500.00		
E490.7095	Mobilization	LS	\$1,200.00	\$600.00 Note 3	

Note 1 - Minimum \$5,000 / 8 Hour Day.

Note 2 - Minimum \$3,500 / 8 Hour Day.

Note 3 - Additional Escort(s) for equipment moves billed at \$80/hour/EA

2016 Summer Maintenance Bid

SECTION E603						
Item No.	Item	Pay Unit	Advanced Drainage Systems, Inc.	Chemung Supply	Lane Enterprises	Vellano Corporation
E603.051016	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 12-inch, 16 Gauge	Foot		\$8.71	\$8.54	
E603.051116	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 15-inch, 16 Gauge	Foot		\$10.45	\$10.24	
E603.051216	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 18-inch, 16 Gauge	Foot		\$13.07	\$12.81	
E603.051316	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 21-inch, 16 Gauge	Foot		\$14.81	\$14.51	
E603.051414	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 24-inch, 14 Gauge	Foot		\$20.91	\$20.49	
E603.051614	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 30-inch, 14 Gauge	Foot		\$26.14	\$25.62	
E603.051814	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 36-inch, 14 Gauge	Foot		\$31.37	\$30.74	
E603.051912	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 42-inch, 12 Gauge	Foot		\$49.67	\$48.68	
E603.052012	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 48-inch, 12 Gauge	Foot		\$56.64	\$55.51	
E603.052112	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 54-inch, 12 Gauge	Foot		\$63.61	\$62.34	
E603.052210	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 60-inch, 10 Gauge	Foot		\$89.76	\$87.96	
E603.052310	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 66-inch, 10 Gauge	Foot		\$98.47	\$96.50	
E603.052410	Corrugated Steel Pipe (2-2/3 in. x ½ in. Corrugations) 72-inch, 10 Gauge	Foot		\$107.19	\$105.05	
E603.081116	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 17"x13", 16 Gauge	Foot		\$11.50	\$11.27	
E603.081216	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 21"x15", 16 Gauge	Foot		\$14.38	\$14.09	
E603.081316	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 24"x18", 16 Gauge	Foot		\$16.29	\$15.96	
E603.081414	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 28"x20", 14 Gauge	Foot		\$23.00	\$22.54	
E603.081614	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 35"x24", 14 Gauge	Foot		\$28.75	\$28.18	
E603.081812	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 42"x49", 12 Gauge	Foot		\$46.97	\$46.03	
E603.081912	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 49"x33", 12 Gauge	Foot		\$54.64	\$53.55	
E603.082010	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 57"x38", 10 Gauge	Foot		\$78.61	\$77.04	
E603.082012	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 57"x38", 12 Gauge	Foot		\$62.31	\$61.06	
E603.082112	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 64"x43", 12 Gauge	Foot		\$69.98	\$68.58	
E603.082110	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 64"x43", 10 Gauge	Foot		\$88.20	\$86.44	
E603.082210	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 71"x47", 10 Gauge	Foot		\$97.80	\$95.84	
E603.082208	Corrugated Steel Pipe Arch - (2-2/3 in. x ½ in.) 71"x47", 8 Gauge	Foot		\$139.63	\$136.84	
E603.171216	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 12" Diameter, 16 Gauge	Each		\$49.58	\$48.59	
E603.171516	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 15" Diameter, 16 Gauge	Each		\$63.86	\$62.58	

2016 Summer Maintenance Bid

SECTION E603						
Item No.	Item	Pay Unit	Advanced Drainage Systems, Inc.	Chemung Supply	Lane Enterprises	Vellano Corporation
E603.171816	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 18" Diameter, 16 Gauge	Each		\$84.42	\$82.73	
E603.172116	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 21" Diameter, 16 Gauge	Each		\$114.19	\$111.91	
E603.172416	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 24" Diameter, 16 Gauge	Each		\$129.43	\$126.84	
E603.173014	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 30" Diameter, 14 Gauge	Each		\$301.99	\$295.95	
E603.173614	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 36" Diameter, 14 Gauge	Each		\$408.76	\$400.58	
E603.174212	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 42" Diameter, 12 Gauge	Each		\$777.35	\$761.80	
E603.174812	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 48" Diameter, 12 Gauge	Each		\$938.67	\$919.90	
E603.175412	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 54" Diameter, 12 Gauge	Each		\$1,138.58	\$1,115.81	
E603.176010	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 60" Diameter, 10 Gauge	Each		\$1,521.21	\$1,490.79	
E603.176610	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 66" Diameter, 10 Gauge	Each		\$1,659.34	\$1,626.15	
E603.177210	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 72" Diameter, 10 Gauge	Each		\$2,046.63	\$2,005.70	
E603.177810	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 78" Diameter, 10 Gauge	Each		\$2,189.88	\$2,146.08	
E603.178410	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 84" Diameter, 10 Gauge	Each		\$2,456.23	\$2,407.11	
E603.181416	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 14" x 9", 16 Gauge	Each				
E603.181716	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 17" x13", 16 Gauge	Each		\$56.12	\$55.00	
E603.182116	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 21" x 15", 16 Gauge	Each		\$70.69	\$69.28	
E603.182416	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 24" x18", 16 Gauge	Each		\$86.11	\$84.39	
E603.182814	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 28" x 20", 14 Gauge	Each		\$102.49	\$100.44	
E603.183514	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 35" x24", 14 Gauge	Each		\$203.07	\$199.01	
E603.184212	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 42" x 29", 12 Gauge	Each		\$335.94	\$329.22	
E603.184912	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 49" x 33", 12 Gauge	Each		\$634.89	\$622.19	
E603.185712	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 57" x 38", 12 Gauge	Each		\$794.58	\$778.69	
E603.186412	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 64" x 43", 12 Gauge	Each		\$1,003.49	\$983.42	
E603.187110	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 71" x 47", 10 Gauge	Each		\$1,256.43	\$1,231.30	
E603.99030616	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 6" diameter, 16 Gauge Elbow	Each		\$76.24	\$71.10	
E603.99031216	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 12" diameter, 16 Gauge Elbow	Each		\$160.35	\$159.00	
E603.99031516	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 15" diameter, 16 Gauge Elbow	Each		\$197.75	\$195.00	

2016 Summer Maintenance Bid

SECTION E603						
Item No.	Item	Pay Unit	Advanced Drainage Systems, Inc.	Chemung Supply	Lane Enterprises	Vellano Corporation
E603.99031816	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 18” diameter, 16 Gauge Elbow	Each		\$256.29	\$249.00	
E603.99032414	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 24” diameter, 14 Gauge Elbow	Each		\$348.36	\$325.00	
E603.99040616	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 6” diameter, 16 Gauge Tee	Each		\$116.23	\$87.00	
E603.99041216	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 12” diameter, 16 Gauge Tee	Each		\$255.19	\$186.00	
E603.99041516	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 15” diameter, 16 Gauge Tee	Each		\$311.29	\$230.00	
E603.99041816	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 18” diameter, 16 Gauge Tee	Each		\$371.46	\$280.00	
E603.99042414	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 24” diameter, 14 Gauge Tee	Each		\$493.19	\$367.00	
E606.661201	Reinforced Concrete Pipe Class IV – 12” diameter - Pick Up	Foot				
E606.661502	Reinforced Concrete Pipe Class IV – 15” diameter - Pick Up	Foot				
E606.661803	Reinforced Concrete Pipe Class IV – 18” diameter - Pick Up	Foot				
E606.662104	Reinforced Concrete Pipe Class IV – 21” diameter - Pick Up	Foot				
E606.662405	Reinforced Concrete Pipe Class IV – 24” diameter - Pick Up	Foot				
E606.663006	Reinforced Concrete Pipe Class IV – 30” diameter - Pick Up	Foot				
E606.663607	Reinforced Concrete Pipe Class IV – 36” diameter - Pick Up	Foot				
E606.661208	Reinforced Concrete Pipe Class IV – 12” diameter - Delivered	Foot				
E606.661509	Reinforced Concrete Pipe Class IV – 15” diameter - Delivered	Foot				
E606.661810	Reinforced Concrete Pipe Class IV – 18” diameter - Delivered	Foot				
E606.662111	Reinforced Concrete Pipe Class IV – 21” diameter - Delivered	Foot				
E606.662412	Reinforced Concrete Pipe Class IV – 24” diameter - Delivered	Foot				
E606.663013	Reinforced Concrete Pipe Class IV – 30” diameter - Delivered	Foot				
E606.663614	Reinforced Concrete Pipe Class IV – 36” diameter - Delivered	Foot				
E603.981201	Smooth Interior Corrugated Polyethylene Pipe - 12” diameter	Foot	\$ 4.65		\$4.60	
E603.981202	Smooth Interior Corrugated Polyethylene Pipe – Bell End	Foot	\$ 4.75		\$4.64	
E603.981203	Smooth Interior Corrugated Polyethylene Pipe – Couplings	Each	\$ 6.98		\$6.95	

2016 Summer Maintenance Bid

SECTION E603						
Item No.	Item	Pay Unit	Advanced Drainage Systems, Inc.	Chemung Supply	Lane Enterprises	Vellano Corporation
E603.981501	Smooth Interior Corrugated Polyethylene Pipe - 15" diameter	Foot	\$ 6.05		\$6.00	
E603.981502	Smooth Interior Corrugated Polyethylene Pipe – Bell End	Foot	\$ 6.35		\$6.25	
E603.981503	Smooth Interior Corrugated Polyethylene Pipe – Couplings	Each	\$ 9.08		\$9.55	
E603.981801	Smooth Interior Corrugated Polyethylene Pipe - 18" diameter	Foot	\$ 8.95		\$8.85	
E603.981802	Smooth Interior Corrugated Polyethylene Pipe – Bell End	Foot	\$ 9.10		\$8.98	
E603.981803	Smooth Interior Corrugated Polyethylene Pipe – Couplings	Each	\$ 13.43		\$13.95	
E603.982401	Smooth Interior Corrugated Polyethylene Pipe - 24" diameter	Foot	\$ 13.80		\$13.75	
E603.982402	Smooth Interior Corrugated Polyethylene Pipe – Bell End	Foot	\$ 14.10		\$13.94	
E603.982403	Smooth Interior Corrugated Polyethylene Pipe – Couplings	Each	\$ 20.70		\$21.68	
E603.983001	Smooth Interior Corrugated Polyethylene Pipe - 30" diameter	Foot	\$ 22.25		\$22.15	
E603.983002	Smooth Interior Corrugated Polyethylene Pipe – Bell End	Foot	\$ 22.90		\$22.85	
E603.983003	Smooth Interior Corrugated Polyethylene Pipe – Couplings	Each	\$ 44.50		\$46.60	
E603.983601	Smooth Interior Corrugated Polyethylene Pipe - 36" diameter	Foot	\$ 28.70		\$28.30	
E603.983602	Smooth Interior Corrugated Polyethylene Pipe – Bell End	Foot	\$ 29.70		\$29.10	
E603.983603	Smooth Interior Corrugated Polyethylene Pipe – Couplings	Each	\$ 57.40		\$59.75	
E603.984201	Smooth Interior Corrugated Polyethylene Pipe - 42" diameter	Foot	\$ 39.90		\$39.65	
E603.984202	Smooth Interior Corrugated Polyethylene Pipe – Bell End	Foot	\$ 41.50		\$40.75	
E603.984203	Smooth Interior Corrugated Polyethylene Pipe – Couplings	Each	\$ 79.80		\$83.45	
E603.984801	Smooth Interior Corrugated Polyethylene Pipe - 48" diameter	Foot	\$ 48.70		\$48.00	
E603.984802	Smooth Interior Corrugated Polyethylene Pipe – Bell End	Foot	\$ 49.95		\$49.00	
E603.984803	Smooth Interior Corrugated Polyethylene Pipe – Couplings	Each	\$ 97.40		\$101.00	
15603.63	Precast Concrete Box Culvert (Fill height less than 0.6m)	LF				

2016 Summer Maintenance Bid

SECTION E603						
Item No.	Item	Pay Unit	Advanced Drainage Systems, Inc.	Chemung Supply	Lane Enterprises	Vellano Corporation
15603.64	Precast Concrete Box Culvert (Fill height 0.6m or greater)	LF				
15603.65	Precast Concrete Box Culvert (Bridge size; fill height less than 0.6m)	LF				
15603.66	Precast Concrete Box Culvert (Bridge size; fill height 0.6m or greater)	LF				
E603.990504	PVC Pipe, 4" diameter – 14' in Length	LS				\$16.52
E603.990506	PVC Pipe, 6" diameter – 14' in Length	LS				\$35.56
E603.990508	PVC Pipe, 8" diameter – 14' in Length	LS				\$63.84
E603.990510	PVC Pipe, 10" diameter – 14' in Length	LS				\$99.96
E603.990512	PVC Pipe, 12" diameter – 14' in Length	LS				\$143.50
E603.990515	PVC Pipe, 15" diameter – 14' in Length	LS				\$212.80
E603.990518	PVC Pipe, 18" diameter – 14' in Length	LS				\$390.18
E603.990521	PVC Pipe, 21" diameter – 14' in Length	LS				\$570.50
E603.991104	PVC Fittings, 22 ½" Street ELL, 4" diameter	Each				\$7.25
E603.991106	PVC Fittings, 22 ½" Street ELL, 6" diameter	Each				\$14.25
E603.991108	PVC Fittings, 22 ½" Street ELL, 8" diameter	Each				\$42.40
E603.991110	PVC Fittings, 22 ½" Street ELL, 10" diameter	Each				\$106.50
E603.991112	PVC Fittings, 22 ½" Street ELL, 12" diameter	Each				\$139.00
E603.991115	PVC Fittings, 22 ½" Street ELL, 15" diameter	Each				\$378.00
E603.99204	PVC Fittings, 22 ½" Bell-to-Bell, 4" diameter	Each				\$7.60
E603.99206	PVC Fittings, 22 ½" Bell-to-Bell, 6" diameter	Each				\$15.00
E603.99208	PVC Fittings, 22 ½" Bell-to-Bell, 8" diameter	Each				\$40.60
E603.99210	PVC Fittings, 22 ½" Bell-to-Bell, 10" diameter	Each				\$109.00
E603.99212	PVC Fittings, 22 ½" Bell-to-Bell, 12" diameter	Each				\$143.00
E603.99215	PVC Fittings, 22 ½" Bell-to-Bell, 15" diameter	Each				\$377.00
E603.99218	PVC Fittings, 22 ½" Bell-to-Bell, 18" diameter	Each				\$552.00
E603.99221	PVC Fittings, 22 ½" Bell-to-Bell, 21" diameter	Each				\$784.00
E603.991304	PVC Fittings, 45 Street ELL, 4" diameter	Each				\$7.00

2016 Summer Maintenance Bid

SECTION E603						
Item No.	Item	Pay Unit	Advanced Drainage Systems, Inc.	Chemung Supply	Lane Enterprises	Vellano Corporation
E603.991306	PVC Fittings, 45 Street ELL, 6" diameter	Each				\$13.50
E603.991308	PVC Fittings, 45 Street ELL, 8" diameter	Each				\$38.00
E603.991310	PVC Fittings, 45 Street ELL, 10" diameter	Each				\$101.00
E603.991312	PVC Fittings, 45 Street ELL, 12" diameter	Each				\$144.00
E603.991315	PVC Fittings, 45 Street ELL, 15" diameter	Each				\$334.00
E603.991404	PVC Fittings, 45 Bell-to-Bell, 4" diameter	Each				\$7.60
E603.991406	PVC Fittings, 45 Bell-to-Bell, 6" diameter	Each				\$15.50
E603.991408	PVC Fittings, 45 Bell-to-Bell, 8" diameter	Each				\$40.00
E603.991410	PVC Fittings, 45 Bell-to-Bell, 10" diameter	Each				\$125.00
E603.991412	PVC Fittings, 45 Bell-to-Bell, 12" diameter	Each				\$150.00
E603.991415	PVC Fittings, 45 Bell-to-Bell, 15" diameter	Each				\$334.00
E603.991504	PVC Fittings, Wye, 4" diameter	Each				\$13.00
E603.991506	PVC Fittings, Wye, 6" diameter	Each				\$28.00
E603.991508	PVC Fittings, Wye, 8" diameter	Each				\$75.00
E603.991510	PVC Fittings, Wye, 10" diameter	Each				\$223.00
E603.991512	PVC Fittings, Wye, 12" diameter	Each				\$312.00
E603.991515	PVC Fittings, Wye, 15" diameter	Each				\$543.00
E603.991606	PVC Fittings, Wye x 6", 6" diameter	Each				\$28.00
E603.991608	PVC Fittings, Wye x 6", 8" diameter	Each				\$36.00
E603.991610	PVC Fittings, Wye x 6", 10" diameter	Each				\$115.00
E603.991612	PVC Fittings, Wye x 6", 12" diameter	Each				\$166.00
E603.991615	PVC Fittings, Wye x 6", 15" diameter	Each				\$292.00
E603.9920	6" Male x 4" Female Reducer	Each				\$19.00
E603.9921	6" Cast Iron Threaded Cleanout Adaptor with Brass Cleanout Cap	Each				\$26.00
E603.9922	Pipe Lubricant	Quart				\$5.70

2016 Summer Maintenance Bid

SECTION E603						
Item No.	Item	Pay Unit	Advanced Drainage Systems, Inc.	Chemung Supply	Lane Enterprises	Vellano Corporation
E603.30104	PVC to Clay, 4" diameter	Each				\$5.50
E603.30106	PVC to Clay, 6" diameter	Each				\$11.10
E603.30108	PVC to Clay, 8" diameter	Each				\$15.50
E603.30110	PVC to Clay, 10" diameter	Each				\$23.00
E603.30112	PVC to Clay, 12" diameter	Each				\$26.10
E603.30115	PVC to Clay, 15" diameter	Each				\$46.00
E603.30118	PVC to Clay, 18" diameter	Each				\$100.50
E603.30204	PVC to PVC, 4" diameter	Each				\$5.50
E603.30206	PVC to PVC, 6" diameter	Each				\$11.10
E603.30208	PVC to PVC 8" diameter	Each				\$15.50
E603.30210	PVC to PVC, 10" diameter	Each				\$23.00
E603.30212	PVC to PVC, 12" diameter	Each				\$26.10
E603.30215	PVC to PVC, 15" diameter	Each				\$46.00
E603.30218	PVC to PVC, 18" diameter	Each				\$100.50
E603.30304	PVC to ACP, 4" diameter	Each				\$6.80
E603.30306	PVC to ACP, 6" diameter	Each				\$14.40
E603.30308	PVC to ACP 8" diameter	Each				\$21.75
E603.30310	PVC to ACP, 10" diameter	Each				\$30.30
E603.30312	PVC to ACP, 12" diameter	Each				\$35.30
E603.30315	PVC to ACP, 15" diameter	Each				
E603.30318	PVC to ACP, 18" diameter	Each				
E603.30404	PVC to RCP, 4" diameter	Each				
E603.30406	PVC to RCP, 6" diameter	Each				\$16.40
E603.30408	PVC to RCP 8" diameter	Each				\$21.75
E603.30410	PVC to RCP, 10" diameter	Each				\$30.30
E603.30412	PVC to RCP, 12" diameter	Each				\$36.00
E603.30415	PVC to RCP, 15" diameter	Each				\$82.00

2016 Summer Maintenance Bid

SECTION E603						
Item No.	Item	Pay Unit	Advanced Drainage Systems, Inc.	Chemung Supply	Lane Enterprises	Vellano Corporation
E603.30418	PVC to RCP, 18" diameter	Each				\$138.00

2016 Summer Maintenance Bid

SECTION E604					
Item No.	Item	Pay Unit	Bihr Landscape	Kistner Concrete Products	Gerald J. Wagner
E604.0501	Drainage Structures, 24" SQ x 24" DP Precast Catch Basin	EA	\$329.00	\$469.00	
E604.0502	Drainage Structures, 24" SQ x 36" DP Precast Catch Basin	EA	\$344.00	\$471.00	
E604.0503	Drainage Structures, 24" SQ x 48" DP Precast Catch Basin	EA		\$528.00	
E604.0504	Drainage Structures, 24" SQ x 54" DP Precast Catch Basin	EA	\$369.00	\$557.00	
E604.0505	Drainage Structures, 24" SQ x 66" DP Precast Catch Basin	EA		\$614.00	
E604.0506	Drainage Structures, 24" SQ x 72" DP Precast Catch Basin	EA		\$664.00	
E604.0507	Drainage Structures, 30" SQ x 36" DP Precast Catch Basin	EA		\$800.00	
E604.0508	Drainage Structures, 30" SQ x 54" DP Precast Catch Basin	EA		\$888.00	
E604.0509	Drainage Structures, 30" SQ x 66" DP Precast Catch Basin	EA	\$645.00	\$954.00	
E604.0510	Drainage Structures, 30" SQ x 72" DP Precast Catch Basin	EA		\$1,023.00	
E604.0511	Drainage Structures, 36" SQ x 42" DP Precast Catch Basin	EA		\$1,310.00	
E604.0512	Drainage Structures, 36" SQ x 54" DP Precast Catch Basin	EA		\$1,380.00	
E604.0701	Round Manhole Adjusting Devices, 24" Diameter, 1-1/4" Rise	EA			
E604.0702	Round Manhole Adjusting Devices, 24" Diameter, 1-1/2" Rise	EA			
E604.0703	Round Manhole Adjusting Devices, 24" Diameter, 1-3/4" Rise	EA			
E604.0704	Round Manhole Adjusting Devices, 24" Diameter, 2" Rise	EA			
E604.0705	Round Manhole Adjusting Devices, 24" Diameter, 2-1/4" Rise	EA			
E604.0706	Round Manhole Adjusting Devices, 24" Diameter, 2-3/4" Rise	EA			
E604.0707	Round Manhole Adjusting Devices, 24" Diameter, 3" Rise	EA			
E604.0708	Round Manhole Adjusting Devices, 24" Diameter, 3-1/4" Rise	EA			
E604.0709	Round Manhole Adjusting Devices, 24" Diameter, 3-1/2" Rise	EA			
E604.0710	Round Manhole Adjusting Devices, 24" Diameter, 3-3/4" Rise	EA			
E604.0711	Round Manhole Adjusting Devices, 24" Diameter, 4" Rise	EA			
E604.0712	Round Manhole Adjusting Devices, 24" Diameter, 4-1/4" Rise	EA			
E604.0713	Round Manhole Adjusting Devices, 24" Diameter, 4-1/2" Rise	EA			

2016 Summer Maintenance Bid

SECTION E604					
Item No.	Item	Pay Unit	Bihr Landscape	Kistner Concrete Products	Gerald J. Wagner
E604.0714	Round Manhole Adjusting Devices, 24" Diameter, 4-3/4" Rise	EA			
E604.0715	Round Manhole Adjusting Devices, 24" Diameter, 5" Rise	EA			
E604.0801	Rectangular Adjusting Devices, 13"x18" Receiver Grate, 1-1/4" Rise	EA			
E604.0802	Rectangular Adjusting Devices, 13"x18" Receiver Grate, 1-1/2" Rise	EA			
E604.0803	Rectangular Adjusting Devices, 13"x18" Receiver Grate, 1-3/4" Rise	EA			
E604.0804	Rectangular Adjusting Devices, 13"x18" Receiver Grate, 2" Rise	EA			
E604.0805	Rectangular Adjusting Devices, 13"x18" Receiver Grate, 2-1/4" Rise	EA			
E604.1011	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 1"	EA			\$29.00
E604.1012	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 2"	EA			\$30.00
E604.1013	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 3"	EA		\$45 in bndl of 17	\$21.00
E604.1014	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 4"	EA			\$34.00
E604.1015	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 5"	EA			\$44.00
E604.1016	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 6"	EA			\$45.00
E604.1017	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 1/2" Taper	EA			\$60.00
E604.1018	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 2/3" Taper	EA			\$65.00
E604.1021	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia. - 1"	EA			\$48.00
E604.1022	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 2"	EA			\$50.00
E604.1023	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 3"	EA			\$48.00
E604.1024	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 4"	EA			\$57.00
E604.1025	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 5"	EA			\$67.00
E604.1026	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 6"	EA		\$85.00	\$58.00
E604.1027	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 1/2" Taper	EA			\$77.00
E604.1028	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 2/3" Taper	EA			\$82.00
E604.4012	Precast Concrete Manhole Bases 48" Inside Diameter - 2'	EA		\$684.00	
E604.4013	Precast Concrete Manhole Bases 48" Inside Diameter - 3'	EA		\$744.00	

2016 Summer Maintenance Bid

SECTION E604					
Item No.	Item	Pay Unit	Bihr Landscape	Kistner Concrete Products	Gerald J. Wagner
E604.4014	Precast Concrete Manhole Bases 48" Inside Diameter - 4'	EA		\$864.00	
E604.4015	Precast Concrete Manhole Bases 48" Inside Diameter - 5'	EA		\$984.00	
E604.4022	Precast Concrete Manhole Bases 60" Inside Diameter - 2'	EA		\$942.00	
E604.4023	Precast Concrete Manhole Bases 60" Inside Diameter - 3'	EA		\$1,128.00	
E604.4024	Precast Concrete Manhole Bases 60" Inside Diameter - 4'	EA		\$1,314.00	
E604.4025	Precast Concrete Manhole Bases 60" Inside Diameter - 5'	EA		\$1,500.00	
E604.4032	Precast Concrete Manhole Bases 72" Inside Diameter - 2'	EA		\$1,284.00	
E604.4033	Precast Concrete Manhole Bases 72" Inside Diameter - 3'	EA		\$1,506.00	
E604.4034	Precast Concrete Manhole Bases 72" Inside Diameter - 4'	EA		\$1,728.00	
E604.4035	Precast Concrete Manhole Bases 72" Inside Diameter - 5'	EA		\$1,950.00	
E604.4111	Precast Concrete Barrel Riser Section 48" Inside Diameter - 1'	EA		\$230.00	
E604.4112	Precast Concrete Barrel Riser Section 48" Inside Diameter - 2'	EA		\$240.00	
E604.4113	Precast Concrete Barrel Riser Section 48" Inside Diameter - 3'	EA		\$360.00	
E604.4114	Precast Concrete Barrel Riser Section 48" Inside Diameter - 4'	EA		\$480.00	
E604.4121	Precast Concrete Barrel Riser Section 60" Inside Diameter - 1'	EA		\$362.00	
E604.4122	Precast Concrete Barrel Riser Section 60" Inside Diameter - 2'	EA		\$372.00	
E604.4123	Precast Concrete Barrel Riser Section 60" Inside Diameter - 3'	EA		\$558.00	
E604.4124	Precast Concrete Barrel Riser Section 60" Inside Diameter - 4'	EA		\$744.00	
E604.4131	Precast Concrete Barrel Riser Section 72" Inside Diameter - 1'	EA		\$434.00	
E604.4132	Precast Concrete Barrel Riser Section 72" Inside Diameter - 2'	EA		\$444.00	
E604.4133	Precast Concrete Barrel Riser Section 72" Inside Diameter - 3'	EA		\$666.00	
E604.4134	Precast Concrete Barrel Riser Section 72" Inside Diameter - 4'	EA		\$888.00	
E604.4211	Precast Concrete Top Sections 1' Flat Top - 48" Diameter	EA		\$294.00	
E604.4212	Precast Concrete Top Sections 1' Flat Top - 60" Diameter	EA		\$420.00	
E604.4213	Precast Concrete Top Sections 1' Flat Top - 72" Diameter	EA		\$600.00	

2016 Summer Maintenance Bid

SECTION E604					
Item No.	Item	Pay Unit	Bihr Landscape	Kistner Concrete Products	Gerald J. Wagner
E604.4221	Precast Concrete Top Sections 2' Flat Top - 48" Diameter	EA		\$414.00	
E604.4222	Precast Concrete Top Sections 2' Flat Top - 60" Diameter	EA		\$606.00	
E604.4223	Precast Concrete Top Sections 2' Flat Top - 72" Diameter	EA		\$822.00	
E604.4231	Precast Concrete Top Sections 3' Concentric Cone - 48" Diameter	EA		\$300 Note 1	
E604.4232	Precast Concrete Top Sections 3' Concentric Cone - 60" Diameter	EA		\$526 Note 2	
E604.4241	Precast Concrete Top Sections 4' Concentric Cone - 48" Diameter	EA		\$420 Note 1	
E604.4242	Precast Concrete Top Sections 4' Concentric Cone - 60" Diameter	EA		\$712 Note 2	
E604.4251	Precast Concrete Top Sections Manhole "O" Rings - 48" Diameter	EA		\$26.00	
E604.4252	Precast Concrete Top Sections Manhole "O" Rings - 60" Diameter	EA		\$28.00	
E604.4253	Precast Concrete Top Sections Manhole "O" Rings - 72" Diameter	EA		\$32.00	
E604.4308	Precast Concrete Pipe Outlet, Boot & Installation - 8"	EA			
E604.4310	Precast Concrete Pipe Outlet, Boot & Installation - 10"	EA			
E604.4312	Precast Concrete Pipe Outlet, Boot & Installation - 12"	EA			
E604.4315	Precast Concrete Pipe Outlet, Boot & Installation - 15"	EA			

Bihr Landscape

All order 3 or less Total Catch Basins - Add \$110.0 for Delivery. All orders 4 an up Total Catch Basins - no added cost.

24" SQ x 18" DP - \$325.00

24" SQ x 30" DP - \$340.00

24" SQ x 42" DP - \$360.00

Note 1 - 4' dia cones have 24" dia opening only and are 2.5' or 3.5' tall, 5' cones have 24" dia opng

Note 2 - Non standard fabricating requests - costs will be added to above prices on a job per job basis

Freight is \$200 per load

2016 Summer Maintenance Bid

SECTION E605				
Item No.	Item	Pay Unit	Advanced Drainage Systems, Inc.	Lane Enterprises
E605.1504	Perforated Corrugated Polyethylene Underdrain Tubing, 4-in. dia.	Foot	\$0.41	\$0.40
E605.150401	Perforated Corrugated Polyethylene Underdrain Tubing, Coupling, 4-in. dia.	Each	\$1.88	\$1.80
E605.1506	Perforated Corrugated Polyethylene Underdrain Tubing, 6-in. dia.	Foot	\$1.05	\$1.05
E605.150601	Perforated Corrugated Polyethylene Underdrain Tubing, Coupling, 6-in. dia.	Each	\$3.76	\$3.60
E605.1508	Perforated Corrugated Polyethylene Underdrain Tubing, 8-in. dia.	Foot	\$2.10	\$2.05
E605.150801	Perforated Corrugated Polyethylene Underdrain Tubing, Coupling, 8-in. dia.	Each	\$4.26	\$4.80
E605.1510	Perforated Corrugated Polyethylene Underdrain Tubing, 10-in. dia.	Foot	\$4.15	\$4.15
E605.151001	Perforated Corrugated Polyethylene Underdrain Tubing, Coupling, 10-in. dia.	Each	\$6.29	\$6.68
E605.981012	Underdrains - Corrugated Polyethylene Underdrain Pipe, 12-in.	Foot	\$4.65	\$4.95
E605.981112	Underdrains - Corrugated Polyethylene Underdrain Pipe - Coupling, 12-in.	Each	\$6.98	\$6.93
E605.981015	Underdrains - Corrugated Polyethylene Underdrain Pipe, 15-in.	Foot	\$6.05	\$6.75
E605.981115	Underdrains - Corrugated Polyethylene Underdrain Pipe - Coupling, 15-in.	Each	\$9.08	\$9.55
E605.981018	Underdrains - Corrugated Polyethylene Underdrain Pipe, 18-in.	Foot	\$8.95	\$9.60
E605.981118	Underdrains - Corrugated Polyethylene Underdrain Pipe - Coupling, 18-in.	Each	\$13.43	\$13.96
E605.981024	Underdrains - Corrugated Polyethylene Underdrain Pipe, 24-in.	Foot	\$13.80	\$15.10
E605.981124	Underdrains - Corrugated Polyethylene Underdrain Pipe - Coupling, 24-in.	Each	\$20.70	\$21.68

2016 Summer Maintenance Bid

SECTION E606						
Item No.	Item	Pay Unit	Amherst Paving	Chemung Supply	Northeast Diversification Inc. DBA Northeast Paving	Pavilion Drainage Supply Co., Inc.
E203.99	Windrow Excavation & Removal	SY Graded				\$6.75
E606.10	Box Beam Guide Railing (Furnish Only)	LF				\$24.00
606.100002	Box Beam Guide Railing (Shop Bent or Shop Mitered) (Furnish and Install)	LF				\$49.50
E606.100002	Box Beam Guide Railing (Shop Bent or Shop Mitered) (Furnish Only)	LF				\$33.25
E606.1010	Box Beam Guide Railing (Furnish Only)	LF				\$39.25
606.120102	Box Beam Guide Railing End Assembly Type I (Furnish & Install)	EA				\$3,175.00
E606.120102	Box Beam Guide Railing End Assembly Type I (Furnish Only)	EA		\$304.00		\$1,930.00
606.120201	Box Beam Guide Railing End Assembly Type IIA (Furnish & Install)	EA				\$1,375.00
E606.120201	Box Beam Guide Railing End Assembly Type IIA (Furnish Only)	EA		\$774.00		\$1,000.00
E606.1601	Corrugated Beam Guide Railing (Furnished & Installed) 1' - 100'	LF				\$38.35
E606.1602	Corrugated Beam Guide Railing (Furnished & Installed) 101' - 500'	LF				\$18.35
E606.1603	Corrugated Beam Guide Railing (Furnished & Installed) 501' - 1000'	LF				\$17.50
E606.1604	Corrugated Beam Guide Railing (Furnished & Installed) 1001' - 5000'	LF				\$16.10
E606.1605	Corrugated Beam Guide Railing (Furnish Only)	LF		\$8.39		\$10.20
606.22	Anchorage Units for Corrugated Beam Guide Railing (Furnish & Install)	EA				\$1,260.00
606.23	Anchorage Units for Corrugated Beam Guide Railing (Driveways, Walkways and Other Openings) (Furnish & Install)	EA				\$1,185.00
E606.2301	Heavy Post Blocked-Out Corrugated Beam Guide Railing (Furnished and installed, various locations in Erie County) 1'-100'	LF				\$66.50
E606.2302	Heavy Post Blocked-Out Corrugated Beam Guide Railing (Furnished and installed, various locations in Erie County) 101'-500'	LF				\$43.50
E606.2303	Heavy Post Blocked-Out Corrugated Beam Guide Railing (Furnished and installed, various locations in Erie County) 501'-1,000'	LF				\$29.25
E606.2304	Heavy Post Blocked-Out Corrugated Beam Guide Railing (Furnished and installed, various locations in Erie County) 1,001'-5,000'	LF				\$29.00
606.2701	HPBO (Mod.) Corrugated Beam Guide Railing (Furnish & Install)	LF				\$43.50
606.2703	Anchorage Units for HPBO (Mod.) Corrugated Beam Guide Railing (Furnish & Install)	EA				\$1,665.00
E606.36	Heavy Post Blocked-Out Corrugated Beam Guide Railing Connections to Walls Trailing Ends (Furnished and Installed, various locations in Erie County). Heavy Post Blocked-Out Corrugated Beam Guide Railing Connections to Walls Trailing Ends (Furnished and Installed, various locations in Erie County).	EA				\$4,085.00
E606.47	Guide Posts (Wood) (Furnish Only)	EA				\$250.00
E606.4805	I-Beam Posts for Existing Corrugated Beam Guide Railing (Furnish Only)	EA		\$41.38		\$37.50
E606.480501	I-Beam Post Installations for Corrugated Beam Guide Railing (No Railing or Post Included)	EA				\$27.50

2016 Summer Maintenance Bid

SECTION E606						
Item No.	Item	Pay Unit	Amherst Paving	Chemung Supply	Northeast Diversification Inc. DBA Northeast Paving	Pavilion Drainage Supply Co., Inc.
E606.480502	I-Beam Post Installations for Corrugated Beam Guide Railing (Post Only Included)	EA				\$68.00
E606.4818	I-Beam Posts for Existing HPBO (Mod.) Corrugated Beam Guide Railing (Furnish & Install)	EA				\$69.50
E606.514801	Resetting Corrugated Beam Guide Railing (New Posts) 1'-100'	LF				\$43.50
E606.514802	Resetting Corrugated Beam Guide Railing (New Posts) 101'-500'	LF				\$22.65
E606.514803	Resetting Corrugated Beam Guide Railing (New Posts) Over 500 ft.	LF				\$16.50
E606.5501	Resetting HPBO Corrugated Beam Guide Railing (New 12 in. Blockouts)	LF				\$21.50
E606.550101	Resetting HPBO Corrugated Beam Guide Railing (Heavy Posts and Blockouts Furnished by Others)	LF				\$19.50
E606.550102	Resetting Heavy Post Blocked-Out Corrugated Beam Guide Railing (Resetting at various locations in Erie County)1'-100'	LF				\$38.50
E606.550103	Resetting Heavy Post Blocked-Out Corrugated Beam Guide Railing (Resetting at various locations in Erie County)101'-500'	LF				\$20.45
E606.550104	Resetting Heavy Post Blocked-Out Corrugated Beam Guide Railing (Resetting at various locations in Erie County) 501'-1,000'	LF				\$15.25
E606.550105	Resetting Heavy Post Blocked-Out Corrugated Beam Guide Railing (Resetting at various locations in Erie County)1,001'-5,000'	LF				\$15.25
E606.5601	Resetting Corrugated beam Guide Railing Heavy Posts and Block-Outs (Furnished by others, resetting at various locations in Erie County) 1'-100'	LF				\$39.30
E606.5602	Resetting Corrugated beam Guide Railing Heavy Posts and Block-Outs (Furnished by others, resetting at various locations in Erie County) 101'-500'	LF				\$17.50
E606.5603	Resetting Corrugated beam Guide Railing Heavy Posts and Block-Outs (Furnished by others, resetting at various locations in Erie County) 501'-1,000'	LF				\$11.25
E606.5604	Resetting Corrugated beam Guide Railing Heavy Posts and Block-Outs (Furnished by others, resetting at various locations in Erie County) 1,001'-5,000'	LF				\$11.00
606.5910	Resetting Anchorage Units for Corrugated Beam Guide Railing or Median Barrier	EA				\$595.00
E606.9901	Channel Back Up for Corrugated Beam Guide Rail (Furnish & Install)	LF				\$95.30
E606.9902	Attachments for HPBO Corrugated Beam w/Back Up (Furnish & Install)	LF				\$345.00
E606.9903	Bridge Post Modification - HPBO Corrugated Beam Guide Railing (Furnish & Install)	LF				\$455.00
E606.990401	Corrugated Beam Transition Assembly - Four Rail Steel Bridge Railing Including Sleeved Tuning Fork (Furnish Only)	LF		\$944.00		\$2,360.00
E606.9905	Guiderail Removal	LF				\$2.00
E608.0201	Asphalt Concrete Mowing Strips	Ton	\$300.00			\$500.00

2016 Summer Maintenance Bid

SECTION E606						
Item No.	Item	Pay Unit	Amherst Paving	Chemung Supply	Northeast Diversification Inc. DBA Northeast Paving	Pavilion Drainage Supply Co., Inc.
E619.9901	Maintenance & Protection of Traffic	LF	\$1.25 Note 1		\$195.00	\$2.00

Note 1 - Per Day

2016 Summer Maintenance Bid

SECTION E608										
Item No.	Item	Pay Unit	Amherst Paving	Buffalo Redi-Mix	County Line Stone	Lafarge Aggregate and Concrete - Niagara	Lafarge Aggregate and Concrete - Lockport	Occhino Corp.	Occhino Paving Corp. DMA Medusa	Northeast Diversification Inc. DBA Northeast Paving
E608.010101	Concrete Sidewalks and Driveways - Clarence District	CY	\$600.00	\$116.10		\$120.50	\$120.50	\$115.00	\$115.00	
E608.010102	Concrete Sidewalks and Driveways - Harlem District	CY	\$600.00	\$116.10		\$120.50	\$120.50	\$115.00	\$115.00	
E608.010103	Concrete Sidewalks and Driveways - Hamburg District	CY	\$650.00	\$116.10		\$120.50	\$120.50	\$115.00	\$115.00	
E608.010104	Concrete Sidewalks and Driveways - East Aurora District	CY	\$700.00	\$116.10		\$120.50	\$120.50	\$115.00	\$115.00	
E608.010105	Concrete Sidewalks and Driveways - East Concord District	CY	\$750.00	\$116.10		\$120.50	\$120.50	\$115.00	\$115.00	
E608.020102	Hot Mix Asphalt (HMA) Sidewalks, Driveways, Bicycle Paths, and Vegetation Control Strips	TON	\$225.00		\$59.70	\$62.70	\$60.70			\$185.00

2016 Summer Maintenance Bid

SECTION E609					
Item No.	Item	Pay Unit	Amherst Paving	Occhino Corp.	Occhino Paving Corp. DMA Medusa
E609.03	Concrete Curb Type BB	LF	\$60.00	\$52.00	\$50.00
E609.05	Concrete Curb and Gutter Type BB	LF	\$61.00	\$57.00	\$54.00
E609.25	Concrete Curb Repair	LF	\$57.00	\$57.00	\$50.00

2016 Summer Maintenance Bid

SECTION E610										
Item No.	Item	Pay Unit	Amherst Paving	Dan Gernatt Gravel Products	Gernatt Asphalt Products - Hanover	Gernatt Asphalt Products - Springville	Occhino Corp.	Occhino Paving Corp. DMA Medusa	Fox Construction	Northeast Diversification Inc. DBA Northeast Paving
E610.1402	Topsoil - Roadside	CY	\$30.00	\$23.00 per ton	\$23.00 per ton	\$23.00 per ton	\$24.00	\$24.00	\$24.00	\$31.50
E610.140201	Delivery of Topsoil - Roadside (0 to 10 miles)	LS	\$160.00	\$83.00	\$83.00	\$83.00	\$150.00	\$150.00	\$120.00	\$90.00
E610.140202	Delivery of Topsoil - Roadside (11 to 20 miles)	LS	\$190.00	\$127.00	\$127.00	\$127.00	\$175.00	\$175.00	\$150.00	\$130.00
E610.140203	Delivery of Topsoil - Roadside (21 to 30 miles)	LS	\$210.00	\$170.00	\$170.00	\$170.00	\$225.00	\$225.00	\$175.00	\$160.00
E610.140204	Delivery of Topsoil - Roadside (Over 30 miles)	LS	\$225.00	\$215.00	\$215.00	\$215.00	\$280.00	\$280.00	\$225.00	\$210.00
E610.1403	Topsoil - Lawns	CY	\$30.00	\$23.00 per ton	\$23.00 per ton	\$23.00 per ton	\$24.00	\$24.00	\$24.00	\$30.00
E610.140301	Delivery of Topsoil - Lawns (0 to 10 miles)	LS	\$160.00	\$83.00	\$83.00	\$83.00	\$150.00	\$150.00	\$120.00	\$90.00
E610.140302	Delivery of Topsoil - Lawns (11 to 20 miles)	LS	\$190.00	\$127.00	\$127.00	\$127.00	\$175.00	\$175.00	\$150.00	\$130.00
E610.140303	Delivery of Topsoil - Lawns (21 to 30 miles)	LS	\$210.00	\$170.00	\$170.00	\$170.00	\$225.00	\$225.00	\$175.00	\$160.00
E610.140304	Delivery of Topsoil - Lawns (Over 30 miles)	LS	\$225.00	\$215.00	\$215.00	\$215.00	\$280.00	\$280.00	\$225.00	\$210.00
610.1601	Turf Establishment - Roadside	SY	\$2.00				\$0.99	\$0.99		\$0.55
610.1602	Turf Establishment - Lawns	SY	\$2.00				\$0.99	\$0.99		\$0.65
610.17	Wildflower Seeding	SY	\$3.00				\$2.10	\$2.10		\$1.95
610.21	Mowing	Mile								

2016 Summer Maintenance Bid

SECTION E614					
Item No.	Item	Pay Unit	May's Tree Service, Inc.	Modern Tree Service, Inc.	Schneck's Tree Removal
E614.0201	Tree Topping	Hour	\$140.00	\$150.00	\$195.00
E614.0202	Tree Trimming and Brush Chipping	Hour	\$180.00	\$200.00	\$200.00
614.060102	Tree Removal over 4" to 6" Diam. Breast Height, Stumps Cut Flush	EA	\$25.00	\$60.00	\$75.00
614.060202	Tree Removal over 6" to 12" Diam. Breast Height, Stumps Cut Flush	EA	\$70.00	\$130.00	\$150.00
614.060302	Tree Removal over 12" to 18" Diam. Breast Height, Stumps Cut Flush	EA	\$160.00	\$165.00	\$250.00
614.060402	Tree Removal over 18" to 24" Diam. Breast Height, Stumps Cut Flush	EA	\$450.00	\$340.00	\$365.00
614.060502	Tree Removal over 24" to 36" Diam. Breast Height, Stumps Cut Flush	EA	\$545.00	\$590.00	\$700.00
614.060602	Tree Removal over 36" to 48" Diam. Breast Height, Stumps Cut Flush	EA	\$900.00	\$950.00	\$1,100.00
614.060702	Tree Removal over 48" to 60" Diam. Breast Height, Stumps Cut Flush	EA	\$1,200.00	\$1,300.00	\$1,450.00
614.060802	Tree Removal over 60" to 72" Diam. Breast Height, Stumps Cut Flush	EA	\$1,595.00	\$1,595.00	\$1,600.00
614.060104	Tree Removal over 4" to 6" Diam. Breast Height, Stumps Grubbed	EA	\$50.00	\$90.00	\$120.00
614.060204	Tree Removal over 6" to 12" Diam. Breast Height, Stumps Grubbed	EA	\$100.00	\$165.00	\$160.00
614.060304	Tree Removal over 12" to 18" Diam. Breast Height, Stumps Grubbed	EA	\$180.00	\$188.00	\$300.00
614.060404	Tree Removal over 18" to 24" Diam. Breast Height, Stumps Grubbed	EA	\$300.00	\$385.00	\$395.00
614.060504	Tree Removal over 24" to 36" Diam. Breast Height, Stumps Grubbed	EA	\$650.00	\$685.00	\$770.00
614.060604	Tree Removal over 36" to 48" Diam. Breast Height, Stumps Grubbed	EA	\$900.00	\$950.00	\$1,200.00
614.060704	Tree Removal over 48" to 60" Diam. Breast Height, Stumps Grubbed	EA	\$1,300.00	\$1,425.00	\$1,550.00
614.060804	Tree Removal over 60" to 72" Diam. Breast Height, Stumps Grubbed	EA	\$1,650.00	\$1,700.00	\$1,750.00
614.0701	Pre-Existing Stump Removal up to 24" diameter at 6 inches above grade	EA	\$50.00	\$72.00	\$75.00
614.0702	Pre-Existing Stump Removal over 24" to 48" diameter at 6 inches above grade	EA	\$75.00	\$105.00	\$125.00
614.0703	Pre-Existing Stump Removal over 48" diameter at 6 inches above grade	EA	\$100.00	\$144.00	\$195.00

2016 Summer Maintenance Bid

SECTION E618					
Item Number	Description	Unit	Amherst Paving	Midland Asphalt Materials	Suit-Kote
E618.0401	Paving Asphalt (AC 15) Delivered & Applied	GAL			
E618.0402	Paving Asphalt (AC 15) F.O.B. Plant	GAL			
E618.0501	Paving Asphalt (AC 20) Delivered & Applied	GAL		\$7.00	
E618.0502	Paving Asphalt (AC 20) F.O.B. Plant	GAL			
E618.0701	Misc. Asphalt Cement (18-60) Joint/Crack Filler Packaged in Paper Containers - Delivered & Applied	GAL			
E618.0702	Misc. Asphalt Cement (18-60) Joint/Crack Filler Packaged in Paper Containers - F.O.B. Plant	GAL		\$63.00	
E618.3001	Asphalt Emulsion (RS-1) - Delivered & Applied	GAL		\$2.53	\$2.51
E618.3002	Asphalt Emulsion (RS-1) - F.O.B. Plant	GAL			\$2.46
E618.310101	Asphalt Emulsion (RS-2) - Delivered & Applied	GAL		\$2.61	\$2.59
E618.310102	Asphalt Emulsion (RS-2) - F.O.B. Plant	GAL			\$2.54
E618.310201	Asphalt Emulsion (HFRS-2) - Delivered & Applied	GAL		\$2.61	\$2.59
E618.310202	Asphalt Emulsion (HFRS-2) - F.O.B. Plant	GAL			\$2.54
E618.310203	Asphalt Emulsion (HFRS-2P) - Delivered & Applied	GAL		\$2.85	\$2.83
E618.310204	Asphalt Emulsion (HFRS-2P) - F.O.B. Plant	GAL			\$2.78
E618.320101	Asphalt Emulsion (MS-2) - Delivered & Applied	GAL		\$2.94	\$2.92
E618.320102	Asphalt Emulsion (MS-2) - F.O.B. Plant	GAL			\$2.87
E618.330101	Asphalt Emulsion (HFMS-2) - Delivered & Applied	GAL		\$2.94	\$2.92
E618.330102	Asphalt Emulsion (HFMS-2) - F.O.B. Plant	GAL		\$2.92	\$2.87
E618.3401	Asphalt Emulsion (HFMS-2H) - Delivered & Applied	GAL		\$2.94	\$2.92
E618.3402	Asphalt Emulsion (HFMS-2H) - F.O.B. Plant	GAL			\$2.87
E618.3501	Asphalt Emulsion (HFMS-STP) - Delivered & Applied	GAL			\$2.80
E618.3502	Asphalt Emulsion (HFMS-STP) - F.O.B. Plant	GAL			\$2.75
E618.3601	Asphalt Emulsion (SS-1) - Delivered & Applied	GAL		\$2.74	\$2.72
E618.3602	Asphalt Emulsion (SS-1) - F.O.B. Plant	GAL			\$2.67
E618.3701	Asphalt Emulsion (SS-IH) - Delivered & Applied	GAL		\$2.74	\$2.72

2016 Summer Maintenance Bid

SECTION E618					
Item Number	Description	Unit	Amherst Paving	Midland Asphalt Materials	Suit-Kote
E618.3701	Asphalt Emulsion (SS-IH) - F.O.B. Plant	GAL			\$2.67
E618.3801	Asphalt Emulsion (HFMS-2GH 70) - Delivered & Applied	GAL		\$3.05	\$3.03
E618.3802	Asphalt Emulsion (HFMS-2GH 70) - F.O.B. Plant	GAL			\$2.98
E618.4001	Cationic Asphalt Emulsion (CRS-1) - Delivered & Applied	GAL		\$2.51	\$2.53
E618.4002	Cationic Asphalt Emulsion (CRS-1) - F.O.B. Plant	GAL		\$2.49	\$2.48
E618.410101	Cationic Asphalt Emulsion (CRS-2) - Delivered & Applied	GAL		\$2.59	\$2.61
E618.410102	Cationic Asphalt Emulsion (CRS-2) - F.O.B. Plant	GAL		\$2.57	\$2.56
E618.410103	Cationic Asphalt Emulsion (CRS-2P) - Delivered & Applied	GAL		\$2.83	\$2.85
E618.410104	Cationic Asphalt Emulsion (CRS-2P) - F.O.B. Plant	GAL		\$2.81	\$2.80
E618.4201	Cationic Asphalt Emulsion (CMS-2) - Delivered & Applied	GAL		\$2.92	\$2.94
E618.4202	Cationic Asphalt Emulsion (CMS-2) - F.O.B. Plant	GAL		\$2.90	\$2.89
E618.4301	Cationic Asphalt Emulsion (CMS-2H) - Delivered & Applied	GAL		\$2.92	\$2.94
E618.4302	Cationic Asphalt Emulsion (CMS-2H) - F.O.B. Plant	GAL		\$2.90	\$2.89
E618.4401	Cationic Asphalt Emulsion (CSS-1) - Delivered & Applied	GAL		\$2.72	\$2.74
E618.4402	Cationic Asphalt Emulsion (CSS-1) - F.O.B. Plant	GAL			\$2.69
E618.4501	Cationic Asphalt Emulsion (CSS-IH) - Delivered & Applied	GAL		\$2.72	\$2.74
E618.4502	Cationic Asphalt Emulsion (CSS-IH) - F.O.B. Plant	GAL			\$2.69
E618.9901	Asphalt Emulsion Tack Coat (Minimum 500 Gallons per Delivery) - Delivered & Applied	GAL	\$5.50	\$3.25	\$3.75
E618.9902	Asphalt Emulsion Tack Coat (Minimum 500 Gallons per Order) - F.O.B. Plant	GAL	\$5.50	\$3.20	\$3.70
E618.9903	Waiting Time for Asphalt Emulsion Tack Coat Application (Per Hour after First Hour on Project)	Hour	\$175.00	\$150.00	\$175.00
E618.9904	Hand Spray Patching - Additional Charge per Gallon to any Delivered & Applied 618 Item	GAL		\$0.80	\$0.80
E618.9905	Bar Spray Patching - Additional Charge per Gallon to any Delivered & Applied 618 Item	GAL		\$0.42	\$0.45
E618.9906	Additional Cost for Spray Patch Tank Rental	GAL			

2016 Summer Maintenance Bid

SECTION E618					
Item Number	Description	Unit	Amherst Paving	Midland Asphalt Materials	Suit-Kote
E618.9907	Additional Cost for Self Propelled Stone Spreader for Full Width Surface Treatment	GAL		\$0.22	\$0.22
E618.9908	Additional Cost for Self Propelled Stone Spreader for Bar Spray Patching	GAL		\$0.26	\$0.26
E618.9909	Additional Cost for Self Propelled Stone Spreader Maximum Charge per day	DAY		\$2,200.00	\$2,200.00
E618.99010	Mixing in Portable Pugmill (MS-2)	GAL		\$0.52	\$0.52
E618.99011	Mixing in Portable Pugmill (HFMS-2)	GAL		\$0.52	\$0.52
E618.99012	HFMS-2GH	GAL		\$0.52	\$0.52
E618.99013	Additional Cost for Mixing in Traveling Plant Mixer (MS-2)	GAL		\$0.29	\$0.29
E618.99014	Additional Cost for Mixing in Traveling Plant Mixer (HFMS-2)	GAL		\$0.29	\$0.29
E618.99015	Additional Cost for Mixing in Traveling Plant Mixer (CMS-2)	GAL		\$0.29	\$0.29
E618.99016	Additional Cost for Mixing in Traveling Plant Mixer (CMS-2H)	GAL		\$0.29	\$0.29
E618.99017	Additional Cost for Mixing in Traveling Plant Mixer with Shoulder Attachment (MS-2)	GAL		\$0.35	\$0.00
E618.99018	Additional Cost for Mixing in Traveling Plant Mixer with Shoulder Attachment (HFMS-2)	GAL		\$0.35	\$0.00
E618.99019	Additional Cost for Mixing in Traveling Plant Mixer with Shoulder Attachment (CMS-2)	GAL		\$0.35	\$0.00
E618.99020	Additional Cost for Mixing in Traveling Plant Mixer with Shoulder Attachment (CMS-2H)	GAL		\$0.35	\$0.00
E618.99021	Additional Cost for Mixing in Traveling Plant Mixer with Shoulder Attachment - Minimum Charge	DAY		\$2,000.00	
E618.99022	Additional Cost for Mixing in Traveling Plant Mixer with Shoulder Attachment - Maximum Charge	DAY		\$3,200.00	
E618.99023	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Fiber Mat Type A	SY		\$3.30	\$2.87
E618.99024	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Fiber Seal Type B	SY		\$3.27	\$1.82
E618.99025	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Option A	SY		\$0.28	\$1.69
E618.99026	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Option B	SY		\$0.36	\$1.62

2016 Summer Maintenance Bid

SECTION E618					
Item Number	Description	Unit	Amherst Paving	Midland Asphalt Materials	Suit-Kote
E618.99027	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Option C	SY		\$0.35	
E618.99028	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Option D	SY		\$0.33	
E618.99029	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Option E	SY		\$0.35	
E618.99030	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Option F	SY		\$0.35	
E618.99031	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Fiber Mat Type A	SY		\$2.75	
E618.99032	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Fiber Seal Type B	SY		\$2.72	
E618.99033	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Option A	SY		\$0.28	
E618.99034	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Option B	SY		\$0.18	
E618.99035	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Option C	SY		\$0.17	
E618.99036	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Option D	SY		\$0.18	
E618.99037	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Option E	SY		\$0.17	
E618.99038	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Option F	SY		\$0.17	
E618.99039	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Fiber Mat Type A	SY		\$2.15	
E618.99040	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Fiber Seal Type B	SY		\$2.12	
E618.99041	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Option A	SY		\$0.28	
E618.99042	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Option B	SY		\$0.10	
E618.99043	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Option C	SY		\$0.09	
E618.99044	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Option D	SY		\$0.14	

2016 Summer Maintenance Bid

SECTION E618					
Item Number	Description	Unit	Amherst Paving	Midland Asphalt Materials	Suit-Kote
E618.99045	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Option E	SY		\$0.09	
E618.99046	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Option F	SY		\$0.09	
E618.99047	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Fiber Mat Type A	SY		\$1.95	
E618.99048	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Fiber Seal Type B	SY		\$1.92	
E618.99049	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Option A	SY		\$0.28	
E618.99050	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Option B	SY		\$0.05	
E618.99051	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Option C	SY		\$0.05	
E618.99052	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Option D	SY		\$0.09	
E618.99053	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Option E	SY		\$0.05	
E618.99054	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Option F	SY		\$0.05	
E618.99055	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Fiber Mat Type A	SY		\$1.85	
E618.99056	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Fiber Seal Type B	SY		\$1.82	
E618.99057	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Option A	SY		\$0.28	
E618.99058	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Option B	SY		\$0.05	
E618.99059	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Option C	SY		\$0.04	
E618.99060	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Option D	SY		\$0.09	
E618.99061	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Option E	SY		\$0.04	
E618.99062	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Option F	SY		\$0.04	

2016 Summer Maintenance Bid

SECTION E619							
Item No.	Item	Pay Unit	Accadia Site Contracting, Inc.	Comet Flasher, Inc.	D & H Excavating, Inc.	Northeast Diversification Inc. DBA Northeast Paving	Union Concrete Construction Corp.
E619.0401	Type III Construction Barricade per Day	Each		\$2.50		\$24.00	
E619.0402	Type III Construction Barricade per Week	Each		\$11.00		\$72.00	
E619.0403	Type III Construction Barricade per Month	Each		\$45.00		\$216.00	
E619.110201	Portable, Variable Message Sign (PVMS) (LED) Per Day	Each		\$150.00	\$600.00		\$190.00
E619.110202	Portable, Variable Message Sign (PVMS) (LED) Per Week	Each		\$500.00	\$1,800.00		\$648.00
E619.110203	Portable, Variable Message Sign (PVMS) (LED) Per Month	Each		\$1,500.00			\$1,900.00
E619.170101	Temporary Concrete Barrier (Unpinned) (10 Lin Ft. Length) per Day	Each				\$24.00	\$250.00 Note 1
E619.170102	Temporary Concrete Barrier (Unpinned) (10 Lin Ft. Length) per Week	Each				\$72.00	\$250.00 Note 1
E619.170103	Temporary Concrete Barrier (Unpinned) (10 Lin Ft. Length) per Month	Each				\$216.00	\$250.00 Note 1
E619.170201	Temporary Concrete Barrier (Unpinned) (10 Lin Ft. Length) with Warning Lights per Day	Each				\$30.00	\$275.00 Note 1
E619.170202	Temporary Concrete Barrier (Unpinned) (10 Lin Ft. Length) with Warning Lights per Week	Each				\$90.00	\$275.00 Note 1
E619.170203	Temporary Concrete Barrier (Unpinned) (10 Lin Ft. Length) with Warning Lights per Month	Each				\$270.00	\$275.00 Note 1
E619.180201	Temporary Impact Attenuator - Redirective (Test Level 2) per Day	Each					\$7,000.00 Note 2
E619.180202	Temporary Impact Attenuator - Redirective (Test Level 2) per Week	Each					\$7,000.00 Note 2
E619.180203	Temporary Impact Attenuator - Redirective (Test Level 2) per Month	Each					\$7,000.00 Note 2
E619.27	Mailboxes	Each	\$1,200.00			\$75.00	\$500.00

Note 1 - Concrete barrier is 20Ft/EA and Minimum 100LF per Site

Note 2 - Additional Charge for lost and damaged units

2016 Summer Maintenance Bid

SECTION 621					
Item No.	Item	Pay Unit	Amherst Paving	Northeast Diversification Inc. DBA Northeast Paving	Union Concrete Construction Corp.
621.01	Cleaning Culverts with Span of 50 in. or Less (LF)	Linear Foot		\$12.00	\$3.48 Note 1
621.02	Cleaning Culverts with Span of More than 50 in. (LF)	Linear Foot		\$11.00	\$5.22 Note 1
621.03	Cleaning Closed Drainage Systems (LF)	Linear Foot		\$25.00	\$2.75 Note 1
621.04	Cleaning Drainage Structures (EA)	Each		\$150.00	\$90.00 Note 2
621.05	Clean, Grade and Shape Existing Roadside Section (LF)	Linear Foot	\$15.00	\$25.00	\$4.50 Note 2

Note 1 - \$525 Mobilization charge

Note 2 - 1000 Ft Min.

2016 Summer Maintenance Bid

SECTION 627							
Item No.	Item	Pay Unit	Amherst Paving	Occhino Corp.	Occhino Paving Corp. DMA Medusa	Northeast Diversification Inc. DBA Northeast Paving	Union Concrete Construction Corp.
627.50140008	Cutting Pavement	LF	\$5.00	\$5.50	\$5.50	\$3.00	\$3.40

2016 Summer Maintenance Bid

SECTION E635			
Item No.	Item	Pay Unit	Accent Stripe
E635.010301	Cleaning and Preparation of Pavement Surfaces – Lines (0 feet to 5,000 feet)	Feet	\$1.49
E635.010302	Cleaning and Preparation of Pavement Surfaces – Lines (5,000 feet to 10,000 feet)	Feet	\$0.39
E635.010303	Cleaning and Preparation of Pavement Surfaces – Lines (over 10,000 feet)	Feet	\$0.21
635.0203	Cleaning and Preparation of Pavement Surfaces – Letters	Each	\$50.00
635.0303	Cleaning and Preparation of Pavement Surfaces – Symbols	Each	\$99.00

2016 Summer Maintenance Bid

SECTION E636											
Item No.	Item	Pay Unit	Accadia Site Contracting, Inc.	Amherst Paving	Dig it of NY	Occhino Corp.	Occhino Paving Corp. DMA Medusa	Northeast Diversification Inc. DBA Northeast Paving	Union Concrete Construction Corp.	Robinson Paving	Michael Serafini, Inc.
E636.0101	Emergency Repair: Highway	Percent	8.75%	7.00%	10.00%	2.89%	1.49%	5.00%	6.90%	20.00%	2.50%
E636.0102	Emergency Repair: Bridge	Percent	20%	12%		10.00%	15.00%	5.00%	4.09%		12.00%
E636.0103	As Directed Bridge Maintenance and Repair Work	Percent	20%	15%		4.89%	10.00%	5.00%	4.14%		

2016 Summer Maintenance Bid

SECTION E645					
Item No.	Item	Pay Unit	3M	Eberl Iron Works	Vulcan Signs
E645.0201	Galvanized Sign Post Perforated - 12 GA, 1 1/4" x 1 1/4" x 12'	Each		\$23.54	
E645.0202	Galvanized Sign Post Perforated - 12 GA, 1 1/2" x 1 1/2" x 12'	Each		\$24.15	
E645.0203	Galvanized Sign Post Perforated - 12 GA, 1 3/4" x 1 3/4" x 9'	Each		\$21.44	
E645.0204	Galvanized Sign Post Perforated - 12 GA, 1 3/4" x 1 3/4" x 10'	Each		\$23.65	
E645.0205	Galvanized Sign Post Perforated - 12 GA, 1 3/4" x 1 3/4" x 11'	Each		\$25.86	
E645.0206	Galvanized Sign Post Perforated - 12 GA, 1 3/4" x 1 3/4" x 12'	Each		\$28.23	
E645.0207	Galvanized Sign Post Perforated - 12 GA, 2" x 2" x 12'	Each		\$30.85	
E645.0208	Galvanized Sign Post Perforated - 12 GA, 2 1/4" x 2 1/4" x 12'	Each		\$33.10	
E645.0209	Galvanized Sign Post Perforated - 12 GA, 28" Braces	Each		\$7.00	
E645.0210	Galvanized Sign Post Perforated - 12 GA, 32" Braces	Each		\$7.20	
E645.4001	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, White	SF	\$0.65		
E645.4002	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Red	SF	\$0.65		
E645.4003	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Green	SF	\$0.65		
E645.4004	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Blue	SF	\$0.65		
E645.4005	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Black	SF	\$0.65		
E645.4006	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Brown	SF	\$0.65		
E645.4007	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Yellow	SF	\$0.65		
E645.4008	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Orange	SF	\$0.65		
E645.4101	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, White	SF	\$0.65		
E645.4102	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Red	SF	\$0.65		
E645.4103	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Green	SF	\$0.65		
E645.4104	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Blue	SF	\$0.65		
E645.4105	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Black	SF	\$0.65		

2016 Summer Maintenance Bid

SECTION E645					
Item No.	Item	Pay Unit	3M	Eberl Iron Works	Vulcan Signs
E645.4106	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Brown	SF	\$0.65		
E645.4107	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Yellow	SF	\$0.65		
E645.4108	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Orange	SF	\$0.65		
E645.4201	Type I Engineer Grade Retro-Reflective Sheeting - Perforated for Use in Electronic Plotters, White	SF	\$2.12		
E645.4202	Type I Engineer Grade Retro-Reflective Sheeting - Perforated for Use in Electronic Plotters, Red	SF	\$2.12		
E645.4203	Type I Engineer Grade Retro-Reflective Sheeting - Perforated for Use in Electronic Plotters, Green	SF	\$2.12		
E645.4204	Type I Engineer Grade Retro-Reflective Sheeting - Perforated for Use in Electronic Plotters, Blue	SF	\$2.12		
E645.4205	Type I Engineer Grade Retro-Reflective Sheeting - Perforated for Use in Electronic Plotters, Black	SF	\$2.12		
E645.4206	Type I Engineer Grade Retro-Reflective Sheeting - Perforated for Use in Electronic Plotters, Brown	SF	\$2.12		
E645.4207	Type I Engineer Grade Retro-Reflective Sheeting - Perforated for Use in Electronic Plotters, Yellow	SF	\$2.12		
E645.4208	Type I Engineer Grade Retro-Reflective Sheeting - Perforated for Use in Electronic Plotters, Orange	SF	\$2.12		
E645.4301	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, White	SF	\$1.08		
E645.4302	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Red	SF	\$1.08		
E645.4303	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Green	SF	\$1.08		
E645.4304	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Blue	SF	\$1.08		
E645.4305	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Brown	SF	\$1.08		
E645.4306	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Yellow	SF	\$1.08		

2016 Summer Maintenance Bid

SECTION E645					
Item No.	Item	Pay Unit	3M	Eberl Iron Works	Vulcan Signs
E645.4307	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Orange	SF	\$1.08		
E645.4401	Type III High Intensity Grade Retro-Reflective Sheeting, Perforated for Use in Electronic Plotter, White	SF	\$1.08		
E645.4402	Type III High Intensity Grade Retro-Reflective Sheeting, Perforated for Use in Electronic Plotter, Red	SF	\$1.08		
E645.4403	Type III High Intensity Grade Retro-Reflective Sheeting, Perforated for Use in Electronic Plotter, Green	SF	\$1.08		
E645.4404	Type III High Intensity Grade Retro-Reflective Sheeting, Perforated for Use in Electronic Plotter, Blue	SF	\$1.08		
E645.4405	Type III High Intensity Grade Retro-Reflective Sheeting, Perforated for Use in Electronic Plotter, Brown	SF	\$1.08		
E645.4406	Type III High Intensity Grade Retro-Reflective Sheeting, Perforated for Use in Electronic Plotter, Yellow	SF	\$1.08		
E645.4407	Type III High Intensity Grade Retro-Reflective Sheeting, Perforated for Use in Electronic Plotter, Orange	SF	\$1.08		
E645.4501	Type III High Intensity Grade Retro-Reflective Orange/White Barricade Sheeting, Pressure-Sensitive Adhesive	SF	\$1.08		
E645.4601	Type IX Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, White	SF	\$2.19		
E645.4602	Type IX Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Red	SF	\$2.19		
E645.4603	Type IX Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Green	SF	\$2.19		
E645.4604	Type IX Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Blue	SF	\$2.19		
E645.4605	Type IX Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Yellow	SF	\$2.19		
E645.4606	Type IX Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Orange	SF	\$2.60		
E645.4607	Type IX Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Fluorescent Yellow	SF	\$2.19		
E645.4608	Type IX Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Fluorescent Yellow-Green	SF	\$2.19		
E645.4701	Slip Sheeting	SF	\$0.05		
E645.4801	Overlay Films - Red	SF	\$0.85		
E645.4802	Overlay Films - Blue	SF	\$0.85		

2016 Summer Maintenance Bid

SECTION E645					
Item No.	Item	Pay Unit	3M	Eberl Iron Works	Vulcan Signs
E645.4803	Overlay Films - Green	SF	\$0.85		
E645.4804	Overlay Films - Black	SF	\$0.85		
E645.4805	Overlay Films - Brown	SF	\$0.85		
E645.4806	Overlay Films - Thinner	SF	\$14.98		
E645.5001	Type III One Color Screened Faces, 0-1 Sq. Ft.	SF			\$2.04
E645.5002	Type III One Color Screened Faces, 1-4 Sq. Ft.	SF			\$1.92
E645.5003	Type III One Color Screened Faces, 4+ Sq. Ft.	SF			\$1.63
E645.5101	Type III Two Color Screened Faces, 0-1 Sq. Ft.	SF			\$2.19
E645.5102	Type III Two Color Screened Faces, 1-4 Sq. Ft.	SF			\$2.06
E645.5103	Type III Two Color Screened Faces, 4+ Sq. Ft.	SF			\$1.75
E645.5201	Type III Three Color Screened Faces, 0-1 Sq. Ft.	SF			\$2.33
E645.5202	Type III Three Color Screened Faces, 1-4 Sq. Ft.	SF			\$2.19
E645.5203	Type III Three Color Screened Faces, 4+ Sq. Ft.	SF			\$1.86
E645.5301	Type IX One Color Screened Faces, 0-1 Sq. Ft.	SF			\$4.43
E645.5302	Type IX One Color Screened Faces, 1-4 Sq. Ft.	SF			\$4.16
E645.5303	Type IX One Color Screened Faces, 4+ Sq. Ft.	SF			\$3.54
E645.5401	Type IX Two Color Screened Faces, 0-1 Sq. Ft.	SF			\$4.56
E645.5402	Type IX Two Color Screened Faces, 1-4 Sq. Ft.	SF			\$4.29
E645.5403	Type IX Two Color Screened Faces, 4+ Sq. Ft.	SF			\$3.65
E645.5501	Type IX Three Color Screened Faces, 0-1 Sq. Ft.	SF			\$4.70
E645.5502	Type IX Three Color Screened Faces, 1-4 Sq. Ft.	SF			\$4.42
E645.5503	Type IX Three Color Screened Faces, 4+ Sq. Ft.	SF			\$3.76
E645.5601	Type IX One Flourescent Color Screened Faces 0-1 Sq. Ft.	SF			\$4.56
E645.5602	Type IX One Flourescent Color Screened Faces 1-4 Sq. Ft.	SF			\$4.29
E645.5603	Type IX One Flourescent Color Screened Faces 4+ Sq. Ft.	SF			\$3.65
E645.5701	Type IX Two Flourescent Color Screened Faces 0-1 Sq. Ft.	SF			\$4.71

2016 Summer Maintenance Bid

SECTION E645					
Item No.	Item	Pay Unit	3M	Eberl Iron Works	Vulcan Signs
E645.5702	Type IX Two Fluorescent Color Screened Faces 1-4 Sq. Ft.	SF			\$4.44
E645.5703	Type IX Two Fluorescent Color Screened Faces 4+ Sq. Ft.	SF			\$3.77
E645.5801	Type IX Three Fluorescent Color Screened Faces 0-1 Sq. Ft.	SF			\$6.06
E645.5802	Type IX Three Fluorescent Color Screened Faces 1-4 Sq. Ft.	SF			\$5.71
E645.5803	Type IX Three Fluorescent Color Screened Faces 4+ Sq. Ft.	SF			\$4.85
E645.61	Railroad Crossing Package - Two "R's" 72" and one 16" x 42" Material for "X"	EA	\$504.29		
E645.62	Five Gallon Container of Contact Cement for Railroad Crossing Package	EA	\$234.00		
E645.8105	Soil Plate for Type A Sign Post, Furnish and Deliver Only	Each		\$11.95	
E645.8108	Type A Sign Posts, Furnish and Deliver Only, 8 ft. long	Each		\$12.18	
E645.8110	Type A Sign Posts, Furnish and Deliver Only, 10 ft. long	Each		\$15.16	

2016 Summer Maintenance Bid

SECTION E646				
Item No.	Item	Pay Unit	Chemung Supply	Eberl Iron Works
E646.21	Reference Marker Panel	Each		
E646.22	Delineator, Snowplowing Marker, Supplementary Snowplowing Marker Panels	Each		
E646.31	Steel Post, 1.1 lb/ft	Each	\$4.99	\$4.06
E646.3102	Steel Post, 1.1 lb/ft, Lot of 100	Ea. Lot	\$4.84	\$406.00
E646.32	Steel Post, 2.0 lb/ft	Each	\$6.69	\$5.41
E646.3202	Steel Post, 2.0 lb/ft, Lot of 100	Ea. Lot	\$6.49	\$541.00
<i>E646.60</i>	<i>Steel U Channel, 6 feet in length</i>	<i>Each</i>	<i>\$7.14</i>	<i>\$4.06</i>
<i>E646.6001</i>	<i>Steel U Channel, 6 feet in length, Lot of 100</i>	<i>Ea. Lot</i>	<i>\$7.00</i>	<i>\$406.00</i>
<i>E646.70</i>	<i>Steel U Channel, 8 feet in length</i>	<i>Each</i>	<i>\$9.52</i>	<i>\$5.41</i>
<i>E646.7001</i>	<i>Steel U Channel, 8 feet in length, Lot of 100</i>	<i>Ea. Lot</i>	<i>\$9.25</i>	<i>\$541.00</i>

2016 Summer Maintenance Bid

SECTION 648			
Item No.	Item	Pay Unit	SJB
648.01	Drill Hole,2 1/2 inch diameter 0 to 50 feet Depth Range	Foot	\$20.00
648.11	Split Barrel Sample	Each	\$20.00
648.12	Thin-walled Tube Sample	Each	\$200.00
648.17	Furnishing Equipment for Making Borings	Each	\$400.00
648.21	Grouting 2 1/2 inch Bore Hole	Foot	\$7.00

2016 Summer Maintenance Bid

SECTION E655			
Item No.	Item	Pay Unit	EJ
E655.0106	Cast Iron Frame and Grate, 6 in. Dia.	LB	\$4.53
E655.0108	Cast Iron Frame and Grate, 8 in. Dia.	LB	\$2.91
E655.0110	Cast Iron Frame and Grate, 10 in. Dia.	LB	\$2.77
E655.0112	Cast Iron Frame and Grate, 12 in. Dia.	LB	\$2.04
E655.0115	Cast Iron Frame and Grate, 15 in. Dia.	LB	\$1.95
E655.0118	Cast Iron Frame and Grate, 18 in. Dia.	LB	\$1.35
E655.0124	Cast Iron Frame and Grate, 24 in. Dia.	LB	\$1.38
E655.0130	Cast Iron Frame and Grate, 30 in. Dia.	LB	\$1.39
E655.0136	Cast Iron Frame and Grate, 36 in. Dia.	LB	
E655.0201	Frames, Grates and Covers - Reticuline Type Grates and Frames	SF	\$84.00
E655.0501	Frames, Grates and Covers - Parallel Bar Type Grates and Frames	LB	\$4.41
E655.9901	Misc. Castings Weighing 100 lbs or less	LB	\$2.44
E655.9902	Misc. Castings Weighing 101 to 200 lbs	LB	\$2.25
E655.9903	Misc. Castings Weighing over 200 lbs	LB	\$2.25
E655.1001	Cast Iron Manhole Frames and Cover	Each	\$283.63
E655.1002	Cast Iron Manhole Frames and Cover	Each	\$283.63
E655.1003	Cast Iron Manhole Frames and Cover	Each	\$267.77
E655.1004	Cast Iron Manhole Frames and Cover	Each	\$412.65
E655.1005	Cast Iron Manhole Frames and Cover	Each	\$148.78
E655.1006	Cast Iron Manhole Frames and Cover	Each	\$148.78
E655.1007	Cast Iron Manhole Frames and Cover	Each	\$304.25
E655.1008	Cast Iron Manhole Frames and Cover	Each	\$824.44

2016 Summer Maintenance Bid

SECTION E680					
Item Number	Description	Unit	Comet Flasher, Inc.	D & H Excavating, Inc.	Union Concrete Construction Corp.
E680.1301	Portable Solar Power Traffic Signals PSPTS Price per Set Rental (24 Hrs)	Per Day	\$750.00	\$350.00	\$334.00
E680.1302	Portable Solar Power Traffic Signals PSPTS Price per Set Rental (7 days)	Per Week	\$2,000.00	\$1,900.00	\$1,874.00
E680.1303	Portable Solar Power Traffic Signals PSPTS Price per Set Rental	Per Month	\$5,700.00	\$5,750.00	\$5,250.00
680.5001	Pole Excavation & Concrete Foundation	CY			
680.5002	Concrete Base for Controller Cabinet	Each			
E680.5050	Traffic Signals Remove Pole Foundation	Foot			
680.510101	Pullbox - 15 inch, Reinforced Concrete	Each			
680.510102	Pullbox - 15 inch, Opt. Reinforced Concrete/Bituminous Fiber	Each			
680.510201	Pullbox - 18 inch, Reinforced Concrete	Each			
680.510202	Pullbox - 18 inch, Opt. Reinforced Concrete/Bituminous Fiber	Each			
680.510301	Pullbox - 24 inch, Reinforced Concrete	Each			
680.510302	Pullbox - 24 inch, Opt. Reinforced Concrete/Bituminous Fiber	Each			
680.510401	Pullbox - 30 inch, Reinforced Concrete	Each			
680.510402	Pullbox - 30 inch, Opt. Reinforced Concrete/Bituminous Fiber	Each			
680.510501	Pullbox - Rectangular 26x18 inch, Reinforced Concrete	Each			
680.510502	Pullbox - Rectangular 26x18 inch, Opt. Reinforced Concrete/Bituminous Fiber	Each			
680.5120	Cast Iron Junction Box	Each			
680.520106	Conduit, Steel, Zinc-coated, 2-inch	Foot			
680.520108	Conduit, Steel, Zinc-coated, 3-inch	Foot			
680.520506	Conduit, Rigid Plastic, Class 1, 2-inch	Foot			
680.520508	Conduit, Rigid Plastic, Class 1, 3-inch	Foot			
680.53	Conduit Jacking or Boring	Foot			
680.53080305	Conduit, Flexible, Liquid Tight, Non-Metallic	Foot			
680.54	Inductance Loop Installation	Foot			
680.56	Emergency Pre-emption System	Each			

2016 Summer Maintenance Bid

SECTION E680					
Item Number	Description	Unit	Comet Flasher, Inc.	D & H Excavating, Inc.	Union Concrete Construction Corp.
680.600330	Traffic Signal Pole, Span Wire 3,000 lbs, 30 ft	Each			
680.600540	Traffic Signal Pole, Span Wire 5,000 lbs, 40 ft	Each			
680.610936	Traffic Signal Pole, Span Wire with Lighting Arm 9,000 lbs, 36 ft	Each			
680.621640	Traffic Signal Pole--Mast Arm, 16' ht, 40' long	Each			
680.631930	Traffic Signal Pole--Dual Mast Arm 19' m. ht., 30' long	Each			
680.6710	Traffic Signal Pole--Post Top Mount 10 ft m. ht.	Each			
680.7001	Single Span Wire Assembly	Each			
680.7002	Dual Span Wire Assembly with Upper Tether Wire	Each			
680.7003	Dual Span Wire Assembly with Lower Tether Wire	Each			
680.7004	Messenger Assembly	Foot			
680.7005	Guy Assembly	Each			
680.700602	Riser Assembly 1/2 Inch Dia	Each			
680.700603	Riser Assembly 1 Inch Dia	Each			
680.700604	Riser Assembly 1 1/2 Inch Dia	Each			
680.700606	Riser Assembly 2 Inch Dia	Each			
680.700607	Riser Assembly 2 1/2 Inch Dia	Each			
680.700608	Riser Assembly 3 Inch Dia	Each			
680.700609	Riser Assembly 3 1/2 Inch Dia	Each			
680.700610	Riser Assembly 4 Inch Dia	Each			
680.700612	Riser Assembly 5 Inch Dia	Each			
680.700613	Riser Assembly 6 Inch Dia	Each			
680.71	Shielded Lead-in Cable	Foot			
680.72	Inductance Loop Wire	Foot			
680.730314	Signal Cable 3 Conductors, 14 AWG	Foot			
680.730314	Signal Cable 5 Conductors, 14 AWG	Foot			
680.750619	Shielded Communication Cable, 6 Pairs, 19 AWG	Foot			

2016 Summer Maintenance Bid

SECTION E680					
Item Number	Description	Unit	Comet Flasher, Inc.	D & H Excavating, Inc.	Union Concrete Construction Corp.
E680.7900	Traffic Signals Remove Traffic Signal Installation	Each			
E680.8031	Traffic Signals Furnish & Install Micro Computer & Cabinet	Each			
680.810101	Traffic Signal Module - 12 inch Red Ball, LED	Each			
680.810102	Traffic Signal Module - 12 inch Red Arrow, LED	Each			
680.810103	Traffic Signal Module - 12 inch Yellow Ball, LED	Each			
680.810104	Traffic Signal Module - 12 inch Yellow Arrow, LED	Each			
680.810105	Traffic Signal Module - 12 inch Green Ball, LED	Each			
680.810106	Traffic Signal Module - 12 inch Green Arrow, LED	Each			
680.810107	Traffic Signal Module - 12 inch, Traffic signal Section-Type 1, 12 inch	Each			
680.810108	Traffic Signal Module - 12 inch, Bi-Modal, Yellow/Green Arrows LED	Each			
680.8102	Traffic Signal Module - 12 inch, Traffic Signal Section Optically Programmed	Each			
680.810301	Traffic Signal Module - 8 inch Red Ball, LED	Each			
680.810302	Traffic Signal Module - 8 inch Red Arrow, LED	Each			
680.810303	Traffic Signal Module - 8 inch Yellow Ball, LED	Each			
680.810304	Traffic Signal Module - 8 inch Yellow Arrow, LED	Each			
680.810305	Traffic Signal Module - 8 inch Green Ball, LED	Each			
680.810306	Traffic Signal Module - 8 inch Green Arrow, LED	Each			
680.810307	Traffic Signal Section - Type I, 8 inch	Each			
680.810308	Install Ball/Arrow LED Traffic Signal Module	Each			
680.810601	Traffic Signal Section Polycarbonate Type I, 12 inch	Each			
680.810701	Traffic Signal Section Polycarbonate Type I, 8 inch	Each			
680.8111	Traffic Signal Bracket Assembly 1 Way	Each			
680.8112	Traffic Signal Bracket Assembly 2 Way	Each			
680.8113	Traffic Signal Bracket Assembly 3 Way	Each			
680.8114	Traffic Signal Bracket Assembly 4 Way	Each			
680.8115	Traffic Signal Bracket Assembly 5 Way	Each			

2016 Summer Maintenance Bid

SECTION E680					
Item Number	Description	Unit	Comet Flasher, Inc.	D & H Excavating, Inc.	Union Concrete Construction Corp.
680.8120	Traffic Signal Disconnect Hanger	Each			
680.813101	Pedestrian Signal Module-12 inch Hand Symbol LED	Each			
680.813102	Pedestrian Signal Module - 12" x 12" MAN Symbol LED	Each			
680.813103	Pedestrian Signal Section - Type I, 12 inch	Each			
680.813104	Install LED Pedestrian Signal Module	Each			
680.813105	Pedestrian Signal Module-12 inch Bi-Modal Hand/Man Symbol LED	Each			
680.813106	Pedestrian Signal Section-Polycarbonate Type I, 12 inch	Each			
680.813107	Pedestrian Signal Module - 16"x18" Bi-Modal Hand/Man Symbol LED	Each			
680.813108	Pedestrian Signal Section, Type I for 12"x18" LED Module	Each			
680.813109	Pedestrian Signal Section, Polycarbonate, Type I for 16"x18" LED Module	Each			
680.8141	Pedestrian Bracket Mount Assembly	Each			
680.8142	Pedestrian Signal Post Top Mount Assembly	Each			
E680.8150	Pedestrian Countdown Timer Module	Each			
680.8201	Overhead Sign Assembly, Type A	Each			
680.8202	Overhead Sign Assembly, Type B	Each			
680.8220	Flashing Beacon Sign Assembly	Each			
680.8225	Pedestrian Push Button & Sign without Post	Each			
680.8226	Pedestrian Push Button & Sign-with Post	Each			
680.8230	Fire Pre-Emption Tell Tale Light	Each			
E680.94	Raintight Disconnect Box	Each			
E680.949970	Furnish & Install Electrical Disconnect/Generator Transfer Switch	Each			
E680.9502	Service Cable 2 Conductor	Foot			
E680.9510	Furnish & Install Power Feed System	Each			

2016 Summer Maintenance Bid

SECTION E685			
Item No.	Item	Pay Unit	Accent Stripe
E685.1101	White Epoxy ReflectORIZED Pavement Stripes - 20 mils (Under 5,000 feet)	Feet	\$1.95
E685.1102	White Epoxy ReflectORIZED Pavement Stripes - 20 mils (5,000 to 10,000 feet)	Feet	\$0.45
E685.1103	White Epoxy ReflectORIZED Pavement Stripes - 20 mils (Over 10,000 feet)	Feet	\$0.16
E685.1201	Yellow Epoxy ReflectORIZED Pavement Stripes - 20 mils (Under 5,000 feet)	Feet	\$1.95
E685.1202	Yellow Epoxy ReflectORIZED Pavement Stripes - 20 mils (5,000 to 10,000 feet)	Feet	\$0.45
E685.1203	Yellow Epoxy ReflectORIZED Pavement Stripes - 20 mils (Over 10,000 feet)	Feet	\$0.16
685.13	White Epoxy ReflectORIZED Pavement Letters - 20 mils	Each	\$50.00
685.14	White Epoxy ReflectORIZED Pavement Symbols - 20 mils	Each	\$99.00

2016 Summer Maintenance Bid

SECTION E701			
Item No.	Item	Pay Unit	Gernatt Asphalt Products - Gowanda
E701.01	Portland Cement, Type I or II, 94-lb bag	Each	\$14.25
E701.02	Masonry Cement, Type M, 75-lb bag	Each	
E701.03	Masonry Cement, Type S, 75-lb bag	Each	\$12.75
E701.04	Concrete Repair Material, Quikrete Crack Resistant or Equal, 80-lb bag	Each	\$6.75
E701.05	Pre-packed Mortar, 80-lb bag	Each	\$7.00

2016 Summer Maintenance Bid

SECTION E703											
Item No.	Item	Pay Unit	Amherst Paving	Cambria Asphalt Products, Inc.	D & H Excavating, Inc.	Buffalo Crushed Franklinville	Buffalo Crushed Wehrle	County Line Stone	Gernatt Asphalt Products - Chaffee	Country Side Sand and Gravel	Dan Gernatt Gravel Products
E703.01	Crushed Stone, Screenings (Table 703-04)	Ton	\$19.00				\$14.95	\$12.50			
E703.02	Crushed Stone, Type 1 (Table 405-1)	Ton	\$19.00				\$16.60	\$15.50			
E703.03	Crushed Stone, Type 2 (Table 405-1)	Ton	\$19.00					\$15.00			
E703.04	Crushed Stone, Type 3 (Table 405-1)	Ton	\$19.00					\$15.00			
E703.05	Crushed Stone, #1A (Table 703-04)	Ton	\$21.00	\$18.85			\$18.00	\$16.50			
E703.06	Crushed Stone, #1ST (Table 703-04)	Ton	\$22.00	\$18.85				\$15.25			
E703.07	Crushed Stone, #1 (Table 703-04)	Ton	\$20.00	\$18.45			\$15.80	\$14.25			
E703.08	Crushed Stone, #2 (Table 703-04)	Ton	\$20.00	\$18.45			\$14.75	\$13.25			
E703.09	Crushed Stone, #1 & #2 Mixed (Table 703-04)	Ton	\$20.00	\$18.45				\$14.00			
E703.10	Crushed Stone, #3 or #4A Mixed (Table 703-04)	Ton	\$20.00	\$16.75			\$14.10	\$13.00			
E703.11	Crushed Stone, #4 or #3 & #4 Mixed (Table 703-04)	Ton	\$20.00	\$16.75			\$14.10	\$12.50			
E703.12	Crushed Stone, 3/8-inch Oiling Stone	Ton	\$24.00					\$15.25			
E703.13	Crushed Stone, 1" Crusher Run	Ton	\$16.00	\$14.00			\$12.90	\$10.65			
E703.14	Crushed Stone, 2" Crusher Run (Subbase Type 2) (Table 733-04A)	Ton	\$15.00	\$13.85			\$10.75	\$9.40			
E703.15	Crushed Stone, 3" Crusher Run (Subbase Type 1) (Table 733-04A)	Ton	\$15.00	\$13.85				\$9.40			
E703.16	Crushed Stone, 4" Crusher Run (Subbase Type 3) (Table 733-04A)	Ton	\$16.00	\$13.85			\$10.75	\$9.40			
E703.17	Crushed Stone Fill, Fine (Table 733-21A)	Ton	\$20.00				\$14.10	\$12.00			
E703.18	Crushed Stone Fill, Light (Table 733-21A)	Ton	\$21.00				\$15.10	\$13.00			
E703.19	Crushed Stone Fill, Medium (Table 733-21A)	Ton	\$25.00				\$20.25	\$16.00			
E703.20	Crushed Stone Fill, Heavy (Table 733-21A)	Ton	\$30.00				\$20.25	\$18.00			
E703.21	Crushed Stone, Dry Rip Rap	Ton	\$40.00					\$20.00			
E703.22	Dimensional Stone	Ton						\$25.00			
E703.23	Crushed Gravel, Type 1 (Table 405-1)	Ton	\$19.00								
E703.24	Crushed Gravel, Type 2 (Table 405-1)	Ton	\$19.00								
E703.25	Crushed Gravel, #1A (Table 703-04)	Ton	\$21.00			\$13.85	\$19.00			\$15.25	\$15.15
E703.26	Crushed Gravel, #1 (Table 703-04)	Ton	\$21.00							\$14.70	\$14.60
E703.27	Crushed Gravel, #1ST (Table 703-04)	Ton	\$22.00			\$12.00	\$18.50			\$13.95	
E703.28	Crushed Gravel, #2 (Table 703-04)	Ton	\$22.00			\$11.45				\$14.45	\$14.60
E703.29	Crushed Gravel, #1 & #2 Mixed (Table 703-04)	Ton	\$23.00		\$6.40	\$11.45				\$14.45	\$14.60
E703.30	Crushed Gravel, 1" Crusher Run	Ton	\$17.00		\$10.00						
E703.31	Crushed Gravel, 2" Crusher Run (Subbase Type 2) (Table 733-04A)	Ton	\$17.00		\$8.00				\$9.65	\$13.00	\$13.40
E703.32	Crushed Gravel, 3" Crusher Run (Subbase Type 1) (Table 733-04A)	Ton	\$16.00		\$8.00				\$9.65	\$13.00	\$13.40
E703.33	Screened Gravel, Type 1 (Table 405-1)	Ton									
E703.34	Screened Gravel, Type 2 (Table 405-1)	Ton									
E703.35	Screened Gravel, Type 3 (Table 405-1)	Ton									
E703.36	Screened Gravel, #1 (Table 703-04)	Ton		\$24.25		\$8.20	\$16.20		\$9.70		
E703.37	Screened Gravel, #1A (Table 703-04)	Ton		\$24.25		\$7.60	\$15.50		\$8.35	\$11.30	
E703.38	Screened Gravel, #1ST (Table 703-04)	Ton									
E703.39	Screened Gravel, #2 (Table 703-04)	Ton				\$8.50	\$16.90		\$10.00		
E703.40	Screened Gravel, #1 & #2 Mixed (Table 703-04)	Ton									
E703.41	Screened Gravel, Bank Run	Ton	\$15.00		\$5.25				\$6.85	\$7.75	\$8.10
E703.42	Screened Gravel, 1" Screened	Ton		\$24.25	\$7.00						
E703.43	Screened Gravel, 2" Screened (Table 733-04A)	Ton		\$24.25	\$5.75				\$8.30	\$11.25	\$12.00

2016 Summer Maintenance Bid

SECTION E703											
Item No.	Item	Pay Unit	Gernatt Asphalt Products - Freedom	Gernatt Asphalt Products - Gowanda	Gernatt Asphalt Products - Hanover	Gernatt Asphalt Products - Springville	Gernatt Asphalt Products - West Seneca	Lafarge Aggregate and Concrete - Niagara	Lafarge Aggregate and Concrete - Freedom	Lafarge Aggregate and Concrete - Lockport	Union Concrete Construction Corp.
E703.01	Crushed Stone, Screenings (Table 703-04)	Ton								\$8.75	
E703.02	Crushed Stone, Type 1 (Table 405-1)	Ton									
E703.03	Crushed Stone, Type 2 (Table 405-1)	Ton									
E703.04	Crushed Stone, Type 3 (Table 405-1)	Ton									
E703.05	Crushed Stone, #1A (Table 703-04)	Ton								\$15.50	
E703.06	Crushed Stone, #1ST (Table 703-04)	Ton									
E703.07	Crushed Stone, #1 (Table 703-04)	Ton						\$15.00		\$15.00	
E703.08	Crushed Stone, #2 (Table 703-04)	Ton						\$14.00		\$13.50	
E703.09	Crushed Stone, #1 & #2 Mixed (Table 703-04)	Ton								\$14.50	
E703.10	Crushed Stone, #3 or #4A Mixed (Table 703-04)	Ton								\$13.00	
E703.11	Crushed Stone, #4 or #3 & #4 Mixed (Table 703-04)	Ton								\$13.00	
E703.12	Crushed Stone, 3/8-inch Oiling Stone	Ton								\$15.50	
E703.13	Crushed Stone, 1" Crusher Run	Ton						\$11.75		\$10.50	
E703.14	Crushed Stone, 2" Crusher Run (Subbase Type 2) (Table 733-04A)	Ton						\$11.00		\$9.00	
E703.15	Crushed Stone, 3" Crusher Run (Subbase Type 1) (Table 733-04A)	Ton									
E703.16	Crushed Stone, 4" Crusher Run (Subbase Type 3) (Table 733-04A)	Ton								\$9.00	
E703.17	Crushed Stone Fill, Fine (Table 733-21A)	Ton								\$14.00	
E703.18	Crushed Stone Fill, Light (Table 733-21A)	Ton								\$15.00	
E703.19	Crushed Stone Fill, Medium (Table 733-21A)	Ton						\$18.00		\$18.00	
E703.20	Crushed Stone Fill, Heavy (Table 733-21A)	Ton						\$22.00		\$22.00	
E703.21	Crushed Stone, Dry Rip Rap	Ton						\$22.00		\$10.00	
E703.22	Dimensional Stone	Ton									
E703.23	Crushed Gravel, Type 1 (Table 405-1)	Ton									
E703.24	Crushed Gravel, Type 2 (Table 405-1)	Ton									
E703.25	Crushed Gravel, #1A (Table 703-04)	Ton	\$13.65	\$15.15	\$15.15	\$15.15			\$13.00		
E703.26	Crushed Gravel, #1 (Table 703-04)	Ton	\$13.85	\$14.60	\$14.60	\$14.10			\$9.50		
E703.27	Crushed Gravel, #1ST (Table 703-04)	Ton	\$12.85								
E703.28	Crushed Gravel, #2 (Table 703-04)	Ton	\$13.10	\$14.60	\$14.60	\$14.10			\$8.50		
E703.29	Crushed Gravel, #1 & #2 Mixed (Table 703-04)	Ton	\$13.10		\$14.60	\$14.10			\$9.50		
E703.30	Crushed Gravel, 1" Crusher Run	Ton									
E703.31	Crushed Gravel, 2" Crusher Run (Subbase Type 2) (Table 733-04A)	Ton	\$11.40	\$13.40	\$13.60	\$10.20			\$8.50		
E703.32	Crushed Gravel, 3" Crusher Run (Subbase Type 1) (Table 733-04A)	Ton	\$11.40	\$13.40	\$13.60	\$10.20					
E703.33	Screened Gravel, Type 1 (Table 405-1)	Ton									
E703.34	Screened Gravel, Type 2 (Table 405-1)	Ton									
E703.35	Screened Gravel, Type 3 (Table 405-1)	Ton									
E703.36	Screened Gravel, #1 (Table 703-04)	Ton							\$8.00		
E703.37	Screened Gravel, #1A (Table 703-04)	Ton				\$10.55			\$8.00		
E703.38	Screened Gravel, #1ST (Table 703-04)	Ton									
E703.39	Screened Gravel, #2 (Table 703-04)	Ton							\$7.00		
E703.40	Screened Gravel, #1 & #2 Mixed (Table 703-04)	Ton							\$7.00		
E703.41	Screened Gravel, Bank Run	Ton	\$7.75	\$9.15	\$9.15	\$7.60					
E703.42	Screened Gravel, 1" Screened	Ton									
E703.43	Screened Gravel, 2" Screened (Table 733-04A)	Ton	\$9.05		\$11.45	\$9.00			\$8.50		

2016 Summer Maintenance Bid

SECTION E703											
Item No.	Item	Pay Unit	Amherst Paving	Cambria Asphalt Products, Inc.	D & H Excavating, Inc.	Buffalo Crushed Franklinville	Buffalo Crushed Wehrle	County Line Stone	Gernatt Asphalt Products - Chaffee	Country Side Sand and Gravel	Dan Gernatt Gravel Products
E703.44	Screened Gravel, 3" Screened (Table 733-04A)	Ton			\$5.75				\$8.30	\$11.25	\$12.00
E703.50	Mortar Sand	Ton		\$24.25			\$24.00			\$12.50	\$13.10
E703.51	Concrete Sand	Ton		\$24.25		\$9.75	\$19.10			\$9.90	\$9.90
E703.52	Recycled Concrete Aggregate, 1-inch	Ton			\$10.00						
E703.53	Recycled Concrete Aggregate, 2-inch	Ton		\$9.50	\$9.00						
E703.54	Sidewalk Blend (60-40 blend of #1 and Concrete Sand)	Ton		\$24.25		\$10.25	\$17.45	\$13.50	\$12.50	\$12.50	\$12.50
E703.55	Reclaimed Asphalt Pavement for Earthwork and Subbase	Ton			\$18.00			\$12.00			

Note 1 - West Seneca / Evans

2016 Summer Maintenance Bid

SECTION E703											
Item No.	Item	Pay Unit	Gernatt Asphalt Products - Freedom	Gernatt Asphalt Products - Gowanda	Gernatt Asphalt Products - Hanover	Gernatt Asphalt Products - Springville	Gernatt Asphalt Products - West Seneca	Lafarge Aggregate and Concrete - Niagara	Lafarge Aggregate and Concrete - Freedom	Lafarge Aggregate and Concrete - Lockport	Union Concrete Construction Corp.
E703.44	Screened Gravel, 3" Screened (Table 733-04A)	Ton	\$9.05			\$9.00					
E703.50	Mortar Sand	Ton			\$13.10	\$13.10					
E703.51	Concrete Sand	Ton	\$9.90	\$9.90	\$9.90	\$9.90			\$11.00		
E703.52	Recycled Concrete Aggregate, 1-inch	Ton									
E703.53	Recycled Concrete Aggregate, 2-inch	Ton					\$11.25				\$7.45 Note 1
E703.54	Sidewalk Blend (60-40 blend of #1 and Concrete Sand)	Ton	\$12.50	\$12.50	\$12.50	\$12.50			\$11.50		
E703.55	Reclaimed Asphalt Pavement for Earthwork and Subbase	Ton					\$14.75	\$10.00			\$6.85 Note 1

Note 1 - West Seneca / Evans

2016 Summer Maintenance Bid

SECTION E704			
Item No.	Item	Pay Unit	No Bidders
E704.01	Solid Concrete Block, 8" x 8" x 16"	Each	
E704.02	Solid Concrete Block, 4" x 8" x 16"	Each	
E704.03	Hollow Concrete Block, 8" x 8" x 16"	Each	
E704.04	Hollow Concrete Block, 4" x 8" x 16"	Each	
E704.05	Standard Concrete Brick	Each	
E704.1101	Delivery Charge, 1 Pallet to Aurora District	Lump Sum	
E704.1124	Delivery Charge, 2-4 Pallets to Aurora District	Lump Sum	
E704.1159	Delivery Charge, 5 or More Pallets to Aurora District	Lump Sum	
E704.1201	Delivery Charge, 1 Pallet to Clarence District	Lump Sum	
E704.1224	Delivery Charge, 2-4 Pallets to Clarence District	Lump Sum	
E704.1259	Delivery Charge, 5 or More Pallets to Clarence District	Lump Sum	
E704.1301	Delivery Charge, 1 Pallet to East Concord District	Lump Sum	
E704.1324	Delivery Charge, 2-4 Pallets to East Concord District	Lump Sum	
E704.1359	Delivery Charge, 5 or More Pallets to East Concord District	Lump Sum	
E704.1401	Delivery Charge, 1 Pallet to Hamburg District	Lump Sum	
E704.1424	Delivery Charge, 2-4 Pallets to Hamburg District	Lump Sum	
E704.1459	Delivery Charge, 5 or More Pallets to Hamburg District	Lump Sum	
E704.1501	Delivery Charge, 1 Pallet to Harlem District	Lump Sum	
E704.1524	Delivery Charge, 2-4 Pallets to Harlem District	Lump Sum	
E704.1559	Delivery Charge, 5 or More Pallets to Harlem District	Lump Sum	

2016 Summer Maintenance Bid

SECTION E800											
Item No.	Item	Pay Unit	Buffalo Crushed Como/Barton	County Line Stone	Gernatt Asphalt Products - Chaffee	Country Side Sand and Gravel	Dan Gernatt Gravel Products	Gernatt Asphalt Products - Freedom	Gernatt Asphalt Products - Collins	Gernatt Asphalt Products - Delevan	Gernatt Asphalt Products - Gowanda
E800.0101	Bituminous Materials or Aggregate Delivered to Paver or Widener, 0-5 Miles Fixed Charge Price	Ton	\$3.75	\$3.25	\$3.75	\$3.75	\$3.75	\$3.75	\$3.75	\$3.75	\$3.75
E800.0102	Bituminous Materials or Aggregate Delivered to Paver or Widener, 6-15 Miles Price per Ton per Mile	Ton/Mile	\$0.20	\$0.20	\$0.20	\$0.20	\$0.20	\$0.20	\$0.20	\$0.20	\$0.20
E800.0103	Bituminous Materials or Aggregate Delivered to Paver or Widener, Price per Ton per Mile for over 15 Miles	Ton/Mile	\$0.20	\$0.15	\$0.20	\$0.20	\$0.20	\$0.20	\$0.20	\$0.20	\$0.20
E800.0201	Asphalt, Stone, Gravel or Slag Delivered to Stockpile or Plant, 0-5 Miles Fixed Charge Price	Ton	\$3.00	\$2.50	\$3.00	\$3.00	\$3.00	\$3.00	\$3.00		\$3.00
E800.0202	Asphalt, Stone, Gravel or Slag Delivered to Stockpile or Plant, 6-15 Miles Price per Ton per Mile	Ton/Mile	\$0.15	\$0.15	\$0.16	\$0.16	\$0.16	\$0.16	\$0.16		\$0.16
E800.0203	Asphalt, Stone, Gravel or Slag Delivered to Stockpile or Plant, Price per Ton per Mile for over 15 Miles	Ton/Mile	\$0.15	\$0.15	\$0.16	\$0.16	\$0.16	\$0.16	\$0.16		\$0.16

Note 1 - Saturday will be charged an additional 30% / ton. Minimum charge will be 4 hours for day work.
 Minimum charge per load (when hauling by the ton) is 20 tons.
 Waiting time will be charged at \$78.00 per hour for dump trucks and \$112.00 per hour for tractors and trailers after 15 minutes on site when hauling material by the ton. Customer is responsible for damage done to the truck by others. Millings hauled from mill to dump site will be billed at \$127.50 (prevailing wage) per hour + 1 hour travel (8 hour work day Mon-Fri / OT billed at \$30/hr Extra).

2016 Summer Maintenance Bid

SECTION E800										
Item No.	Item	Pay Unit	Gernatt Asphalt Products - Hanover	Gernatt Asphalt Products - Springville	Gernatt Asphalt Products - West Seneca	Lafarge Aggregate and Concrete	Occhino Corp.	Occhino Paving Corp. DMA Medusa	Northeast Diversification Inc. DBA Northeast Paving	Union Concrete Construction Corp.
E800.0101	Bituminous Materials or Aggregate Delivered to Paver or Widener, 0-5 Miles Fixed Charge Price	Ton	\$3.75	\$3.75	\$3.75	\$5.00	\$3.80	\$3.80	\$4.00	\$3.96 Note 1
E800.0102	Bituminous Materials or Aggregate Delivered to Paver or Widener, 6-15 Miles Price per Ton per Mile	Ton/Mile	\$0.20	\$0.20	\$0.20	\$0.70	\$0.22	\$0.22	\$0.27	\$0.53 Note 1
E800.0103	Bituminous Materials or Aggregate Delivered to Paver or Widener, Price per Ton per Mile for over 15 Miles	Ton/Mile	\$0.20	\$0.20	\$0.20	\$0.20	\$0.20	\$0.20	\$0.27	\$0.39 Note 1
E800.0201	Asphalt, Stone, Gravel or Slag Delivered to Stockpile or Plant, 0-5 Miles Fixed Charge Price	Ton	\$3.00	\$3.00	\$3.00	\$4.60	\$2.90	\$2.90	\$3.00	\$4.73 Note 1
E800.0202	Asphalt, Stone, Gravel or Slag Delivered to Stockpile or Plant, 6-15 Miles Price per Ton per Mile	Ton/Mile	\$0.16	\$0.16	\$0.16	\$0.60	\$0.20	\$0.20	\$0.27	\$0.61 Note 1
E800.0203	Asphalt, Stone, Gravel or Slag Delivered to Stockpile or Plant, Price per Ton per Mile for over 15 Miles	Ton/Mile	\$0.16	\$0.16	\$0.16	\$0.20	\$0.15	\$0.15	\$0.27	\$0.43 Note 1

Note 1 - Saturday will be charged an additional 30% / ton. Minimum charge will be 4 hours for day work.
 Minimum charge per load (when hauling by the ton) is 20 tons.
 Waiting time will be charged at \$78.00 per hour for dump trucks and \$112.00 per hour for tractors and trailers after is responsible for damage done to the truck by others. Millings hauled from mill to dump site will be billed at \$127 Mon-Fri / OT billed at \$30/hr Extra).

2016 Summer Maintenance Bid

SECTION E900											
Item No.	Item	Pay Unit	American Paving	Accadia Site Contracting, Inc.	Amherst Paving	D & H Excavating, Inc.	Dig it of NY	Buffalo Crushed	County Line Stone	Dan Gernatt Gravel Products	Occhino Corp.
E900.01PD	Road Widener with Operator	Day	\$2,300.00	\$2,470.00 Note 1	\$2,200.00						\$2,000.00
E900.01PW	Road Widener with Operator	Week	\$10,000.00	\$9,975.00 Note 2	\$8,750.00	\$8,500.00					\$9,500.00
E900.01PM	Road Widener with Operator	Month	\$40,000.00	\$38,325.00 Note 3							
E900.02PD	Bituminous Asphalt Paver with Operator	Day	\$1,850.00	\$2,520.00 Note 1	\$2,000.00	\$1,600.00		\$2,395.00		\$2,900.00	\$1,750.00
E900.02PW	Bituminous Asphalt Paver with Operator	Week	\$7,800.00	\$10,185.00 Note 2	\$10,000.00	\$8,000.00				\$8,700.00	\$8,000.00
E900.02PM	Bituminous Asphalt Paver with Operator	Month	\$36,000.00	\$40,425.00 Note 3	\$38,000.00						
E900.03PD	Bitum. Asphalt Paver with Operator and Screed Man	Day	\$2,880.00	\$3,210.00 Note 1	\$2,800.00	\$2,100.00		\$3,095.00			\$2,250.00
E900.03PW	Bitum. Asphalt Paver with Operator and Screed Man	Week	\$12,800.00	\$13,390.00 Note 2	\$14,000.00	\$10,500.00					\$9,400.00
E900.03PM	Bitum. Asphalt Paver with Operator and Screed Man	Month	\$49,000.00	\$53,550.00 Note 3	\$54,000.00						
E900.04PD	Self-Propelled 4-Speed Loader with Operator	Day									
E900.04PW	Self-Propelled 4-Speed Loader with Operator	Week									
E900.04PM	Self-Propelled 4-Speed Loader with Operator	Month									
E900.05PD	Portable Screening Plant without Operator	Day									\$1,400.00
E900.05PW	Portable Screening Plant without Operator	Week									\$4,800.00
E900.05PM	Portable Screening Plant without Operator	Month									
E900.06PD	Portable Screening Plant with Operator	Day									\$2,400.00
E900.06PW	Portable Screening Plant with Operator	Week									\$9,600.00
E900.06PM	Portable Screening Plant with Operator	Month									
E900.07PD	2-Ton Roller without Operator	Day	\$500.00		\$500.00						\$260.00
E900.07PW	2-Ton Roller without Operator	Week	\$1,500.00		\$2,000.00						\$950.00
E900.07PM	2-Ton Roller without Operator	Month	\$4,500.00		\$16,000.00						\$2,600.00
E900.08PD	2-Ton Roller with Operator	Day	\$1,300.00		\$1,100.00	\$800.00					\$800.00
E900.08PW	2-Ton Roller with Operator	Week	\$4,800.00		\$5,500.00	\$3,900.00					\$3,900.00
E900.08PM	2-Ton Roller with Operator	Month	\$18,500.00		\$22,000.00						
E900.09PD	3-5 Ton Roller without Operator	Day	\$700.00		\$700.00						\$400.00
E900.09PW	3-5 Ton Roller without Operator	Week	\$2,400.00		\$2,800.00						\$1,800.00
E900.09PM	3-5 Ton Roller without Operator	Month	\$7,000.00		\$11,000.00						\$4,500.00
E900.10PD	3-5 Ton Roller with Operator	Day	\$1,400.00	\$1,630.00 Note 1	\$1,200.00	\$875.00					\$950.00
E900.10PW	3-5 Ton Roller with Operator	Week	\$6,000.00	\$6,615.00 Note 2	\$6,000.00	\$4,200.00					\$4,450.00
E900.10PM	3-5 Ton Roller with Operator	Month	\$20,000.00	\$25,725.00 Note 3	\$22,000.00						
E900.11PD	10 Ton Roller without Operator	Day	\$850.00		\$900.00			\$895.00		\$1,150.00	\$600.00
E900.11PW	10 Ton Roller without Operator	Week	\$2,850.00		\$4,500.00					\$3,450.00	\$2,200.00
E900.11PM	10 Ton Roller without Operator	Month	\$8,000.00		\$16,000.00						
E900.12PD	10 Ton Roller with Operator	Day	\$1,450.00	\$1,870.00 Note 1	\$1,550.00	\$1,250.00		\$1,495.00			\$1,200.00

2016 Summer Maintenance Bid

SECTION E900												
Item No.	Item	Pay Unit	Occhino Paving Corp. DMA Medusa	T.E. McNamara Trucking	K & R Day Trucking	Tom Greenauer Development	Gauthier Blacktop	Fox Construction	Milherst Construction	Midland Asphalt Materials	New Frontier Excavating & Paving, Inc.	Northeast Diversification Inc. DBA Northeast Paving
E900.01PD	Road Widener with Operator	Day	\$2,100.00						\$1,995.00			
E900.01PW	Road Widener with Operator	Week	\$9,700.00						\$8,500.00			
E900.01PM	Road Widener with Operator	Month										
E900.02PD	Bituminous Asphalt Paver with Operator	Day	\$1,800.00			\$2,030.00			\$1,925.00			\$2,275.00
E900.02PW	Bituminous Asphalt Paver with Operator	Week	\$8,100.00			\$9,135.00			\$8,400.00			\$8,465.00
E900.02PM	Bituminous Asphalt Paver with Operator	Month							\$33,000.00			\$31,204.00
E900.03PD	Bitum. Asphalt Paver with Operator and Screed Man	Day	\$2,300.00			\$2,675.00	\$1,680.00		\$2,500.00		\$2,650.00	\$3,930.00
E900.03PW	Bitum. Asphalt Paver with Operator and Screed Man	Week	\$9,500.00			\$12,037.00	\$8,400.00		\$11,250.00		\$12,250.00	\$16,800.00
E900.03PM	Bitum. Asphalt Paver with Operator and Screed Man	Month							\$45,000.00			\$68,000.00
E900.04PD	Self-Propelled 4-Speed Loader with Operator	Day										
E900.04PW	Self-Propelled 4-Speed Loader with Operator	Week										
E900.04PM	Self-Propelled 4-Speed Loader with Operator	Month										
E900.05PD	Portable Screening Plant without Operator	Day	\$1,500.00									
E900.05PW	Portable Screening Plant without Operator	Week	\$5,000.00									
E900.05PM	Portable Screening Plant without Operator	Month										
E900.06PD	Portable Screening Plant with Operator	Day	\$2,500.00		\$2,000.00							
E900.06PW	Portable Screening Plant with Operator	Week	\$9,800.00		\$9,000.00							
E900.06PM	Portable Screening Plant with Operator	Month			\$26,000.00							
E900.07PD	2-Ton Roller without Operator	Day	\$300.00				\$230.00					\$240.00
E900.07PW	2-Ton Roller without Operator	Week	\$1,000.00				\$835.00					\$710.00
E900.07PM	2-Ton Roller without Operator	Month	\$2,700.00									\$2,130.00
E900.08PD	2-Ton Roller with Operator	Day	\$850.00			\$1,200.00	\$840.00		\$925.00			\$1,075.00
E900.08PW	2-Ton Roller with Operator	Week	\$4,100.00			\$4,200.00	\$4,000.00		\$4,250.00			\$4,860.00
E900.08PM	2-Ton Roller with Operator	Month										\$20,400.00
E900.09PD	3-5 Ton Roller without Operator	Day	\$450.00				\$480.00					\$420.00
E900.09PW	3-5 Ton Roller without Operator	Week	\$1,900.00				\$1,825.00					\$1,260.00
E900.09PM	3-5 Ton Roller without Operator	Month	\$4,600.00									\$3,780.00
E900.10PD	3-5 Ton Roller with Operator	Day	\$1,000.00				\$1,080.00		\$950.00			\$1,250.00
E900.10PW	3-5 Ton Roller with Operator	Week	\$4,550.00				\$4,600.00		\$4,500.00			\$5,412.00
E900.10PM	3-5 Ton Roller with Operator	Month										\$22,050.00
E900.11PD	10 Ton Roller without Operator	Day	\$650.00					\$700.00			\$700.00	\$630.00
E900.11PW	10 Ton Roller without Operator	Week	\$2,350.00					\$2,500.00			\$2,800.00	\$1,890.00
E900.11PM	10 Ton Roller without Operator	Month						\$8,500.00			\$8,400.00	\$5,670.00
E900.12PD	10 Ton Roller with Operator	Day	\$1,300.00		\$875.00	\$1,350.00		\$1,300.00	\$1,275.00		\$1,468.00	\$1,460.00

2016 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Suit-Kote	Union Concrete Construction Corp.	Villager Construction, Inc.	Robinson Paving	Pat Roberts & Sons	Michael Serafini, Inc.	R.B. U'Ren Equipment, Inc.	R.W. Struck Inc.
E900.01PD	Road Widener with Operator	Day	\$3,200.00	\$2,248.00						
E900.01PW	Road Widener with Operator	Week								
E900.01PM	Road Widener with Operator	Month								
E900.02PD	Bituminous Asphalt Paver with Operator	Day	\$2,900.00	\$2,148.00				\$2,800.00		
E900.02PW	Bituminous Asphalt Paver with Operator	Week						\$11,000.00		
E900.02PM	Bituminous Asphalt Paver with Operator	Month						\$39,800.00		
E900.03PD	Bitum. Asphalt Paver with Operator and Screed Man	Day	\$3,200.00			\$2,500.00 Note 8		\$3,200.00		
E900.03PW	Bitum. Asphalt Paver with Operator and Screed Man	Week				\$12,500.00 Note 8		\$1,200.00		
E900.03PM	Bitum. Asphalt Paver with Operator and Screed Man	Month						\$47,800.00		
E900.04PD	Self-Propelled 4-Speed Loader with Operator	Day								
E900.04PW	Self-Propelled 4-Speed Loader with Operator	Week								
E900.04PM	Self-Propelled 4-Speed Loader with Operator	Month								
E900.05PD	Portable Screening Plant without Operator	Day		\$2,100.00	\$3,500.00 Note 5			\$1,000.00		
E900.05PW	Portable Screening Plant without Operator	Week			\$6,500.00 Note 5			\$4,000.00		
E900.05PM	Portable Screening Plant without Operator	Month			\$23,500.00 Note 5			\$12,000.00		
E900.06PD	Portable Screening Plant with Operator	Day			\$4,500.00 Note 5			\$2,000.00		
E900.06PW	Portable Screening Plant with Operator	Week			\$11,500.00 Note 5			\$7,500.00		
E900.06PM	Portable Screening Plant with Operator	Month			\$45,500.00 Note 5			\$24,000.00		
E900.07PD	2-Ton Roller without Operator	Day						\$350.00		
E900.07PW	2-Ton Roller without Operator	Week						\$1,250.00		
E900.07PM	2-Ton Roller without Operator	Month						\$2,500.00		
E900.08PD	2-Ton Roller with Operator	Day						\$780.00		
E900.08PW	2-Ton Roller with Operator	Week						\$3,900.00		
E900.08PM	2-Ton Roller with Operator	Month						\$14,750.00		
E900.09PD	3-5 Ton Roller without Operator	Day					\$550.00	\$450.00		
E900.09PW	3-5 Ton Roller without Operator	Week					\$1,850.00	\$1,800.00		
E900.09PM	3-5 Ton Roller without Operator	Month						\$4,500.00		
E900.10PD	3-5 Ton Roller with Operator	Day				\$1,250.00 Note 8	\$950.00	\$900.00		
E900.10PW	3-5 Ton Roller with Operator	Week				\$6,250.00 Note 8	\$4,100.00	\$4,300.00		
E900.10PM	3-5 Ton Roller with Operator	Month						\$17,000.00		
E900.11PD	10 Ton Roller without Operator	Day						\$650.00		
E900.11PW	10 Ton Roller without Operator	Week						\$2,350.00		
E900.11PM	10 Ton Roller without Operator	Month						\$5,950.00		
E900.12PD	10 Ton Roller with Operator	Day	\$2,100.00			\$1,450.00 Note 8		\$1,075.00		

2016 Summer Maintenance Bid

SECTION E900											
Item No.	Item	Pay Unit	American Paving	Accadia Site Contracting, Inc.	Amherst Paving	D & H Excavating, Inc.	Dig it of NY	Buffalo Crushed	County Line Stone	Dan Gernatt Gravel Products	Occhino Corp.
E900.12PW	10 Ton Roller with Operator	Week	\$5,800.00	\$7,825.00 Note 2	\$6,200.00	\$5,000.00					\$4,800.00
E900.12PM	10 Ton Roller with Operator	Month	\$21,600.00	\$30,555.00 Note 3	\$24,800.00						
E900.13PD	Pneumatic Tired Roller without Operator	Day									
E900.13PW	Pneumatic Tired Roller without Operator	Week									
E900.14PD	Pneumatic Tired Roller with Operator	Day									
E900.14PW	Pneumatic Tired Roller with Operator	Week									
E900.15PD	6-Ton Excavator Crawler without Operator	Day	\$950.00		\$900.00						\$850.00
E900.15PW	6-Ton Excavator Crawler without Operator	Week	\$4,750.00		\$4,500.00						\$2,250.00
E900.15PM	6-Ton Excavator Crawler without Operator	Month	\$19,000.00		\$14,580.00						\$8,850.00
E900.16PD	6-Ton Excavator Crawler with Operator	Day	\$1,650.00	\$1,785.00 Note 1	\$1,550.00						\$1,350.00
E900.16PW	6-Ton Excavator Crawler with Operator	Week	\$7,500.00	\$7,090.00 Note 2	\$6,200.00						\$5,600.00
E900.16PM	6-Ton Excavator Crawler with Operator	Month	\$28,000.00	\$27,460.00 Note 3	\$24,800.00						
E900.17PD	12-Ton Excavator Crawler without Operator	Day	\$1,200.00		\$1,100.00						\$1,200.00
E900.17PW	12-Ton Excavator Crawler without Operator	Week	\$5,200.00		\$5,500.00						\$4,800.00
E900.17PM	12-Ton Excavator Crawler without Operator	Month	\$16,500.00		\$20,000.00						\$16,000.00
E900.18PD	12-Ton Excavator Crawler with Operator	Day	\$1,750.00	\$1,880.00 Note 1	\$1,720.00	\$1,300.00					\$1,700.00
E900.18PW	12-Ton Excavator Crawler with Operator	Week	\$8,400.00	\$9,950.00 Note 2	\$8,600.00	\$6,000.00					\$6,300.00
E900.18PM	12-Ton Excavator Crawler with Operator	Month		\$29,360.00 Note 3	\$43,400.00						
E900.19PD	15-Ton Excavator Crawler without Operator	Day	\$1,550.00		\$1,800.00						\$1,500.00
E900.19PW	15-Ton Excavator Crawler without Operator	Week	\$7,500.00		\$8,000.00						\$5,000.00
E900.19PM	15-Ton Excavator Crawler without Operator	Month	\$25,000.00		\$30,000.00						\$18,000.00
E900.20PD	15-Ton Excavator Crawler with Operator	Day	\$2,000.00	\$1,985.00 Note 1	\$2,300.00	\$1,400.00					\$1,950.00
E900.20PW	15-Ton Excavator Crawler with Operator	Week	\$10,000.00	\$8,070.00 Note 2	\$12,000.00	\$6,500.00					\$9,000.00
E900.20PM	15-Ton Excavator Crawler with Operator	Month	\$35,000.00	\$31,290.00 Note 3	\$36,000.00						\$29,000.00
E900.21PD	22-Ton Excavator Crawler without Operator	Day									\$1,600.00
E900.21PW	22-Ton Excavator Crawler without Operator	Week									\$5,400.00
E900.21PM	22-Ton Excavator Crawler without Operator	Month									\$18,500.00
E900.22PD	22-Ton Excavator Crawler with Operator	Day		\$2,200.00 Note 1		\$1,440.00					\$2,100.00
E900.22PW	22-Ton Excavator Crawler with Operator	Week		\$8,610.00 Note 2		\$7,200.00					\$9,500.00
E900.22PM	22-Ton Excavator Crawler with Operator	Month		\$31,285.00 Note 3							\$34,000.00
E900.23PD	15-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Day									
E900.23PW	15-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Week									
E900.23PM	15-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Month									
E900.24PD	15-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day				\$1,400.00					
E900.24PW	15-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week				\$6,500.00					
E900.24PM	15-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Month									

2016 Summer Maintenance Bid

SECTION E900												
Item No.	Item	Pay Unit	Occhino Paving Corp. DMA Medusa	T.E. McNamara Trucking	K & R Day Trucking	Tom Greenauer Development	Gauthier Blacktop	Fox Construction	Milherst Construction	Midland Asphalt Materials	New Frontier Excavating & Paving, Inc.	Northeast Diversification Inc. DBA Northeast Paving
E900.12PW	10 Ton Roller with Operator	Week	\$5,000.00		\$4,375.00	\$6,000.00		\$5,500.00	\$5,600.00		\$6,640.00	\$6,050.00
E900.12PM	10 Ton Roller with Operator	Month			\$17,500.00			\$21,500.00			\$23,760.00	\$24,000.00
E900.13PD	Pneumatic Tired Roller without Operator	Day										
E900.13PW	Pneumatic Tired Roller without Operator	Week										
E900.14PD	Pneumatic Tired Roller with Operator	Day								\$1,850.00		
E900.14PW	Pneumatic Tired Roller with Operator	Week										
E900.15PD	6-Ton Excavator Crawler without Operator	Day	\$900.00					\$700.00				\$460.00
E900.15PW	6-Ton Excavator Crawler without Operator	Week	\$2,350.00					\$2,000.00				\$1,370.00
E900.15PM	6-Ton Excavator Crawler without Operator	Month	\$8,950.00					\$5,500.00				\$4,112.00
E900.16PD	6-Ton Excavator Crawler with Operator	Day	\$1,400.00		\$1,360.00			\$1,450.00	\$1,150.00			\$1,290.00
E900.16PW	6-Ton Excavator Crawler with Operator	Week	\$5,700.00		\$6,800.00			\$6,500.00	\$5,150.00			\$5,525.00
E900.16PM	6-Ton Excavator Crawler with Operator	Month			\$30,600.00			\$24,000.00				\$22,400.00
E900.17PD	12-Ton Excavator Crawler without Operator	Day	\$1,300.00									\$790.00
E900.17PW	12-Ton Excavator Crawler without Operator	Week	\$5,000.00									\$2,375.00
E900.17PM	12-Ton Excavator Crawler without Operator	Month	\$16,200.00									\$7,100.00
E900.18PD	12-Ton Excavator Crawler with Operator	Day	\$1,800.00		\$1,360.00		\$1,535.00		\$1,275.00			\$1,620.00
E900.18PW	12-Ton Excavator Crawler with Operator	Week	\$6,500.00		\$6,800.00				\$5,750.00			\$6,520.00
E900.18PM	12-Ton Excavator Crawler with Operator	Month			\$30,600.00							\$25,400.00
E900.19PD	15-Ton Excavator Crawler without Operator	Day	\$1,600.00									\$945.00
E900.19PW	15-Ton Excavator Crawler without Operator	Week	\$5,200.00									\$2,840.00
E900.19PM	15-Ton Excavator Crawler without Operator	Month	\$18,200.00									\$8,510.00
E900.20PD	15-Ton Excavator Crawler with Operator	Day	\$2,000.00		\$1,360.00	\$1,450.00		\$1,450.00	\$1,400.00			\$1,780.00
E900.20PW	15-Ton Excavator Crawler with Operator	Week	\$9,100.00		\$6,800.00	\$6,500.00		\$6,750.00	\$5,750.00			\$6,990.00
E900.20PM	15-Ton Excavator Crawler with Operator	Month	\$29,100.00		\$30,600.00			\$30,000.00				\$26,800.00
E900.21PD	22-Ton Excavator Crawler without Operator	Day	\$1,700.00									
E900.21PW	22-Ton Excavator Crawler without Operator	Week	\$5,600.00									
E900.21PM	22-Ton Excavator Crawler without Operator	Month	\$18,700.00									
E900.22PD	22-Ton Excavator Crawler with Operator	Day	\$2,200.00		\$1,360.00	\$1,510.00		\$1,750.00	\$1,360.00			
E900.22PW	22-Ton Excavator Crawler with Operator	Week	\$9,700.00		\$6,800.00	\$6,700.00		\$7,900.00	\$6,250.00			
E900.22PM	22-Ton Excavator Crawler with Operator	Month	\$34,200.00		\$30,600.00			\$32,000.00				
E900.23PD	15-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Day										
E900.23PW	15-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Week										
E900.23PM	15-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Month										
E900.24PD	15-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day										
E900.24PW	15-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week										
E900.24PM	15-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Month										

2016 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Suit-Kote	Union Concrete Construction Corp.	Villager Construction, Inc.	Robinson Paving	Pat Roberts & Sons	Michael Serafini, Inc.	R.B. U'Ren Equipment, Inc.	R.W. Struck Inc.
E900.12PW	10 Ton Roller with Operator	Week				\$7,250.00 Note 8		\$4,975.00		
E900.12PM	10 Ton Roller with Operator	Month						\$19,850.00		
E900.13PD	Pneumatic Tired Roller without Operator	Day	\$1,400.00							
E900.13PW	Pneumatic Tired Roller without Operator	Week								
E900.14PD	Pneumatic Tired Roller with Operator	Day	\$1,900.00							
E900.14PW	Pneumatic Tired Roller with Operator	Week		\$4,550.00						
E900.15PD	6-Ton Excavator Crawler without Operator	Day						\$600.00		
E900.15PW	6-Ton Excavator Crawler without Operator	Week						\$1,900.00		
E900.15PM	6-Ton Excavator Crawler without Operator	Month						\$4,800.00		
E900.16PD	6-Ton Excavator Crawler with Operator	Day				\$1,600.00 Note 9		\$1,080.00		
E900.16PW	6-Ton Excavator Crawler with Operator	Week				\$8,000.00 Note 9		\$4,200.00		
E900.16PM	6-Ton Excavator Crawler with Operator	Month						\$17,000.00		
E900.17PD	12-Ton Excavator Crawler without Operator	Day					\$1,175.00	\$625.00		
E900.17PW	12-Ton Excavator Crawler without Operator	Week					\$4,900.00	\$1,900.00		
E900.17PM	12-Ton Excavator Crawler without Operator	Month						\$4,900.00		
E900.18PD	12-Ton Excavator Crawler with Operator	Day					\$1,500.00	\$1,100.00		
E900.18PW	12-Ton Excavator Crawler with Operator	Week					\$5,300.00	\$4,500.00		
E900.18PM	12-Ton Excavator Crawler with Operator	Month						\$17,800.00		
E900.19PD	15-Ton Excavator Crawler without Operator	Day					\$1,750.00	\$650.00		
E900.19PW	15-Ton Excavator Crawler without Operator	Week					\$6,200.00	\$2,000.00		
E900.19PM	15-Ton Excavator Crawler without Operator	Month						\$4,750.00		
E900.20PD	15-Ton Excavator Crawler with Operator	Day					\$1,900.00	\$1,000.00		
E900.20PW	15-Ton Excavator Crawler with Operator	Week					\$6,700.00	\$5,000.00		
E900.20PM	15-Ton Excavator Crawler with Operator	Month						\$22,000.00		
E900.21PD	22-Ton Excavator Crawler without Operator	Day			\$2,300.00 Note 5			\$800.00		
E900.21PW	22-Ton Excavator Crawler without Operator	Week			\$3,900.00 Note 5			\$3,300.00		
E900.21PM	22-Ton Excavator Crawler without Operator	Month			\$8,700.00 Note 5			\$5,000.00		
E900.22PD	22-Ton Excavator Crawler with Operator	Day		\$1,200.00	\$3,300.00 Note 5			\$1,200.00		\$1,800.00
E900.22PW	22-Ton Excavator Crawler with Operator	Week			\$8,900.00 Note 5			\$6,000.00		\$9,000.00
E900.22PM	22-Ton Excavator Crawler with Operator	Month			\$30,700.00 Note 5			\$23,000.00		\$36,000.00
E900.23PD	15-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Day								
E900.23PW	15-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Week								
E900.23PM	15-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Month								
E900.24PD	15-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day								
E900.24PW	15-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week								
E900.24PM	15-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Month								

2016 Summer Maintenance Bid

SECTION E900											
Item No.	Item	Pay Unit	American Paving	Accadia Site Contracting, Inc.	Amherst Paving	D & H Excavating, Inc.	Dig it of NY	Buffalo Crushed	County Line Stone	Dan Gernatt Gravel Products	Occhino Corp.
E900.25PD	18-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Day									
E900.25PW	18-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Week									
E900.25PM	18-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Month									
E900.26PD	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day									
E900.26PW	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week									
E900.26PM	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Month									
E900.27PD	21-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Day									
E900.27PW	21-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Week									
E900.27PM	21-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Month									
E900.28PD	21-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day									
E900.28PW	21-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week									
E900.28PM	21-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Month									
E900.29PD	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Day	\$700.00		\$500.00						\$500.00
E900.29PW	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Week	\$2,800.00		\$2,500.00						\$2,000.00
E900.29PM	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Month	\$8,500.00		\$10,000.00						\$5,500.00
E900.30PD	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Day	\$1,300.00	\$1,510.00 Note 1	\$1,100.00						\$1,250.00
E900.30PW	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Week	\$6,500.00	\$6,680.00 Note 2	\$5,500.00						\$5,400.00
E900.30PM	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Month	\$24,500.00	\$26,250.00 Note 3	\$20,000.00						\$20,500.00
E900.31PD	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Day	\$750.00		\$600.00						\$500.00
E900.31PW	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Week	\$3,150.00		\$3,000.00						\$2,000.00
E900.31PM	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Month	\$9,500.00		\$12,000.00						\$5,500.00
E900.32PD	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Day	\$1,450.00	\$1,575.00 Note 1	\$1,200.00	\$900.00					\$1,250.00
E900.32PW	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Week	\$6,850.00	\$6,930.00 Note 2	\$6,000.00	\$4,200.00					\$5,400.00
E900.32PM	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Month	\$26,500.00	\$28,245.00 Note 3	\$24,000.00						\$20,500.00
E900.33PD	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Day	\$850.00		\$600.00						\$600.00
E900.33PW	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Week	\$3,800.00		\$3,000.00						\$2,400.00
E900.33PM	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Month	\$13,000.00		\$12,000.00						\$6,000.00
E900.34PD	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Day	\$1,650.00	\$1,680.00 Note 1	\$1,200.00	\$900.00					\$1,390.00
E900.34PW	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Week	\$7,850.00	\$7,245.00 Note 2	\$6,000.00	\$4,200.00					\$6,400.00
E900.34PM	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Month	\$30,400.00	\$29,295.00 Note 3	\$24,000.00						\$24,500.00
E900.35PD	Backhoe, Rubber Tire, without Operator	Day	\$700.00		\$600.00						\$450.00
E900.35PW	Backhoe, Rubber Tire, without Operator	Week	\$2,800.00		\$3,000.00						\$1,800.00
E900.35PM	Backhoe, Rubber Tire, without Operator	Month	\$8,000.00		\$12,000.00						\$4,800.00
E900.36PD	Backhoe, Rubber Tire, with Operator	Day	\$1,300.00		\$1,200.00	\$900.00					\$1,050.00
E900.36PW	Backhoe, Rubber Tire, with Operator	Week	\$6,200.00		\$6,000.00	\$4,500.00					\$4,800.00
E900.36PM	Backhoe, Rubber Tire, with Operator	Month	\$22,000.00		\$24,000.00						\$18,500.00
E900.37PD	Bulldozer, D-6 or Equal, without Operator	Day	\$1,500.00		\$1,600.00						\$850.00
E900.37PW	Bulldozer, D-6 or Equal, without Operator	Week	\$6,000.00		\$8,000.00						\$3,500.00
E900.37PM	Bulldozer, D-6 or Equal, without Operator	Month	\$20,000.00		\$32,000.00						\$8,000.00

2016 Summer Maintenance Bid

SECTION E900												
Item No.	Item	Pay Unit	Occhino Paving Corp. DMA Medusa	T.E. McNamara Trucking	K & R Day Trucking	Tom Greenauer Development	Gauthier Blacktop	Fox Construction	Milherst Construction	Midland Asphalt Materials	New Frontier Excavating & Paving, Inc.	Northeast Diversification Inc. DBA Northeast Paving
E900.25PD	18-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Day										
E900.25PW	18-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Week										
E900.25PM	18-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Month										
E900.26PD	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day										
E900.26PW	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week										
E900.26PM	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Month										
E900.27PD	21-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Day										
E900.27PW	21-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Week										
E900.27PM	21-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Month										
E900.28PD	21-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day										
E900.28PW	21-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week										
E900.28PM	21-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Month										
E900.29PD	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Day	\$550.00									\$425.00
E900.29PW	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Week	\$2,100.00									\$1,270.00
E900.29PM	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Month	\$5,600.00									\$3,800.00
E900.30PD	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Day	\$1,300.00		\$1,520.00	\$1,430.00			\$1,225.00		\$1,320.00	\$1,260.00
E900.30PW	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Week	\$5,500.00		\$7,600.00	\$6,450.00			\$5,550.00			\$5,421.00
E900.30PM	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Month	\$20,700.00		\$34,200.00							\$22,080.00
E900.31PD	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Day	\$550.00					\$650.00				\$505.00
E900.31PW	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Week	\$2,100.00					\$2,500.00				\$1,520.00
E900.31PM	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Month	\$5,600.00					\$7,750.00				\$4,550.00
E900.32PD	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Day	\$1,300.00		\$1,520.00	\$1,460.00	\$1,040.00	\$1,200.00	\$1,250.00		\$1,320.00	\$1,340.00
E900.32PW	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Week	\$5,500.00		\$7,600.00	\$6,550.00	\$5,000.00	\$5,200.00	\$5,550.00			\$5,670.00
E900.32PM	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Month	\$20,700.00		\$34,200.00			\$22,500.00				\$22,800.00
E900.33PD	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Day	\$650.00					\$675.00				\$580.00
E900.33PW	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Week	\$2,500.00					\$2,750.00				\$1,740.00
E900.33PM	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Month	\$6,100.00					\$8,000.00				\$5,200.00
E900.34PD	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Day	\$1,490.00		\$1,520.00	\$1,490.00	\$1,040.00	\$1,250.00	\$1,325.00		\$1,320.00	\$1,410.00
E900.34PW	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Week	\$6,500.00		\$7,600.00	\$6,700.00	\$5,000.00	\$6,750.00	\$5,900.00			\$5,890.00
E900.34PM	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Month	\$24,700.00		\$34,200.00			\$22,000.00				\$23,500.00
E900.35PD	Backhoe, Rubber Tire, without Operator	Day	\$500.00					\$500.00				
E900.35PW	Backhoe, Rubber Tire, without Operator	Week	\$1,900.00					\$2,000.00				
E900.35PM	Backhoe, Rubber Tire, without Operator	Month	\$4,900.00					\$4,500.00				
E900.36PD	Backhoe, Rubber Tire, with Operator	Day	\$1,100.00		\$1,520.00			\$1,000.00	\$1,050.00			
E900.36PW	Backhoe, Rubber Tire, with Operator	Week	\$4,900.00		\$7,600.00			\$5,000.00	\$5,000.00			
E900.36PM	Backhoe, Rubber Tire, with Operator	Month	\$18,600.00		\$34,200.00			\$19,750.00				
E900.37PD	Bulldozer, D-6 or Equal, without Operator	Day	\$900.00									\$840.00
E900.37PW	Bulldozer, D-6 or Equal, without Operator	Week	\$3,600.00									\$2,520.00
E900.37PM	Bulldozer, D-6 or Equal, without Operator	Month	\$8,100.00									\$7,560.00

2016 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Suit-Kote	Union Concrete Construction Corp.	Villager Construction, Inc.	Robinson Paving	Pat Roberts & Sons	Michael Serafini, Inc.	R.B. U'Ren Equipment, Inc.	R.W. Struck Inc.
E900.25PD	18-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Day								
E900.25PW	18-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Week								
E900.25PM	18-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Month								
E900.26PD	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day								
E900.26PW	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week								
E900.26PM	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Month								
E900.27PD	21-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Day								
E900.27PW	21-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Week								
E900.27PM	21-Ton Exc. Rubber Tire w/Telescope Boom without Operator	Month								
E900.28PD	21-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day								
E900.28PW	21-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week								
E900.28PM	21-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Month								
E900.29PD	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Day						\$395.00		
E900.29PW	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Week						\$1,600.00		
E900.29PM	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Month						\$4,600.00		
E900.30PD	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Day						\$900.00		
E900.30PW	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Week						\$3,900.00		
E900.30PM	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Month						\$15,600.00		
E900.31PD	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Day						\$450.00		
E900.31PW	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Week						\$1,650.00		
E900.31PM	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Month						\$4,500.00		
E900.32PD	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Day						\$1,000.00		
E900.32PW	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Week						\$4,000.00		
E900.32PM	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Month						\$19,000.00		
E900.33PD	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Day						\$550.00		
E900.33PW	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Week						\$2,000.00		
E900.33PM	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Month						\$4,500.00		
E900.34PD	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Day						\$900.00		\$1,400.00
E900.34PW	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Week						\$4,200.00		\$6,600.00
E900.34PM	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Month						\$16,800.00		\$26,400.00
E900.35PD	Backhoe, Rubber Tire, without Operator	Day						\$425.00		
E900.35PW	Backhoe, Rubber Tire, without Operator	Week						\$1,800.00		
E900.35PM	Backhoe, Rubber Tire, without Operator	Month						\$4,500.00		
E900.36PD	Backhoe, Rubber Tire, with Operator	Day						\$900.00		
E900.36PW	Backhoe, Rubber Tire, with Operator	Week						\$4,500.00		
E900.36PM	Backhoe, Rubber Tire, with Operator	Month						\$16,500.00		
E900.37PD	Bulldozer, D-6 or Equal, without Operator	Day					\$700.00	\$800.00		
E900.37PW	Bulldozer, D-6 or Equal, without Operator	Week					\$3,200.00	\$2,500.00		
E900.37PM	Bulldozer, D-6 or Equal, without Operator	Month						\$7,900.00		

2016 Summer Maintenance Bid

SECTION E900											
Item No.	Item	Pay Unit	American Paving	Accadia Site Contracting, Inc.	Amherst Paving	D & H Excavating, Inc.	Dig it of NY	Buffalo Crushed	County Line Stone	Dan Gernatt Gravel Products	Occhino Corp.
E900.38PD	Bulldozer, D-6 or Equal, with Operator	Day	\$1,800.00	\$2,155.00 Note 1	\$2,200.00	\$1,200.00					\$1,500.00
E900.38PW	Bulldozer, D-6 or Equal, with Operator	Week	\$8,000.00	\$8,820.00 Note 2	\$8,000.00	\$6,000.00					\$6,750.00
E900.38PM	Bulldozer, D-6 or Equal, with Operator	Month	\$30,000.00	\$34,230.00 Note 3	\$30,000.00						\$26,500.00
E900.39PD	Bulldozer, D-7 or Equal, without Operator	Day	\$2,200.00								\$1,600.00
E900.39PW	Bulldozer, D-7 or Equal, without Operator	Week	\$9,500.00								\$6,000.00
E900.39PM	Bulldozer, D-7 or Equal, without Operator	Month	\$36,000.00								\$21,000.00
E900.40PD	Bulldozer, D-7 or Equal, with Operator	Day	\$2,200.00	\$2,200.00 Note 1							\$1,850.00
E900.40PW	Bulldozer, D-7 or Equal, with Operator	Week	\$9,500.00	\$9,320.00 Note 2							\$8,200.00
E900.40PM	Bulldozer, D-7 or Equal, with Operator	Month	\$3,600.00	\$36,750.00 Note 3							\$30,500.00
E900.41PD	Bucket Truck without Operator	Day									
E900.41PW	Bucket Truck without Operator	Week									
E900.41PM	Bucket Truck without Operator	Month									
E900.42PH	Single Axle Dump Truck with Operator	Hour	\$85.00		\$85.00		\$71.00				\$80.00
E900.42PD	Single Axle Dump Truck with Operator	Day	\$700.00		\$600.00		\$568.00				\$640.00
E900.42PW	Single Axle Dump Truck with Operator	Week	\$3,200.00		\$3,000.00		\$2,840.00				\$3,200.00
E900.42PM	Single Axle Dump Truck with Operator	Month	\$12,500.00		\$1,200.00		\$11,360.00				\$12,800.00
E900.43PH	Tandem Axle Dump Truck with Operator	Hour	\$95.00	\$100.00	\$92.00	\$78.00	\$80.00				\$90.00
E900.43PD	Tandem Axle Dump Truck with Operator	Day	\$850.00	\$800.00 Note 1	\$730.00	\$624.00	\$640.00				\$720.00
E900.43PW	Tandem Axle Dump Truck with Operator	Week	\$3,450.00	\$3,990.00 Note 2	\$3,650.00	\$3,120.00	\$3,200.00				\$3,600.00
E900.43PM	Tandem Axle Dump Truck with Operator	Month	\$13,800.00	\$15,960.00 Note 3	\$14,600.00		\$12,800.00				\$14,200.00
E900.44PH	Tri-Axle Dump Truck with Operator	Hour	\$100.00	\$100.00	\$95.00	\$81.00	\$81.00		\$85.00	\$108.00	\$90.00
E900.44PD	Tri-Axle Dump Truck with Operator	Day	\$900.00	\$800.00 Note 1	\$760.00	\$648.00	\$648.00				\$720.00
E900.44PW	Tri-Axle Dump Truck with Operator	Week	\$4,200.00	\$3,990.00 Note 2	\$3,800.00	\$3,240.00	\$3,240.00				\$3,600.00
E900.44PM	Tri-Axle Dump Truck with Operator	Month	\$17,850.00	\$15,960.00 Note 3	\$15,200.00		\$12,960.00				\$14,200.00
E900.45PH	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Hour	\$130.00	\$150.00	\$150.00	\$115.00	\$115.00			\$159.00	\$125.00
E900.45PD	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Day	\$1,300.00	\$1,180.00 Note 1	\$1,100.00	\$920.00	\$920.00				\$1,000.00
E900.45PW	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Week	\$5,800.00	\$5,880.00 Note 2	\$5,500.00	\$4,600.00	\$4,600.00				\$5,000.00
E900.45PM	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Month	\$23,000.00	\$23,520.00 Note 3	\$22,000.00		\$18,400.00				\$20,000.00
E900.46PD	Rotary Broom Sweeper without Operator	Day									
E900.46PW	Rotary Broom Sweeper without Operator	Week									
E900.46PM	Rotary Broom Sweeper without Operator	Month									
E900.47PD	Rotary Broom Sweeper with Operator	Day			\$1,300.00						\$1,500.00
E900.47PW	Rotary Broom Sweeper with Operator	Week			\$6,500.00						\$6,000.00
E900.47PM	Rotary Broom Sweeper with Operator	Month			\$26,000.00						\$24,000.00
E900.48PD	Mower, Side and Rear Mounted Flail, without Operator	Day									
E900.48PW	Mower, Side and Rear Mounted Flail, without Operator	Week									
E900.48PM	Mower, Side and Rear Mounted Flail, without Operator	Month									

2016 Summer Maintenance Bid

SECTION E900												
Item No.	Item	Pay Unit	Occhino Paving Corp. DMA Medusa	T.E. McNamara Trucking	K & R Day Trucking	Tom Greenauer Development	Gauthier Blacktop	Fox Construction	Milherst Construction	Midland Asphalt Materials	New Frontier Excavating & Paving, Inc.	Northeast Diversification Inc. DBA Northeast Paving
E900.38PD	Bulldozer, D-6 or Equal, with Operator	Day	\$1,600.00		\$1,480.00	\$1,490.00	\$1,270.00	\$1,300.00	\$1,425.00			\$1,670.00
E900.38PW	Bulldozer, D-6 or Equal, with Operator	Week	\$6,950.00		\$7,400.00	\$6,700.00	\$6,350.00	\$6,250.00	\$6,275.00			\$6,680.00
E900.38PM	Bulldozer, D-6 or Equal, with Operator	Month	\$26,700.00		\$33,300.00			\$26,000.00				\$25,850.00
E900.39PD	Bulldozer, D-7 or Equal, without Operator	Day	\$1,700.00									
E900.39PW	Bulldozer, D-7 or Equal, without Operator	Week	\$6,200.00									
E900.39PM	Bulldozer, D-7 or Equal, without Operator	Month	\$21,200.00									
E900.40PD	Bulldozer, D-7 or Equal, with Operator	Day	\$1,900.00						\$1,800.00			
E900.40PW	Bulldozer, D-7 or Equal, with Operator	Week	\$8,300.00						\$8,000.00			
E900.40PM	Bulldozer, D-7 or Equal, with Operator	Month	\$30,700.00									
E900.41PD	Bucket Truck without Operator	Day										
E900.41PW	Bucket Truck without Operator	Week										
E900.41PM	Bucket Truck without Operator	Month										
E900.42PH	Single Axle Dump Truck with Operator	Hour	\$90.00		\$92.50		\$75.00	\$85.00	\$78.00		\$80.00	\$78.00
E900.42PD	Single Axle Dump Truck with Operator	Day	\$720.00		\$740.00		\$600.00	\$680.00	\$625.00			\$238.00
E900.42PW	Single Axle Dump Truck with Operator	Week	\$3,600.00		\$3,700.00		\$3,000.00	\$3,400.00	\$2,975.00			\$630.00
E900.42PM	Single Axle Dump Truck with Operator	Month	\$14,400.00		\$18,000.00		\$12,000.00	\$13,500.00	\$12,000.00			\$3,150.00
E900.43PH	Tandem Axle Dump Truck with Operator	Hour	\$100.00	\$88.00	\$92.50	\$83.00	\$80.00		\$85.00			\$81.00
E900.43PD	Tandem Axle Dump Truck with Operator	Day	\$800.00		\$740.00	\$660.00	\$640.00		\$690.00			\$650.00
E900.43PW	Tandem Axle Dump Truck with Operator	Week	\$4,000.00		\$3,700.00		\$3,200.00		\$3,200.00			\$3,260.00
E900.43PM	Tandem Axle Dump Truck with Operator	Month	\$16,000.00		\$18,000.00		\$12,800.00		\$12,750.00			\$14,322.00
E900.44PH	Tri-Axle Dump Truck with Operator	Hour	\$100.00		\$92.50	\$86.00		\$95.00	\$86.00			\$84.00
E900.44PD	Tri-Axle Dump Truck with Operator	Day	\$800.00	\$88.00	\$740.00	\$685.00		\$760.00	\$695.00			\$672.00
E900.44PW	Tri-Axle Dump Truck with Operator	Week	\$4,000.00		\$3,700.00			\$3,750.00	\$3,300.00			\$3,360.00
E900.44PM	Tri-Axle Dump Truck with Operator	Month	\$16,000.00		\$18,000.00			\$19,000.00	\$12,900.00			\$14,800.00
E900.45PH	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Hour	\$150.00		\$150.00	\$130.00		\$125.00	\$125.00			\$125.00
E900.45PD	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Day	\$1,200.00		\$1,200.00	\$980.00		\$1,000.00	\$1,000.00			\$1,000.00
E900.45PW	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Week	\$6,000.00		\$6,000.00			\$5,900.00	\$4,950.00			\$5,000.00
E900.45PM	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Month	\$24,000.00		\$27,000.00			\$19,500.00				\$22,000.00
E900.46PD	Rotary Broom Sweeper without Operator	Day										
E900.46PW	Rotary Broom Sweeper without Operator	Week										
E900.46PM	Rotary Broom Sweeper without Operator	Month										
E900.47PD	Rotary Broom Sweeper with Operator	Day	\$1,550.00						\$1,200.00			
E900.47PW	Rotary Broom Sweeper with Operator	Week	\$6,200.00						\$5,300.00			
E900.47PM	Rotary Broom Sweeper with Operator	Month	\$24,800.00									
E900.48PD	Mower, Side and Rear Mounted Flail, without Operator	Day										
E900.48PW	Mower, Side and Rear Mounted Flail, without Operator	Week										
E900.48PM	Mower, Side and Rear Mounted Flail, without Operator	Month										

2016 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Suit-Kote	Union Concrete Construction Corp.	Villager Construction, Inc.	Robinson Paving	Pat Roberts & Sons	Michael Serafini, Inc.	R.B. U'Ren Equipment, Inc.	R.W. Struck Inc.
E900.38PD	Bulldozer, D-6 or Equal, with Operator	Day					\$1,100.00	\$1,150.00		
E900.38PW	Bulldozer, D-6 or Equal, with Operator	Week					\$5,000.00	\$5,200.00		
E900.38PM	Bulldozer, D-6 or Equal, with Operator	Month						\$20,800.00		
E900.39PD	Bulldozer, D-7 or Equal, without Operator	Day						\$900.00		
E900.39PW	Bulldozer, D-7 or Equal, without Operator	Week						\$3,700.00		
E900.39PM	Bulldozer, D-7 or Equal, without Operator	Month						\$9,500.00		
E900.40PD	Bulldozer, D-7 or Equal, with Operator	Day						\$1,550.00		
E900.40PW	Bulldozer, D-7 or Equal, with Operator	Week						\$7,000.00		
E900.40PM	Bulldozer, D-7 or Equal, with Operator	Month						\$24,000.00		
E900.41PD	Bucket Truck without Operator	Day								
E900.41PW	Bucket Truck without Operator	Week								
E900.41PM	Bucket Truck without Operator	Month								
E900.42PH	Single Axle Dump Truck with Operator	Hour					\$95.00			\$75.00
E900.42PD	Single Axle Dump Truck with Operator	Day					\$750.00			\$600.00
E900.42PW	Single Axle Dump Truck with Operator	Week					\$3,500.00			\$3,000.00
E900.42PM	Single Axle Dump Truck with Operator	Month								\$12,000.00
E900.43PH	Tandem Axle Dump Truck with Operator	Hour					\$110.00			\$85.00
E900.43PD	Tandem Axle Dump Truck with Operator	Day					\$800.00			\$680.00
E900.43PW	Tandem Axle Dump Truck with Operator	Week					\$4,000.00			\$3,400.00
E900.43PM	Tandem Axle Dump Truck with Operator	Month								\$13,600.00
E900.44PH	Tri-Axle Dump Truck with Operator	Hour								
E900.44PD	Tri-Axle Dump Truck with Operator	Day								
E900.44PW	Tri-Axle Dump Truck with Operator	Week								
E900.44PM	Tri-Axle Dump Truck with Operator	Month								
E900.45PH	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Hour					\$160.00			
E900.45PD	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Day					\$1,250.00			
E900.45PW	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Week					\$6,000.00			
E900.45PM	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Month								
E900.46PD	Rotary Broom Sweeper without Operator	Day								
E900.46PW	Rotary Broom Sweeper without Operator	Week								
E900.46PM	Rotary Broom Sweeper without Operator	Month								
E900.47PD	Rotary Broom Sweeper with Operator	Day								
E900.47PW	Rotary Broom Sweeper with Operator	Week								
E900.47PM	Rotary Broom Sweeper with Operator	Month								
E900.48PD	Mower, Side and Rear Mounted Flail, without Operator	Day								
E900.48PW	Mower, Side and Rear Mounted Flail, without Operator	Week								
E900.48PM	Mower, Side and Rear Mounted Flail, without Operator	Month								

2016 Summer Maintenance Bid

SECTION E900											
Item No.	Item	Pay Unit	American Paving	Accadia Site Contracting, Inc.	Amherst Paving	D & H Excavating, Inc.	Dig it of NY	Buffalo Crushed	County Line Stone	Dan Gernatt Gravel Products	Occhino Corp.
E900.49PD	Mower with Brush Hog without Operator	Day									
E900.49PW	Mower with Brush Hog without Operator	Week									
E900.49PM	Mower with Brush Hog without Operator	Month									
E900.50PD	185 CFM Compressor without Operator	Day	\$275.00		\$800.00						\$250.00
E900.50PW	185 CFM Compressor without Operator	Week	\$1,200.00		\$4,000.00						\$1,200.00
E900.50PM	185 CFM Compressor without Operator	Month	\$4,000.00		\$16,000.00						\$4,500.00
E900.51PD	Street Sweeper with Operator	Day			\$1,900.00						\$2,500.00
E900.51PW	Street Sweeper with Operator	Week			\$9,500.00						\$12,500.00
E900.51PM	Street Sweeper with Operator	Month			\$38,000.00						
E900.52PD	Brush Chipper without Operator	Day									\$800.00
E900.52PW	Brush Chipper without Operator	Week									\$3,200.00
E900.52PM	Brush Chipper without Operator	Month									
E900.53PD	Skid Steer Loader without Operator	Day	\$650.00		\$700.00						\$600.00
E900.53PW	Skid Steer Loader without Operator	Week	\$3,300.00		\$3,500.00						\$3,000.00
E900.53PM	Skid Steer Loader without Operator	Month	\$12,500.00		\$15,000.00						\$12,000.00
E900.5301PD	Skid Steer Loader Auguer Attachment	Day	\$250.00		\$450.00						\$700.00
E900.5302PD	Skid Steer Loader Breakers Attachment	Day	\$400.00		\$500.00						\$850.00
E900.5303PD	Skid Steer Loader Planer Attachment	Day	\$650.00		\$500.00			\$1,500.00			\$1,200.00
E900.5304PD	Skid Steer Loader Wheel Saw Attachment	Day			\$600.00						\$1,200.00
E900.5305PD	Skid Steer Loader Combination Bucket Attachment	Day	\$250.00								
E900.5306PD	Skid Steer Loader Sweeper Attachment	Day	\$350.00		\$400.00						\$600.00
E900.5307PD	Skid Steer Loader Trenchers Attachment	Day	\$450.00		\$600.00						\$600.00
E900.54PD	Chassis Mounted Spray Patcher without Operator	Day									
E900.54PW	Chassis Mounted Spray Patcher without Operator	Week									
E900.54PM	Chassis Mounted Spray Patcher without Operator	Month									
E900.55PD	Chassis Mounted Spray Patcher with Operator	Day									
E900.55PW	Chassis Mounted Spray Patcher with Operator	Week									
E900.55PM	Chassis Mounted Spray Patcher with Operator	Month									
E900.56PD	Trailer Mounted Spray Patcher without Operator	Day									
E900.56PW	Trailer Mounted Spray Patcher without Operator	Week									
E900.56PM	Trailer Mounted Spray Patcher without Operator	Month									
E900.57PD	Trailer Mounted Spray Patcher with Operator	Day									
E900.57PW	Trailer Mounted Spray Patcher with Operator	Week									
E900.57PM	Trailer Mounted Spray Patcher with Operator	Month									
E900.58PD	Flusher/Vacuum Truck without Operator	Day									
E900.58PW	Flusher/Vacuum Truck without Operator	Week									
E900.58PM	Flusher/Vacuum Truck without Operator	Month									
E900.59PD	Flusher/Vacuum Truck with Operator	Day									\$3,000.00
E900.59PW	Flusher/Vacuum Truck with Operator	Week									
E900.59PM	Flusher/Vacuum Truck with Operator	Month									
E900.60PD	Shoring Equipment, Trench Boxes without Operator	Day									\$300.00
E900.60PW	Shoring Equipment, Trench Boxes without Operator	Week									\$1,200.00
E900.60PM	Shoring Equipment, Trench Boxes without Operator	Month									\$4,000.00

2016 Summer Maintenance Bid

SECTION E900												
Item No.	Item	Pay Unit	Occhino Paving Corp. DMA Medusa	T.E. McNamara Trucking	K & R Day Trucking	Tom Greenauer Development	Gauthier Blacktop	Fox Construction	Milherst Construction	Midland Asphalt Materials	New Frontier Excavating & Paving, Inc.	Northeast Diversification Inc. DBA Northeast Paving
E900.49PD	Mower with Brush Hog without Operator	Day										
E900.49PW	Mower with Brush Hog without Operator	Week										
E900.49PM	Mower with Brush Hog without Operator	Month										
E900.50PD	185 CFM Compressor without Operator	Day	\$300.00					\$250.00				\$195.00
E900.50PW	185 CFM Compressor without Operator	Week	\$1,300.00					\$1,200.00				\$585.00
E900.50PM	185 CFM Compressor without Operator	Month	\$4,700.00					\$3,000.00				\$1,790.00
E900.51PD	Street Sweeper with Operator	Day	\$2,600.00									
E900.51PW	Street Sweeper with Operator	Week	\$13,000.00									
E900.51PM	Street Sweeper with Operator	Month										
E900.52PD	Brush Chipper without Operator	Day	\$850.00									
E900.52PW	Brush Chipper without Operator	Week	\$3,400.00									
E900.52PM	Brush Chipper without Operator	Month										
E900.53PD	Skid Steer Loader without Operator	Day	\$650.00				\$450.00					\$330.00
E900.53PW	Skid Steer Loader without Operator	Week	\$3,250.00				\$1,725.00					\$995.00
E900.53PM	Skid Steer Loader without Operator	Month	\$13,000.00									\$2,980.00
E900.5301PD	Skid Steer Loader Auguer Attachment	Day	\$750.00									
E900.5302PD	Skid Steer Loader Breakers Attachment	Day	\$900.00									
E900.5303PD	Skid Steer Loader Planer Attachment	Day	\$1,300.00				\$55.00					
E900.5304PD	Skid Steer Loader Wheel Saw Attachment	Day	\$1,300.00									
E900.5305PD	Skid Steer Loader Combination Bucket Attachment	Day										
E900.5306PD	Skid Steer Loader Sweeper Attachment	Day	\$650.00				\$60.00					
E900.5307PD	Skid Steer Loader Trenchers Attachment	Day	\$650.00									
E900.54PD	Chassis Mounted Spray Patcher without Operator	Day										
E900.54PW	Chassis Mounted Spray Patcher without Operator	Week										
E900.54PM	Chassis Mounted Spray Patcher without Operator	Month										
E900.55PD	Chassis Mounted Spray Patcher with Operator	Day										
E900.55PW	Chassis Mounted Spray Patcher with Operator	Week										
E900.55PM	Chassis Mounted Spray Patcher with Operator	Month										
E900.56PD	Trailer Mounted Spray Patcher without Operator	Day										
E900.56PW	Trailer Mounted Spray Patcher without Operator	Week										
E900.56PM	Trailer Mounted Spray Patcher without Operator	Month										
E900.57PD	Trailer Mounted Spray Patcher with Operator	Day										
E900.57PW	Trailer Mounted Spray Patcher with Operator	Week										
E900.57PM	Trailer Mounted Spray Patcher with Operator	Month										
E900.58PD	Flusher/Vacuum Truck without Operator	Day										
E900.58PW	Flusher/Vacuum Truck without Operator	Week										
E900.58PM	Flusher/Vacuum Truck without Operator	Month										
E900.59PD	Flusher/Vacuum Truck with Operator	Day	\$3,100.00					\$2,500.00				
E900.59PW	Flusher/Vacuum Truck with Operator	Week						\$12,500.00				
E900.59PM	Flusher/Vacuum Truck with Operator	Month										
E900.60PD	Shoring Equipment, Trench Boxes without Operator	Day	\$350.00					\$450.00				\$150.00
E900.60PW	Shoring Equipment, Trench Boxes without Operator	Week	\$1,400.00					\$2,250.00				\$450.00
E900.60PM	Shoring Equipment, Trench Boxes without Operator	Month	\$4,200.00					\$8,000.00				\$1,350.00

2016 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Suit-Kote	Union Concrete Construction Corp.	Villager Construction, Inc.	Robinson Paving	Pat Roberts & Sons	Michael Serafini, Inc.	R.B. U'Ren Equipment, Inc.	R.W. Struck Inc.
E900.49PD	Mower with Brush Hog without Operator	Day								
E900.49PW	Mower with Brush Hog without Operator	Week								
E900.49PM	Mower with Brush Hog without Operator	Month								
E900.50PD	185 CFM Compressor without Operator	Day					\$800.00		\$60.00	
E900.50PW	185 CFM Compressor without Operator	Week					\$4,000.00		\$175.00	
E900.50PM	185 CFM Compressor without Operator	Month					\$10,000.00		\$400.00	
E900.51PD	Street Sweeper with Operator	Day								
E900.51PW	Street Sweeper with Operator	Week								
E900.51PM	Street Sweeper with Operator	Month								
E900.52PD	Brush Chipper without Operator	Day								
E900.52PW	Brush Chipper without Operator	Week								
E900.52PM	Brush Chipper without Operator	Month								
E900.53PD	Skid Steer Loader without Operator	Day					\$1,300.00	\$400.00		
E900.53PW	Skid Steer Loader without Operator	Week					\$6,200.00	\$1,200.00		
E900.53PM	Skid Steer Loader without Operator	Month						\$4,200.00		
E900.5301PD	Skid Steer Loader Auguer Attachment	Day					\$250.00	\$300.00		
E900.5302PD	Skid Steer Loader Breakers Attachment	Day						\$600.00		
E900.5303PD	Skid Steer Loader Planer Attachment	Day						\$500.00		
E900.5304PD	Skid Steer Loader Wheel Saw Attachment	Day								
E900.5305PD	Skid Steer Loader Combination Bucket Attachment	Day						\$800.00		
E900.5306PD	Skid Steer Loader Sweeper Attachment	Day						\$400.00		
E900.5307PD	Skid Steer Loader Trenchers Attachment	Day						\$400.00		
E900.54PD	Chassis Mounted Spray Patcher without Operator	Day								
E900.54PW	Chassis Mounted Spray Patcher without Operator	Week								
E900.54PM	Chassis Mounted Spray Patcher without Operator	Month								
E900.55PD	Chassis Mounted Spray Patcher with Operator	Day								
E900.55PW	Chassis Mounted Spray Patcher with Operator	Week								
E900.55PM	Chassis Mounted Spray Patcher with Operator	Month								
E900.56PD	Trailer Mounted Spray Patcher without Operator	Day								
E900.56PW	Trailer Mounted Spray Patcher without Operator	Week								
E900.56PM	Trailer Mounted Spray Patcher without Operator	Month								
E900.57PD	Trailer Mounted Spray Patcher with Operator	Day								
E900.57PW	Trailer Mounted Spray Patcher with Operator	Week								
E900.57PM	Trailer Mounted Spray Patcher with Operator	Month								
E900.58PD	Flusher/Vacuum Truck without Operator	Day								
E900.58PW	Flusher/Vacuum Truck without Operator	Week								
E900.58PM	Flusher/Vacuum Truck without Operator	Month								
E900.59PD	Flusher/Vacuum Truck with Operator	Day								
E900.59PW	Flusher/Vacuum Truck with Operator	Week								
E900.59PM	Flusher/Vacuum Truck with Operator	Month								
E900.60PD	Shoring Equipment, Trench Boxes without Operator	Day								
E900.60PW	Shoring Equipment, Trench Boxes without Operator	Week								
E900.60PM	Shoring Equipment, Trench Boxes without Operator	Month								

2016 Summer Maintenance Bid

SECTION E900											
Item No.	Item	Pay Unit	American Paving	Accadia Site Contracting, Inc.	Amherst Paving	D & H Excavating, Inc.	Dig it of NY	Buffalo Crushed	County Line Stone	Dan Gernatt Gravel Products	Occhino Corp.
E900.61PH	Wood Grinder with Operator	Hour									
E900.61PD	Wood Grinder with Operator	Day									
E900.61PW	Wood Grinder with Operator	Week									
E900.61PM	Wood Grinder with Operator	Month									
E900.62PD	Topsoil Shredder with Operator	Day									
E900.63PD	Mat Smoothness Machine/Mat. Transfer Device with Operator	Day									
E900.64	Movement of Equipment	Hour/Move	\$175.00		\$150.00	\$115.00				\$159.00	\$145.00
E900.6501PH	Snow and Ice Removal, Single Axle Dump Truck	Hour	\$120.00		\$80.00		\$200.00				\$120.00
E900.6502PH	Snow and Ice Removal, Tandem Axle Dump Truck	Hour	\$150.00		\$90.00						\$135.00
E900.6503PH	Snow and Ice Removal, Tri- Axle Dump Truck	Hour	\$175.00		\$90.00	\$110.00			\$125.00	\$108.00	\$135.00
E900.66PH	Portable Standby Generator 100 Kw @ 208 VAC	Hour									
E900.66PD	Portable Standby Generator 100 Kw @ 208 VAC	Day									
E900.66PM	Portable Standby Generator 100 Kw @ 208 VAC	Month									
E900.6601	Portable Standby Generator 100 Kw @ 208 VAC, Running Time Premium/Hour	Hour									
E900.6602	Portable Standby Generator 100 Kw @ 208 VAC, Delivery/Pick-up	Lump Sum									
E900.6603	Portable Standby Generator 100 Kw @ 208 VAC, (Extra Cable, Per Foot Per Day)	Foot/Day									
E900.67PH	Portable Standby Generator 150 Kw @ 208 VAC	Hour									
E900.67PD	Portable Standby Generator 150 Kw @ 208 VAC	Day									
E900.67PM	Portable Standby Generator 150 Kw @ 208 VAC	Month									
E900.6701	Portable Standby Generator 150 Kw @ 208 VAC, Running Time Premium/Hour	Hour									
E900.6702	Portable Standby Generator 150 Kw @ 208 VAC, Delivery/Pick-up	Lump Sum									
E900.6703	Portable Standby Generator 150 Kw @ 208 VAC, Extra Cable, Per Foot Per Day	Foot/Day									
E900.68PH	Portable Standby Generator 50 Kw @ 240 VAC	Hour									
E900.68PD	Portable Standby Generator 50 Kw @ 240 VAC	Day									
E900.68PM	Portable Standby Generator 50 Kw @ 240 VAC	Month									
E900.6801	Portable Standby Generator 50 Kw @ 240 VAC, Running Time Premium/Hour	Hour									
E900.6802	Portable Standby Generator 50 Kw @ 240 VAC, Delivery/Pick-up	Lump Sum									
E900.6803	Portable Standby Generator 50 Kw @ 240 VAC, Extra Cable, Per Foot Per Day	Foot/Day									
E900.69PH	Portable Standby Generator 150 Kw @ 240 VAC	Hour									
E900.69PD	Portable Standby Generator 150 Kw @ 240 VAC	Day									
E900.69PM	Portable Standby Generator 150 Kw @ 240 VAC	Month									
E900.6901	Portable Standby Generator 150 Kw @ 240 VAC, Running Time Premium/Hour	Hour									
E900.6902	Portable Standby Generator 150 Kw @ 240 VAC, Delivery/Pick-up	Lump Sum									
E900.6903	Portable Standby Generator 150 Kw @ 240 VAC, Extra Cable, Per Foot Per Day	Foot/Day									
E900.70PH	Portable Standby Generator 100 Kw @ 480 VAC	Hour									
E900.70PD	Portable Standby Generator 100 Kw @ 480 VAC	Day									
E900.70PM	Portable Standby Generator 100 Kw @ 480 VAC	Month									
E900.7001	Portable Standby Generator 100 Kw @ 480 VAC, Running Time Premium/Hour	Hour									
E900.7002	Portable Standby Generator 100 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum									
E900.7003	Portable Standby Generator 100 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day									
E900.71PH	Portable Standby Generator 200 Kw @ 480 VAC	Hour									
E900.71PD	Portable Standby Generator 200 Kw @ 480 VAC	Day									

2016 Summer Maintenance Bid

SECTION E900												
Item No.	Item	Pay Unit	Occhino Paving Corp. DMA Medusa	T.E. McNamara Trucking	K & R Day Trucking	Tom Greenauer Development	Gauthier Blacktop	Fox Construction	Milherst Construction	Midland Asphalt Materials	New Frontier Excavating & Paving, Inc.	Northeast Diversification Inc. DBA Northeast Paving
E900.61PH	Wood Grinder with Operator	Hour						\$115.00				
E900.61PD	Wood Grinder with Operator	Day						\$900.00				
E900.61PW	Wood Grinder with Operator	Week						\$4,500.00				
E900.61PM	Wood Grinder with Operator	Month										
E900.62PD	Topsoil Shredder with Operator	Day										
E900.63PD	Mat Smoothness Machine/Mat. Transfer Device with Operator	Day										
E900.64	Movement of Equipment	Hour/Move	\$175.00					\$135.00	\$135.00			\$130.00
E900.6501PH	Snow and Ice Removal, Single Axle Dump Truck	Hour	\$150.00		\$105.00			\$95.00	\$80.00			\$78.00
E900.6502PH	Snow and Ice Removal, Tandem Axle Dump Truck	Hour	\$165.00	\$88.00	\$105.00				\$85.00			\$83.00
E900.6503PH	Snow and Ice Removal, Tri- Axle Dump Truck	Hour	\$165.00	\$88.00	\$105.00			\$115.00	\$90.00			\$88.00
E900.66PH	Portable Standby Generator 100 Kw @ 208 VAC	Hour										
E900.66PD	Portable Standby Generator 100 Kw @ 208 VAC	Day										
E900.66PM	Portable Standby Generator 100 Kw @ 208 VAC	Month										
E900.6601	Portable Standby Generator 100 Kw @ 208 VAC, Running Time Premium/Hour	Hour										
E900.6602	Portable Standby Generator 100 Kw @ 208 VAC, Delivery/Pick-up	Lump Sum										
E900.6603	Portable Standby Generator 100 Kw @ 208 VAC, (Extra Cable, Per Foot Per Day)	Foot/Day										
E900.67PH	Portable Standby Generator 150 Kw @ 208 VAC	Hour										
E900.67PD	Portable Standby Generator 150 Kw @ 208 VAC	Day										
E900.67PM	Portable Standby Generator 150 Kw @ 208 VAC	Month										
E900.6701	Portable Standby Generator 150 Kw @ 208 VAC, Running Time Premium/Hour	Hour										
E900.6702	Portable Standby Generator 150 Kw @ 208 VAC, Delivery/Pick-up	Lump Sum										
E900.6703	Portable Standby Generator 150 Kw @ 208 VAC, Extra Cable, Per Foot Per Day	Foot/Day										
E900.68PH	Portable Standby Generator 50 Kw @ 240 VAC	Hour										
E900.68PD	Portable Standby Generator 50 Kw @ 240 VAC	Day										
E900.68PM	Portable Standby Generator 50 Kw @ 240 VAC	Month										
E900.6801	Portable Standby Generator 50 Kw @ 240 VAC, Running Time Premium/Hour	Hour										
E900.6802	Portable Standby Generator 50 Kw @ 240 VAC, Delivery/Pick-up	Lump Sum										
E900.6803	Portable Standby Generator 50 Kw @ 240 VAC, Extra Cable, Per Foot Per Day	Foot/Day										
E900.69PH	Portable Standby Generator 150 Kw @ 240 VAC	Hour										
E900.69PD	Portable Standby Generator 150 Kw @ 240 VAC	Day										
E900.69PM	Portable Standby Generator 150 Kw @ 240 VAC	Month										
E900.6901	Portable Standby Generator 150 Kw @ 240 VAC, Running Time Premium/Hour	Hour										
E900.6902	Portable Standby Generator 150 Kw @ 240 VAC, Delivery/Pick-up	Lump Sum										
E900.6903	Portable Standby Generator 150 Kw @ 240 VAC, Extra Cable, Per Foot Per Day	Foot/Day										
E900.70PH	Portable Standby Generator 100 Kw @ 480 VAC	Hour										
E900.70PD	Portable Standby Generator 100 Kw @ 480 VAC	Day										
E900.70PM	Portable Standby Generator 100 Kw @ 480 VAC	Month										
E900.7001	Portable Standby Generator 100 Kw @ 480 VAC, Running Time Premium/Hour	Hour										
E900.7002	Portable Standby Generator 100 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum										
E900.7003	Portable Standby Generator 100 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day										
E900.71PH	Portable Standby Generator 200 Kw @ 480 VAC	Hour										
E900.71PD	Portable Standby Generator 200 Kw @ 480 VAC	Day										

2016 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Suit-Kote	Union Concrete Construction Corp.	Villager Construction, Inc.	Robinson Paving	Pat Roberts & Sons	Michael Serafini, Inc.	R.B. U'Ren Equipment, Inc.	R.W. Struck Inc.
E900.61PH	Wood Grinder with Operator	Hour		\$385.00						\$525.00
E900.61PD	Wood Grinder with Operator	Day		\$3,080.00						\$4,200.00
E900.61PW	Wood Grinder with Operator	Week		\$15,400.00						\$21,000.00
E900.61PM	Wood Grinder with Operator	Month		\$61,600.00						\$84,000.00
E900.62PD	Topsoil Shredder with Operator	Day		\$1,800.00						
E900.63PD	Mat Smoothness Machine/Mat. Transfer Device with Operator	Day		\$2,100.00						
E900.64	Movement of Equipment	Hour/Move	\$180.00	\$150.00	\$150.00 Note 6	\$200.00		\$120.00		
E900.6501PH	Snow and Ice Removal, Single Axle Dump Truck	Hour						\$71.00		\$90.00
E900.6502PH	Snow and Ice Removal, Tandem Axle Dump Truck	Hour						\$81.00		\$95.00
E900.6503PH	Snow and Ice Removal, Tri- Axle Dump Truck	Hour		\$135.00				\$81.00		
E900.66PH	Portable Standby Generator 100 Kw @ 208 VAC	Hour							\$15.00	
E900.66PD	Portable Standby Generator 100 Kw @ 208 VAC	Day							\$260.00	
E900.66PM	Portable Standby Generator 100 Kw @ 208 VAC	Month							\$1,900.00	
E900.6601	Portable Standby Generator 100 Kw @ 208 VAC, Running Time Premium/Hour	Hour							\$15.00	
E900.6602	Portable Standby Generator 100 Kw @ 208 VAC, Delivery/Pick-up	Lump Sum							\$170.00	
E900.6603	Portable Standby Generator 100 Kw @ 208 VAC, (Extra Cable, Per Foot Per Day)	Foot/Day							50ft set \$65	
E900.67PH	Portable Standby Generator 150 Kw @ 208 VAC	Hour							\$23.00	
E900.67PD	Portable Standby Generator 150 Kw @ 208 VAC	Day							\$300.00	
E900.67PM	Portable Standby Generator 150 Kw @ 208 VAC	Month							\$2,850.00	
E900.6701	Portable Standby Generator 150 Kw @ 208 VAC, Running Time Premium/Hour	Hour							\$23.00	
E900.6702	Portable Standby Generator 150 Kw @ 208 VAC, Delivery/Pick-up	Lump Sum							\$170.00	
E900.6703	Portable Standby Generator 150 Kw @ 208 VAC, Extra Cable, Per Foot Per Day	Foot/Day							50ft set \$65	
E900.68PH	Portable Standby Generator 50 Kw @ 240 VAC	Hour							\$12.50	
E900.68PD	Portable Standby Generator 50 Kw @ 240 VAC	Day							\$200.00	
E900.68PM	Portable Standby Generator 50 Kw @ 240 VAC	Month							\$1,530.00	
E900.6801	Portable Standby Generator 50 Kw @ 240 VAC, Running Time Premium/Hour	Hour							\$12.50	
E900.6802	Portable Standby Generator 50 Kw @ 240 VAC, Delivery/Pick-up	Lump Sum							\$170.00	
E900.6803	Portable Standby Generator 50 Kw @ 240 VAC, Extra Cable, Per Foot Per Day	Foot/Day							50ft set \$32.50	
E900.69PH	Portable Standby Generator 150 Kw @ 240 VAC	Hour							\$23.00	
E900.69PD	Portable Standby Generator 150 Kw @ 240 VAC	Day							\$300.00	
E900.69PM	Portable Standby Generator 150 Kw @ 240 VAC	Month							\$2,850.00	
E900.6901	Portable Standby Generator 150 Kw @ 240 VAC, Running Time Premium/Hour	Hour							\$23.00	
E900.6902	Portable Standby Generator 150 Kw @ 240 VAC, Delivery/Pick-up	Lump Sum							\$170.00	
E900.6903	Portable Standby Generator 150 Kw @ 240 VAC, Extra Cable, Per Foot Per Day	Foot/Day							50ft set \$65	
E900.70PH	Portable Standby Generator 100 Kw @ 480 VAC	Hour							\$15.00	
E900.70PD	Portable Standby Generator 100 Kw @ 480 VAC	Day							\$260.00	
E900.70PM	Portable Standby Generator 100 Kw @ 480 VAC	Month							\$1,900.00	
E900.7001	Portable Standby Generator 100 Kw @ 480 VAC, Running Time Premium/Hour	Hour							\$15.00	
E900.7002	Portable Standby Generator 100 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum							\$170.00	
E900.7003	Portable Standby Generator 100 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day							50ft set \$65	
E900.71PH	Portable Standby Generator 200 Kw @ 480 VAC	Hour							\$24.00	
E900.71PD	Portable Standby Generator 200 Kw @ 480 VAC	Day							\$350.00	

2016 Summer Maintenance Bid

SECTION E900											
Item No.	Item	Pay Unit	American Paving	Accadia Site Contracting, Inc.	Amherst Paving	D & H Excavating, Inc.	Dig it of NY	Buffalo Crushed	County Line Stone	Dan Gernatt Gravel Products	Occhino Corp.
E900.71PM	Portable Standby Generator 200 Kw @ 480 VAC	Month									
E900.7101	Portable Standby Generator 200 Kw @ 480 VAC, Running Time Premium/Hour	Hour									
E900.7102	Portable Standby Generator 200 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum									
E900.7103	Portable Standby Generator 200 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day									
E900.72PH	Portable Standby Generator 300 Kw @ 480 VAC	Hour									
E900.72PD	Portable Standby Generator 300 Kw @ 480 VAC	Day									
E900.72PM	Portable Standby Generator 300 Kw @ 480 VAC	Month									
E900.7201	Portable Standby Generator 300 Kw @ 480 VAC, Running Time Premium/Hour	Hour									
E900.7202	Portable Standby Generator 300 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum									
E900.7203	Portable Standby Generator 300 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day									
E900.73PH	Portable Standby Generator 500 Kw @ 480 VAC	Hour									
E900.73PD	Portable Standby Generator 500 Kw @ 480 VAC	Day									
E900.73PM	Portable Standby Generator 500 Kw @ 480 VAC	Month									
E900.7301	Portable Standby Generator 500 Kw @ 480 VAC, Running Time Premium/Hour	Hour									
E900.7302	Portable Standby Generator 500 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum									
E900.7303	Portable Standby Generator 500 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day									
E900.74PH	Portable Standby Generator 800 Kw @ 480 VAC	Hour									
E900.74PD	Portable Standby Generator 800 Kw @ 480 VAC	Day									
E900.74PM	Portable Standby Generator 800 Kw @ 480 VAC	Month									
E900.7401	Portable Standby Generator 800 Kw @ 480 VAC, Running Time Premium/Hour	Hour									
E900.7402	Portable Standby Generator 800 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum									
E900.7403	Portable Standby Generator 800 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day									
E900.75PH	Portable Standby Generator 1250 Kw @ 480 VAC	Hour									
E900.75PD	Portable Standby Generator 1250 Kw @ 480 VAC	Day									
E900.75PM	Portable Standby Generator 1250 Kw @ 480 VAC	Month									
E900.7501	Portable Standby Generator 1250 Kw @ 480 VAC, Running Time Premium/Hour	Hour									
E900.7502	Portable Standby Generator 1250 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum									
E900.7503	Portable Standby Generator 1250 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day									
E900.7601	Portable Pump - Critically Silenced, Trailer Mount, 4" Self Priming, Solids Handling, 1,000 GPM @ 100' Total Head, 200 GPM @ 165' Total Head - Godwin CD103M or equal	Day									\$316.00
E900.7602	Portable Pump - Critically Silenced, Trailer Mount, 6" Self Priming, Solids Handling, 2,000 GPM @ 35' Total Head, 500 GPM @ 100' Total Head - Godwin CD150M or equal	Day									\$374.00
E900.7603	Portable Pump - Trailer Mount, 8" Self Priming, Solids Handling, 2,000 GPM @ 35' Total Head, 500 GPM @ 100' Total Head - Godwin CD200M or equal	Day									\$360.00
E900.7604	Portable Pump - Trailer Mount, 10" Self Priming, Solids Handling, 3,500 GPM @ 50' Total Head, 1,500 GPM @ 145' Total Head - Godwin CD250M or equal	Day									\$494.00
E900.7605	Portable Pump - Skid Mount, 12" Self Priming, Solids Handling, 4,500 GPM @ 60' Total Head, 2,000 GPM @ 85' Total Head - Godwin DPC300M or equal	Day									\$582.00
E900.7701	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 4"x20'	Day									\$49.00
E900.7702	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 6"x20'	Day									\$31.00
E900.7703	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 8"x10'	Day									\$36.00
E900.7704	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 10"x10'	Day									\$44.00

2016 Summer Maintenance Bid

SECTION E900												
Item No.	Item	Pay Unit	Occhino Paving Corp. DMA Medusa	T.E. McNamara Trucking	K & R Day Trucking	Tom Greenauer Development	Gauthier Blacktop	Fox Construction	Milherst Construction	Midland Asphalt Materials	New Frontier Excavating & Paving, Inc.	Northeast Diversification Inc. DBA Northeast Paving
E900.71PM	Portable Standby Generator 200 Kw @ 480 VAC	Month										
E900.7101	Portable Standby Generator 200 Kw @ 480 VAC, Running Time Premium/Hour	Hour										
E900.7102	Portable Standby Generator 200 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum										
E900.7103	Portable Standby Generator 200 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day										
E900.72PH	Portable Standby Generator 300 Kw @ 480 VAC	Hour										
E900.72PD	Portable Standby Generator 300 Kw @ 480 VAC	Day										
E900.72PM	Portable Standby Generator 300 Kw @ 480 VAC	Month										
E900.7201	Portable Standby Generator 300 Kw @ 480 VAC, Running Time Premium/Hour	Hour										
E900.7202	Portable Standby Generator 300 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum										
E900.7203	Portable Standby Generator 300 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day										
E900.73PH	Portable Standby Generator 500 Kw @ 480 VAC	Hour										
E900.73PD	Portable Standby Generator 500 Kw @ 480 VAC	Day										
E900.73PM	Portable Standby Generator 500 Kw @ 480 VAC	Month										
E900.7301	Portable Standby Generator 500 Kw @ 480 VAC, Running Time Premium/Hour	Hour										
E900.7302	Portable Standby Generator 500 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum										
E900.7303	Portable Standby Generator 500 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day										
E900.74PH	Portable Standby Generator 800 Kw @ 480 VAC	Hour										
E900.74PD	Portable Standby Generator 800 Kw @ 480 VAC	Day										
E900.74PM	Portable Standby Generator 800 Kw @ 480 VAC	Month										
E900.7401	Portable Standby Generator 800 Kw @ 480 VAC, Running Time Premium/Hour	Hour										
E900.7402	Portable Standby Generator 800 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum										
E900.7403	Portable Standby Generator 800 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day										
E900.75PH	Portable Standby Generator 1250 Kw @ 480 VAC	Hour										
E900.75PD	Portable Standby Generator 1250 Kw @ 480 VAC	Day										
E900.75PM	Portable Standby Generator 1250 Kw @ 480 VAC	Month										
E900.7501	Portable Standby Generator 1250 Kw @ 480 VAC, Running Time Premium/Hour	Hour										
E900.7502	Portable Standby Generator 1250 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum										
E900.7503	Portable Standby Generator 1250 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day										
E900.7601	Portable Pump - Critically Silenced, Trailer Mount, 4" Self Priming, Solids Handling, 1,000 GPM @ 100' Total Head, 200 GPM @ 165' Total Head - Godwin CD103M or equal	Day	\$316.00									
E900.7602	Portable Pump - Critically Silenced, Trailer Mount, 6" Self Priming, Solids Handling, 2,000 GPM @ 35' Total Head, 500 GPM @ 100' Total Head - Godwin CD150M or equal	Day	\$374.00									
E900.7603	Portable Pump - Trailer Mount, 8" Self Priming, Solids Handling, 2,000 GPM @ 35' Total Head, 500 GPM @ 100' Total Head - Godwin CD200M or equal	Day	\$360.00									
E900.7604	Portable Pump - Trailer Mount, 10" Self Priming, Solids Handling, 3,500 GPM @ 50' Total Head, 1,500 GPM @ 145' Total Head - Godwin CD250M or equal	Day	\$494.00									
E900.7605	Portable Pump - Skid Mount, 12" Self Priming, Solids Handling, 4,500 GPM @ 60' Total Head, 2,000 GPM @ 85' Total Head - Godwin DPC300M or equal	Day	\$582.00									
E900.7701	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 4"x20'	Day	\$49.00									
E900.7702	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 6"x20'	Day	\$31.00									
E900.7703	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 8"x10'	Day	\$36.00									
E900.7704	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 10"x10'	Day	\$44.00									

2016 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Suit-Kote	Union Concrete Construction Corp.	Villager Construction, Inc.	Robinson Paving	Pat Roberts & Sons	Michael Serafini, Inc.	R.B. U'Ren Equipment, Inc.	R.W. Struck Inc.
E900.71PM	Portable Standby Generator 200 Kw @ 480 VAC	Month							\$2,995.00	
E900.7101	Portable Standby Generator 200 Kw @ 480 VAC, Running Time Premium/Hour	Hour							\$24.00	
E900.7102	Portable Standby Generator 200 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum							\$170.00	
E900.7103	Portable Standby Generator 200 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day							50ft set \$65	
E900.72PH	Portable Standby Generator 300 Kw @ 480 VAC	Hour							\$36.00	
E900.72PD	Portable Standby Generator 300 Kw @ 480 VAC	Day							\$575.00	
E900.72PM	Portable Standby Generator 300 Kw @ 480 VAC	Month							\$3,550.00	
E900.7201	Portable Standby Generator 300 Kw @ 480 VAC, Running Time Premium/Hour	Hour							\$36.00	
E900.7202	Portable Standby Generator 300 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum							\$170.00	
E900.7203	Portable Standby Generator 300 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day							50ft set \$65	
E900.73PH	Portable Standby Generator 500 Kw @ 480 VAC	Hour							\$50.00	
E900.73PD	Portable Standby Generator 500 Kw @ 480 VAC	Day							\$850.00	
E900.73PM	Portable Standby Generator 500 Kw @ 480 VAC	Month							\$6,000.00	
E900.7301	Portable Standby Generator 500 Kw @ 480 VAC, Running Time Premium/Hour	Hour							\$50.00	
E900.7302	Portable Standby Generator 500 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum							\$170.00	
E900.7303	Portable Standby Generator 500 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day							50ft set \$65	
E900.74PH	Portable Standby Generator 800 Kw @ 480 VAC	Hour							\$100.00	
E900.74PD	Portable Standby Generator 800 Kw @ 480 VAC	Day							\$1,600.00	
E900.74PM	Portable Standby Generator 800 Kw @ 480 VAC	Month							\$9,000.00	
E900.7401	Portable Standby Generator 800 Kw @ 480 VAC, Running Time Premium/Hour	Hour							\$100.00	
E900.7402	Portable Standby Generator 800 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum							\$170.00	
E900.7403	Portable Standby Generator 800 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day							50ft set \$65	
E900.75PH	Portable Standby Generator 1250 Kw @ 480 VAC	Hour							\$187.50	
E900.75PD	Portable Standby Generator 1250 Kw @ 480 VAC	Day							\$2,100.00	
E900.75PM	Portable Standby Generator 1250 Kw @ 480 VAC	Month							\$13,500.00	
E900.7501	Portable Standby Generator 1250 Kw @ 480 VAC, Running Time Premium/Hour	Hour							\$187.50	
E900.7502	Portable Standby Generator 1250 Kw @ 480 VAC, Delivery/Pick-up	Lump Sum							\$170.00	
E900.7503	Portable Standby Generator 1250 Kw @ 480 VAC, Extra Cable, Per Foot Per Day	Foot/Day							50ft set \$65	
E900.7601	Portable Pump - Critically Silenced, Trailer Mount, 4" Self Priming, Solids Handling, 1,000 GPM @ 100' Total Head, 200 GPM @ 165' Total Head - Godwin CD103M or equal	Day								
E900.7602	Portable Pump - Critically Silenced, Trailer Mount, 6" Self Priming, Solids Handling, 2,000 GPM @ 35' Total Head, 500 GPM @ 100' Total Head - Godwin CD150M or equal	Day								
E900.7603	Portable Pump - Trailer Mount, 8" Self Priming, Solids Handling, 2,000 GPM @ 35' Total Head, 500 GPM @ 100' Total Head - Godwin CD200M or equal	Day								
E900.7604	Portable Pump - Trailer Mount, 10" Self Priming, Solids Handling, 3,500 GPM @ 50' Total Head, 1,500 GPM @ 145' Total Head - Godwin CD250M or equal	Day								
E900.7605	Portable Pump - Skid Mount, 12" Self Priming, Solids Handling, 4,500 GPM @ 60' Total Head, 2,000 GPM @ 85' Total Head - Godwin DPC300M or equal	Day								
E900.7701	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 4"x20'	Day								
E900.7702	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 6"x20'	Day								
E900.7703	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 8"x10'	Day								
E900.7704	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 10"x10'	Day								

2016 Summer Maintenance Bid

SECTION E900											
Item No.	Item	Pay Unit	American Paving	Accadia Site Contracting, Inc.	Amherst Paving	D & H Excavating, Inc.	Dig it of NY	Buffalo Crushed	County Line Stone	Dan Gernatt Gravel Products	Occhino Corp.
E900.7705	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 12"x10'	Day									\$58.00
E900.7706	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 4"x50'	Day									\$23.00
E900.7707	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 6"x50'	Day									\$37.00
E900.7708	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 8"x50'	Day									\$92.00
E900.7802	Rigid Galvanized Discharge Pipe, 6"X10' Godwin QD or Equal	Day									\$8.00
E900.7803	Rigid Galvanized Discharge Pipe, 8"X10' Godwin QD or Equal	Day									\$10.00
E900.7804	Rigid Galvanized Discharge Pipe, 10"X10' Godwin QD or Equal	Day									\$10.00
E900.7805	Rigid Galvanized Discharge Pipe, 12"X10' Godwin QD or Equal	Day									\$11.00
E900.7901	Fittings - 90 Degree Bend, 4" Godwin QD or Equal	Day									\$7.00
E900.7902	Fittings - 90 Degree Bend, 6" Godwin QD or Equal	Day									\$8.00
E900.7903	Fittings - 90 Degree Bend, 8" Godwin QD or Equal	Day									\$10.00
E900.7904	Fittings - 90 Degree Bend, 10" Godwin QD or Equal	Day									\$14.00
E900.7905	Fittings - 90 Degree Bend, 12" Godwin QD or Equal	Day									\$16.00
E900.8001	Fittings - 45 Degree Bend, 4" Godwin QD or Equal	Day									\$7.00
E900.8002	Fittings - 45 Degree Bend, 6" Godwin QD or Equal	Day									\$8.00
E900.8003	Fittings - 45 Degree Bend, 8" Godwin QD or Equal	Day									\$10.00
E900.8004	Fittings - 45 Degree Bend, 10" Godwin QD or Equal	Day									\$14.00
E900.8005	Fittings - 45 Degree Bend, 12" Godwin QD or Equal	Day									\$16.00
E900.8101	Fittings - Suction Screen, W/Female Bauer Style Fitting, 4" Godwin QD or Equal	Day									\$7.00
E900.8102	Fittings - Suction Screen, W/Female Bauer Style Fitting, 6" Godwin QD or Equal	Day									\$8.00
E900.8103	Fittings - Suction Screen, W/Female Bauer Style Fitting, 8" Godwin QD or Equal	Day									\$10.00
E900.8104	Fittings - Suction Screen, W/Female Bauer Style Fitting, 10" Godwin QD or Equal	Day									\$14.00
E900.8105	Fittings - Suction Screen, W/Female Bauer Style Fitting, 12" Godwin QD or Equal	Day									\$16.00
E900.8201	Temporary Road Ramps in 4" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day									\$70.00
E900.8202	Temporary Road Ramps in 6" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day									\$70.00
E900.8203	Temporary Road Ramps in 8" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day									\$100.00
E900.8204	Temporary Road Ramps in 10" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day									\$124.00
E900.8205	Temporary Road Ramps in 12" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day									\$124.00

2016 Summer Maintenance Bid

SECTION E900												
Item No.	Item	Pay Unit	Occhino Paving Corp. DMA Medusa	T.E. McNamara Trucking	K & R Day Trucking	Tom Greenauer Development	Gauthier Blacktop	Fox Construction	Milherst Construction	Midland Asphalt Materials	New Frontier Excavating & Paving, Inc.	Northeast Diversification Inc. DBA Northeast Paving
E900.7705	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 12"x10'	Day	\$58.00									
E900.7706	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 4"x50'	Day	\$23.00									
E900.7707	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 6"x50'	Day	\$37.00									
E900.7708	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 8"x50'	Day	\$92.00									
E900.7802	Rigid Galvanized Discharge Pipe, 6"X10' Godwin QD or Equal	Day	\$8.00									
E900.7803	Rigid Galvanized Discharge Pipe, 8"X10' Godwin QD or Equal	Day	\$10.00									
E900.7804	Rigid Galvanized Discharge Pipe, 10"X10' Godwin QD or Equal	Day	\$10.00									
E900.7805	Rigid Galvanized Discharge Pipe, 12"X10' Godwin QD or Equal	Day	\$11.00									
E900.7901	Fittings - 90 Degree Bend, 4" Godwin QD or Equal	Day	\$7.00									
E900.7902	Fittings - 90 Degree Bend, 6" Godwin QD or Equal	Day	\$8.00									
E900.7903	Fittings - 90 Degree Bend, 8" Godwin QD or Equal	Day	\$10.00									
E900.7904	Fittings - 90 Degree Bend, 10" Godwin QD or Equal	Day	\$14.00									
E900.7905	Fittings - 90 Degree Bend, 12" Godwin QD or Equal	Day	\$16.00									
E900.8001	Fittings - 45 Degree Bend, 4" Godwin QD or Equal	Day	\$7.00									
E900.8002	Fittings - 45 Degree Bend, 6" Godwin QD or Equal	Day	\$8.00									
E900.8003	Fittings - 45 Degree Bend, 8" Godwin QD or Equal	Day	\$10.00									
E900.8004	Fittings - 45 Degree Bend, 10" Godwin QD or Equal	Day	\$14.00									
E900.8005	Fittings - 45 Degree Bend, 12" Godwin QD or Equal	Day	\$16.00									
E900.8101	Fittings - Suction Screen, W/Female Bauer Style Fitting, 4" Godwin QD or Equal	Day	\$7.00									
E900.8102	Fittings - Suction Screen, W/Female Bauer Style Fitting, 6" Godwin QD or Equal	Day	\$8.00									
E900.8103	Fittings - Suction Screen, W/Female Bauer Style Fitting, 8" Godwin QD or Equal	Day	\$10.00									
E900.8104	Fittings - Suction Screen, W/Female Bauer Style Fitting, 10" Godwin QD or Equal	Day	\$14.00									
E900.8105	Fittings - Suction Screen, W/Female Bauer Style Fitting, 12" Godwin QD or Equal	Day	\$16.00									
E900.8201	Temporary Road Ramps in 4" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	\$70.00									
E900.8202	Temporary Road Ramps in 6" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	\$70.00									
E900.8203	Temporary Road Ramps in 8" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	\$100.00									
E900.8204	Temporary Road Ramps in 10" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	\$124.00									
E900.8205	Temporary Road Ramps in 12" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day	\$124.00									

2016 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Suit-Kote	Union Concrete Construction Corp.	Villager Construction, Inc.	Robinson Paving	Pat Roberts & Sons	Michael Serafini, Inc.	R.B. U'Ren Equipment, Inc.	R.W. Struck Inc.
E900.7705	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 12"x10'	Day								
E900.7706	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 4"x50'	Day								
E900.7707	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 6"x50'	Day								
E900.7708	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 8"x50'	Day								
E900.7802	Rigid Galvanized Discharge Pipe, 6"X10' Godwin QD or Equal	Day								
E900.7803	Rigid Galvanized Discharge Pipe, 8"X10' Godwin QD or Equal	Day								
E900.7804	Rigid Galvanized Discharge Pipe, 10"X10' Godwin QD or Equal	Day								
E900.7805	Rigid Galvanized Discharge Pipe, 12"X10' Godwin QD or Equal	Day								
E900.7901	Fittings - 90 Degree Bend, 4" Godwin QD or Equal	Day								
E900.7902	Fittings - 90 Degree Bend, 6" Godwin QD or Equal	Day								
E900.7903	Fittings - 90 Degree Bend, 8" Godwin QD or Equal	Day								
E900.7904	Fittings - 90 Degree Bend, 10" Godwin QD or Equal	Day								
E900.7905	Fittings - 90 Degree Bend, 12" Godwin QD or Equal	Day								
E900.8001	Fittings - 45 Degree Bend, 4" Godwin QD or Equal	Day								
E900.8002	Fittings - 45 Degree Bend, 6" Godwin QD or Equal	Day								
E900.8003	Fittings - 45 Degree Bend, 8" Godwin QD or Equal	Day								
E900.8004	Fittings - 45 Degree Bend, 10" Godwin QD or Equal	Day								
E900.8005	Fittings - 45 Degree Bend, 12" Godwin QD or Equal	Day								
E900.8101	Fittings - Suction Screen, W/Female Bauer Style Fitting, 4" Godwin QD or Equal	Day								
E900.8102	Fittings - Suction Screen, W/Female Bauer Style Fitting, 6" Godwin QD or Equal	Day								
E900.8103	Fittings - Suction Screen, W/Female Bauer Style Fitting, 8" Godwin QD or Equal	Day								
E900.8104	Fittings - Suction Screen, W/Female Bauer Style Fitting, 10" Godwin QD or Equal	Day								
E900.8105	Fittings - Suction Screen, W/Female Bauer Style Fitting, 12" Godwin QD or Equal	Day								
E900.8201	Temporary Road Ramps in 4" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day								
E900.8202	Temporary Road Ramps in 6" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day								
E900.8203	Temporary Road Ramps in 8" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day								
E900.8204	Temporary Road Ramps in 10" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day								
E900.8205	Temporary Road Ramps in 12" with Male and Female Connection Flanges, Low Profile for Easy Crossing, Load Capacity of 21,600 Pounds Per Axle, Minimum Passable Vehicle Width Shall Be 144", Fitted with 150 Lb. Flanged Inlet and Outlet Connections, Fitted with Drain Vavle to Facilitate Draining After Usage Godwin or Equal	Day								

2016 Summer Maintenance Bid

SECTION E900											
Item No.	Item	Pay Unit	American Paving	Accadia Site Contracting, Inc.	Amherst Paving	D & H Excavating, Inc.	Dig it of NY	Buffalo Crushed	County Line Stone	Dan Gernatt Gravel Products	Occhino Corp.
E900.8301PD	Crawler Impact Crusher - Concrete	Day									
E900.8302PW	Crawler Impact Crusher - Concrete	Week									
E900.8303PD	Crawler Impact Crusher - Asphalt/Stone/Gravel	Day									
E900.8304PW	Crawler Impact Crusher - Asphalt/Stone/Gravel	Week									
E900.8305	Mobilization - Concrete	LS									
E900.8306	Mobilization - Asphalt/Stone/Gravel	LS			\$1,000.00						

- Note 1- Daily Rate-Max. of 8 hrs per day
- Note 2-Weekly Rate-Max. of 40 hrs per week
- Note 3-Monthly Rate-Max. of 160 hrs per month
- Note 4 - Includes Operator
- Note 5 - Includes Mobilization
- Note 6 - Does Not Include Permits
- Note 7 - Includes Operator
- Note 8 - 6 Hour Minimum. Any time which exceeds 8 hrs/day will incur overtime rates.
- Note 9 - 6 Hour Minimum. Any time which exceeds 8 hrs/day will incur overtime rates. This is for a 9 Ton Crawler with operator.

2016 Summer Maintenance Bid

SECTION E900												
Item No.	Item	Pay Unit	Occhino Paving Corp. DMA Medusa	T.E. McNamara Trucking	K & R Day Trucking	Tom Greenauer Development	Gauthier Blacktop	Fox Construction	Milherst Construction	Midland Asphalt Materials	New Frontier Excavating & Paving, Inc.	Northeast Diversification Inc. DBA Northeast Paving
E900.8301PD	Crawler Impact Crusher - Concrete	Day										
E900.8302PW	Crawler Impact Crusher - Concrete	Week										
E900.8303PD	Crawler Impact Crusher - Asphalt/Stone/Gravel	Day										
E900.8304PW	Crawler Impact Crusher - Asphalt/Stone/Gravel	Week										
E900.8305	Mobilization - Concrete	LS										
E900.8306	Mobilization - Asphalt/Stone/Gravel	LS										\$500.00

Note 1- Daily Rate-Max. of 8 hrs per day

Note 2-Weekly Rate-Max. of 40 hrs per week

Note 3-Monthly Rate-Max. of 160 hrs per month

Note 4 - Includes Operator

Note 5 - Includes Mobilization

Note 6 - Does Not Include Permits

Note 7 - Includes Operator

Note 8 - 6 Hour Minimum. Any time which exceeds 8 hrs/day will incur overtime rates.

Note 9 - 6 Hour Minimum. Any time which exceeds 8 hrs/day will incur overtime rates. This is for a 9 Ton Crawler with ope

2016 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Suit-Kote	Union Concrete Construction Corp.	Villager Construction, Inc.	Robinson Paving	Pat Roberts & Sons	Michael Serafini, Inc.	R.B. U'Ren Equipment, Inc.	R.W. Struck Inc.
E900.8301PD	Crawler Impact Crusher - Concrete	Day		\$7,800.00 Note 4	\$9,750.00 Note 7					
E900.8302PW	Crawler Impact Crusher - Concrete	Week		\$39,000.00 Note 4	\$30,750.00 Note 7					
E900.8303PD	Crawler Impact Crusher - Asphalt/Stone/Gravel	Day		\$3,000.00 Note 4	\$9,750.00 Note 7					
E900.8304PW	Crawler Impact Crusher - Asphalt/Stone/Gravel	Week		\$15,000.00 Note 4	\$30,750.00 Note 7					
E900.8305	Mobilization - Concrete	LS		\$5,000.00	\$4,250.00					
E900.8306	Mobilization - Asphalt/Stone/Gravel	LS		\$2,500.00	\$4,250.00					

- Note 1- Daily Rate-Max. of 8 hrs per day
- Note 2-Weekly Rate-Max. of 40 hrs per week
- Note 3-Monthly Rate-Max. of 160 hrs per month
- Note 4 - Includes Operator
- Note 5 - Includes Mobilization
- Note 6 - Does Not Include Permits
- Note 7 - Includes Operator
- Note 8 - 6 Hour Minimum. Any time which exceeds 8 hrs/day will incur overtime rates.
- Note 9 - 6 Hour Minimum. Any time which exceeds 8 hrs/day will incur overtime rates. This is for a 9 Ton Crawler with ope

Appendix

COPY

2016 Summer Maintenance Bid

SECTION E204			
--------------	--	--	--

Short Load Charges:

1.00 to 1.75 Cubic Yards: \$140.00
2.00 to 2.75 Cubic Yards: \$120.00
3.00 to 3.75 Cubic Yards: \$99.00
4.00 to 4.75 Cubic Yards: \$78.00
5.00 to 5.75 Cubic Yards: \$58.00
6.00 to 6.75 Cubic Yards: \$37.00
7.00 & up: \$0.00

Extra Charges:

Environmental Compliance Charges: \$1.85
Winter Service Charge - Concrete Steam (As Req'd): \$10.00
Waiting Time in Excess of 8 minutes per cubic yard charged at: \$1.50
Conveyor Truck Rental (One hour Minimum): \$115.00
Conveyor Cleaning: \$47.00
Multiple Stops: (minimum): \$52.00

OFF HOURS AND OFF SEASON CHARGES QUOTED SEPARATELY

**BUFFALO REDI-MIX
500 COMO PARK BLVD
BUFFALO, N.Y. 14227**

2016 Summer Maintenance Bid

SECTION E608			
--------------	--	--	--

Short Load Charges:

1.00 to 1.75 Cubic Yards: \$140.00
2.00 to 2.75 Cubic Yards: \$120.00
3.00 to 3.75 Cubic Yards: \$99.00
4.00 to 4.75 Cubic Yards: \$78.00
5.00 to 5.75 Cubic Yards: \$58.00
6.00 to 6.75 Cubic Yards: \$37.00
7.00 & up: \$0.00

Extra Charges:

Environmental Compliance Charges: \$1.85
High Early (Type III Cement or Extra Bag): \$10.00
Winter Service Charge - Concrete Hot Water (As Req'd): \$6.00
Winter Service Charge - Concrete Steam (As Req'd): \$10.00
Waiting Time in Excess of 8 minutes per cubic yard charged at: \$1.50
Color Concrete Washout: \$47.00
Conveyor Truck Rental (One hour Minimum): \$115.00
Conveyor Cleaning: \$47.00
Multiple Stops: (minimum): \$52.00

OFF HOURS AND OFF SEASON CHARGES QUOTED SEPARATELY

See Next Page for Additives & Pricing

Admixtures Based on Cement Content

Product	1% Cacl	2% Cacl	1% 8CWT Non Chloride	2% 16CWT Non Chloride	Per Yard Retarder	Per Yard Super
4000 psi	\$3.14	\$6.18	\$6.95	\$13.91	\$4.33	\$5.87

COMET FLASHER, INC

BID # 216055-004

MARCH 3, 2016

THE FOLLOWING SIGNAGE IS NOT INCLUDED IN THE PRICING OF ITEM E680.13

- 2 STATE LAW FINES DOUBLED
- 2 END ROAD WORK
- 2 ONE LANE ROAD AHEAD
- 2 SIGNAL AHEAD
- 2 STOP HERE

ITEM #	ITEM	PAY UNIT	BID PRICE
680.XXXX	SIGNAGE PER DAY	Each	\$ 37.80
680.XXXX	SIGNAGE PER WEEK	Each	\$ 170.00
680.XXXX	SIGNAGE PER MONTH	Each	\$ 750.00

2016 Concrete Price List Contractor - DOT Mixes

January 1, 2016

Admixtures and Additives
Additional Cost per Cubic Yard

NYS DOT		1%= 8oz/cwt	2%=16oz/cwt	Retarding	Mid Range	High Range
Mix Class		Non chloride Accelerator	Non chloride Accelerator	Water Reducer	Water Reducer	Water Reducer
Class A & Class C		6.65	13.30	3.45	4.60	5.70
Class D & Class DP		7.85	15.70	3.90	5.25	6.50
Class E & Class I		7.10	14.20	3.80	5.05	6.30
Class F & Class G		7.85	15.70	4.05	5.40	6.75
Class H & Class HP		7.30	14.60	3.85	5.15	6.40
Class J & Class JP		7.40	14.80	3.85	5.15	6.40
Class GG		8.65	17.30	4.15	5.65	7.15
Premium Charges						
Environmental Fee				\$	1.75 per yard	
Fiber Reinforcement - Residential 1.0 lb.				\$	6.75 per yard	
Fiber Reinforcement - Commercial 1.5 lb.				\$	8.75 per yard	
Fuel Surcharge - Follow Fuel Index and changes accordingly				\$	TBD per load	
Hot Water Charge: As Required				\$	5.00 per yard	
Winterized Charge: As Required				\$	9.00 per yard	
Winterized Charge - CLSM: As Required				\$	5.00 per yard	
Cylinder Molds - 6" x 12"				\$	15.00 each	
Concrete Cylinder Testing				\$	180.00 each	
Colored Concrete Wash Out Charge				\$	50.00 per load	
Saturday Delivery Charge - During Season				\$	50.00 per load	
Late Load Delivery Charge after 4:30pm - Before 5:30pm				\$	50.00 per load	
Late Load Delivery Charge after 5:30pm - Before 6:00pm				\$	75.00 per load	
Truck Demurrage - 8 minutes per yard allowance time				\$	1.50 per minute	
Conveyor Truck Rental - Minimum 1 hour rental				\$	150.00 per hour	
Conveyor Truck Cleaning Charge				\$	50.00 per use	