

**COUNTY OF ERIE  
DIVISION OF PURCHASE  
95 FRANKLIN STREET  
BUFFALO, NEW YORK 14202**

**Bids for Construction and Maintenance Materials  
For use by Erie County Department of Public Works,  
Division of Highways**

**Submitted in accordance with New York State Specification  
For the Year From April 1, 2021 – March 31, 2022**

**BID NO.: 221065-004**

## INSTRUCTIONS TO USERS OF THIS CONTRACT

When using this contract you will notice that it is set up in sections that coincide with NYSDOT numbers.

Any municipality who is listed on the Erie County Exhibit "B" of the Instructions to Bidders, Purchases by other local governments or special districts can participate in this contract.

All successful bidders' prices are posted, however please note that in order to utilize this highway material book properly, the lowest bidder must be contacted first. If the low bidder is not available then the second low bidder should be contacted and if they are not available go down the line. Due to the fact that Buffalo has a very short construction and maintenance season it is necessary to have more than one or two vendors under contract. The lowest bidder is not always available when a district or municipality needs the product or the service. When that happens there are other vendors in the book that can provide product or service to avoid any down time.

When using this book be sure to include the bid number, page number, item number and description of material or service as written in the bid on the requisition. This information **must be included** with all orders. The unit price and quantity must be indicated in all orders.

When using the Aggregates section, be sure to take into consideration the plant/pit location with the delivery location. That will help determine who the low bidder is.

When the lowest bidder is not being used, the enclosed justification affidavit must be completed, signed and filed with the purchasing documents.

This Highway summary book was put together in compliance with General Municipal Law §100-a, General Municipal Law §103 and General Municipal Law §104.

Erie County Highway Bid#  
Justification Affidavit

The Erie County Highway Bid is a compiling of multiple vendors and their pricing for various supplies and services. The goal of this bid is to provide valid resources to assist in completing a multitude of projects within a seasonal window. Therefore, there is a process that needs to be followed to ensure that you are using the lowest bidder of that item or service that can be provided within the time-frame of the project. The project time-line becomes a very important part of the evaluation. If the lowest vendor cannot provide within the specified time-frame of said project, it is permissible to go to the next lowest bidder. The Division of Purchase will require the following information will from you when this is the case.

Project Description:

---

---

---

Project Time-line: \_\_\_\_\_

Item or Services  
Needed:

---

---

---

Lowest Bidder's Company Name: \_\_\_\_\_

Can Supply \_\_\_                      Cannot Supply \_\_\_

Name at Company who verified above: \_\_\_\_\_  
Phone#: \_\_\_\_\_

Signature: \_\_\_\_\_

Print Name: \_\_\_\_\_

**\*\*\*I verify that to my knowledge, all that is stated above is true.\*\*\***

Please forward this document with your Purchase Requisition. Thank You

## 2021 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
3M Transportation Safety Division 3M Center, Building 225-4N-14 St. Paul, MN 55144-1000	651.736.3528	44 and 45
Accent Stripe, Inc. 3275 N. Benzing Road Orchard Park, New York 14127	716.823.7704	38, 42, 49, 51 and 52
Admar Supply Co., Inc. 1950 Brighton-Henrietta TL Road Rochester, New York 14623	585.978.8800 716.873.8000	63 to 68
1394 Military Road Tonawanda, New York 14217 Advanced Drainage Systems, Inc. 4640 Trueman Blvd. Hilliard, Ohio 43026	800.733.7473 716.860.4608	26, 27 and 30
8526 Rt. 243 PO Box 116 Rushford, New York 14777		
American Paving & Excavating, Inc. 5880 Thompson Road Clarence Center, NY 14032	716.741.2649	63 to 68
American Traffic Safety Materials, Inc. PO Box 1449 Orange Park, FL 32067	877.872.2876 x 1	44 and 45
Amherst Paving, Inc. 330 Meyer Rd Amherst, New York 14226	716.834.4961	12, 13, 34, 35, 36, 38, 41, 43, 57, 58, 61, 63 to 68
Amherst Sealer 330 Meyer Rd Amherst, New York 14226	716.863.2906	13
Bihl Landscape Inc. 211 Westminster Road West Seneca, New York 14224	716.997.2448	28 and 29
Cambria Asphalt Products 10830 Blair Road Medina, New York 14103	585.798.4501	9, 10, 11, 34, 57 and 58
Chemung Supply Corp. 2420 Corning Road PO Box 527 Elmira, New York 14902	607.733.5506	5, 26, 27 and 46
Comet Flasher, Inc. 2855 Clinton Street Buffalo, New York 14224	716.821.9595	38, 63 to 68
Country Side Sand & Gravel 13870 Taylor Hollow Road Collins, New York 14034	716.532.3371	57, 58 and 61
County Line Stone Co., Inc. 4515 Crittenden Rd PO Box 150 Akron, New York 14001	716.542.5435	8, 9, 10, 11, 12, 34, 39, 57, 58, 61, 63 to 68

## 2021 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
D & H Excavating Inc. 11939 Rt 98 South Arcade, New York 14009	716.492.4956	11, 21, 22, 38, 41, 57, 58, 63 to 68
Dan Gernatt Gravel 13870 Taylor Hollow Road Collins, New York 14034	716.532.3371	36, 53, 57, 58, 61, 63 to 68
Dig It of New York, LLC 3529 Broadway Cheektowaga, New York 14227	716.684.7732	63 to 68
Donegal Construction Corporation PO Box 450 New Stanton, PA 15672	724.423.7500	21 and 22
Duke's Root Control, Inc. 1020 Hiawatha Boulevard W Syracuse, New York 13204	315.472.4781	2
Eberl Iron Works, Inc. 128 Sycamore Street Buffalo, New York 14204	716.854.7633	44, 45 and 46
EJ USA, Inc. 301 Spring Street PO Box 439 East Jordan, MI 49729	800.874.4100 315.699.2601	34 and 50
132 County Route 59 Phoenix, New York 13135		
Gauthier Blacktop Inc. 1790 Bullis Road Elma, New York 14059	716.652.5284	63 to 68
Gerald J.G. Wagner 7193 Boies Road West Falls, New York 14170	716.652.1483	28 and 29
Gernatt Asphalt Products 13870 Taylor Hollow Road Collins, New York 14034	716.532.3371	9, 10, 11, 36, 53, 57, 58, 59, 60, 61 and 62
Highway Rehabilitation Corp. 2258 Route 22 Brewster, New York 10509	845.278.9645	20
J D Sealing 138 Chandler Street Buffalo, New York 14207	716.743.1017	69 to 74
Kistner Concrete Products, Inc. 8713 Read Road PO Box 218 East Pembroke, New York 14056	585.762.8216	28, 29 and 38
Mays Tree Service, Inc. P.O. Box 540 Lancaster, New York 14086	716.685.1929	37
Michael Serafini, Inc. 3529 Broadway Street Cheektowaga, New York 14227	716.684.7730	69 to 74

## 2021 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
Midland Asphalt Materials, Inc. 640 Young Street Tonawanda, New York 14150	716.692.0730	12, 14, 17, 18, 19, 54, 55, 56, 69 to 74
Milherst Construction, Inc. 10025 County Road PO Box 430 Clarence Center, New York 14032-0430	716.688.9098	69 to 74
Municipal Milling and Maintenance, LLC 9091 Erie Rd Angola, New York 14006	716.868.5158	21 and 22
New Enterprise Stone and Lime Co., Inc. 3912 Brumbaugh Road New Enterprise, PA 16664	814.766.2211 716.826.7310	3, 8, 9, 10, 23, 34, 39, 59, 60, 62, 69 to 74
500 Como Park Blvd. Buffalo, New York 14227		
New Frontier Excavating & Paving, Inc. 7003 Brown Hill Road Boston, New York 14025	716.430.5046	21, 22, 69 to 74
Northeast Diversification DBA Northeast Paving #2 Cadby Industrial Park Lancaster, New York 14086	716.681.8879	1, 2, 4, 5, 6, 8, 12, 13, 21, 22, 34, 36, 43, 62, 75 to 80
Occhino Corp 2650 Seneca Street West Seneca, New York 14224	716.827.7000	1, 4, 5, 6, 12, 13, 21, 22, 34, 35, 36, 41, 43, 75 to 80
Pat Roberts & Sons, Inc 1995 Woodward Road PO Box 125 Elma, New York 14059	716.863.3615	75 to 80
Pavilion Drainage Supply Co., Inc. PO Box 219 6630 Ellicott Street Rd Pavilion, New York 14525	585.584.3261	24, 25, 31, 32 and 33
Redland Quarries of New York, Inc. dba Lafarge 75 Pineview Dr. Suite 100 Amherst, New York 14228	716.505.5300	3, 9, 10, 11, 23, 34, 62, 69 to 74
Robinson Paving, Inc. PO Box 266 11525 Big Tree Road East Aurora, New York 14052	716.687.1045	75 to 80
SJB Services, Inc 5167 South Park Avenue Hamburg, New York 14075	716.649.8110	9, 10, 48
Schneck's Tree Removal, Inc. 2861 Southwestern Blvd Orchard Park, New York 14127	716.675.7098	37
Suit Kote Corporation 1911 Lorings Crossing Road Cortland, New York 13045	607.753.1100 716.683.8850	12, 14, 15, 16, 18, 19, 21, 22, 54, 55, 56, 75 to 80
505 Como Park Blvd. Buffalo, New York 14227		

## 2021 Summer Maintenance Bid

<b>Bidder List</b>	<b>Phone Numbers</b>	<b>Pages</b>
Tree Care of New York, LLC 11493 Broadway Street Alden, New York 14004	716.681.1414	37
Union Concrete & Construction Corp. PO Box 410 435 Meyer Road West Seneca, New York 14224	716.822.5755	1, 2, 4, 5, 6, 7, 8, 12, 21, 22, 38, 40, 41, 43, 47, 59, 60, 62, 75 to 80
Villager Construction, Inc. 425 Old Macedon Center Rd. Fairport, NY 14450	585.223.7697	21 and 22
WA Wilson 5700 Maelou Drive Building E Hamburg, New York 14075	716.648.8844	9 and 10
Zoladz Construction Co., Inc. 13600 Railroad Street Alden, New York 14004	716.937.6575	75 to 80

## 2020 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
3M 3M Center, Building 225-4N-14 St. Paul, MN 55144-1000	651.736.3528	47, 48,49, 50, 51 and 52
Accent Stripe, Inc. 3275 N. Benzing Road Orchard Park, New York 14127	716.823.7704	42, 45, 56, 61 and 62
Admar Supply Co., Inc. 1950 Brighton-Henrietta TL Road Rochester, New York 14623	585.978.8800 716.873.8000	69, 70, 71, 72, 73, 74 and 75
Advanced Drainage Systems, Inc. 4640 Trueman Blvd. Hilliard, Ohio 43026	800.733.7473 866.691.2715	21, 22, 23, 24, 25 and 30
Amherst Paving, Inc. 330 Meyer Rd Amherst, New York 14226	716.834.4961	10, 11, 12, 14, 15, 35, 36, 37, 42, 44, 46, 64, 68, 69, 70, 71, 72, 73, 74 and 75
Amherst Paving, Inc. 330 Meyer Rd Amherst, New York 14227	716.834.4962	15
Bihl Landscape Inc. 211 Westminster Road West Seneca, New York 14224	716.997.2448	26, 27, 28 and 29
Cambria Asphalt Products 10830 Blair Road Medina, New York 14103	585.798.4501	8, 9, 10, 11, 12, 13, 35 and 64
Chemung Supply Corp. 2420 Corning Road PO Box 527 Elmira, New York 14902	607.733.5506	5, 21, 22, 23, 24, 25 and 53
Comet Flasher, Inc. 1 Babcock Street Buffalo, New York 14210	716.821.9595	42, 69, 70, 71, 72, 73, 74 and 75
Country Side Sand & Gravel 13870 Taylor Hollow Road Collins, New York 14034	716.532.3371	64 and 68
County Line Stone Co., Inc. 4515 Crittenden Rd PO Box 150 Akron, New York 14001	716.542.5435	8, 9, 10, 11, 12, 13, 14, 35, 64, 68, 69, 70, 71, 72, 73, 74 and 75
D & H Excavating Inc. 11939 Rt 98 South Arcade, New York 14009	716.492.4956	17, 42, 44, 64, 69, 70, 71, 72, 73, 74 and 75
Dan Gernatt Gravel 13870 Taylor Hollow Road Collins, New York 14034	716.532.3371	37, 63, 64, 68, 69, 70, 71, 72, 73, 74 and 75
Dig It of New York, LLC 3529 Broadway Cheektowaga, New York 14227	716.684.7732	69, 70, 71, 72, 73, 74 and 75



## 2020 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
Donegal Construction Corporation PO Box 450 New Stanton, PA 15672	724.423.7500	17
Duke's Root Control, Inc. 1020 Hiawatha Boulevard W Syracuse, New York 13204	315.472.4781	2
Eberl Iron Works, Inc. 128 Sycamore Street Buffalo, New York 14204	716.854.7633	47, 48, 49, 50, 51, 52 and 53
EJ USA, Inc. 301 Spring Street PO Box 439 East Jordan, MI 49727	800.874.4100	35 and 37
Gauthier Blacktop Inc. 1790 Bullis Road Elma, New York 14059	716.652.5284	69, 70, 71, 72, 73, 74 and 75
Gerald J.G. Wagner 7193 Boies Road West Falls, New York 14170	716.652.1483	26
Gernatt Asphalt Products 13870 Taylor Hollow Road Collins, New York 14034	716.532.3371	8, 9, 10, 11, 12, 13, 37, 63, 64, 65 and 68
Highway Rehabilitation Corp. 2258 Route 22 Brewster, New York 10509	845.278.9645	10
Iroquois Bar Corp. 155 Commerce Drive Lackawanna, New York 14218	716.270.0433	3, 18, 35, 69, 70, 71, 72, 73, 74 and 75
K & R Day Trucking 840 Bullis Road Elma, New York 14059	716.655.0660	69, 70, 71, 72, 73, 74 and 75
Kistner Concrete Products, Inc. 8713 Read Road East Pembroke, New York 14056	716.894.2267	26, 27, 28, 29 and 42
Lane Enterprises, Inc. 16 May Street Bath, New York 14810	607.776.3366	21, 22, 23, 24 and 25
Mays Tree Service, Inc. P.O. Box 540 Lancaster, New York 14086	716.685.1929	38
Michael Serafini, Inc. 3529 Broadway Street Cheektowaga, New York 14227	716.684.7730	76, 77, 78, 79, 80, 81 and 82
Midland Asphalt Materials, Inc. 640 Young Street Tonawanda, New York 14150	716.692.0730	10, 11, 12, 14, 39, 40, 41, 76, 77, 78, 79, 80, 81 and 82

## 2020 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
Milherst Construction, Inc. 10025 County Rd Clarence Center, New York 14032-0430	716.688.9098	76, 77, 78, 79, 80, 81 and 82
Modern Tree Service Inc. 7858 Boston Colden Road Boston, New York 14025	716.941.6597	38
Municipal Milling and Maintenance, LLC 9091 Erie Rd Angola, New York 14006	716.868.5158	17
New Enterprise Stone and Lime Co., Inc. 3912 Brumbaugh Road New Enterprise, PA 16664	814.766.2211	3, 8, 9, 10, 11, 12, 18, 35, 64, 65, 68, 76, 77, 78, 79, 80, 81 and 82
New Frontier Excavating & Paving, Inc. 7003 Brown Hill Road Boston, New York 14025	716.430.5046	17, 76, 77, 78, 79, 80, 81 and 82
Northeast Diversification DBA Northeast Paving #2 Cadby Industrial Park Lancaster, New York 14086	716.681.8879	76, 77, 78, 79, 80, 81 and 82
Occhino Corp 2650 Seneca Street West Seneca, New York 14224	716.827.7000	1, 2, 5, 6, 14, 17, 42, 44, 46, 68, 76, 77, 78, 79, 80, 81 and 82
Oneida Sales and Service, Inc. 155 Commerce Drive Lackawanna, New York 14218	716.822.8205	7
Pat Roberts & Sons, Inc 1995 Woodward Road PO Box 125 Elma, New York 14059	716.863.3615	76, 77, 78, 79, 80, 81 and 82
Pavilion Drainage Supply Co., Inc. PO Box 219 Pavilion, New York 14525	585.584.3261	31, 32, 33, 34, 35, 36, 37, 38 and 39
Redland Quarries of New York, Inc. dba Lafarge 75 Pineview Dr. Suite 100 Amherst, New York 14228	716.505.5300	3, 8, 9, 10, 11, 12, 13, 18, 35, 64, 68, 76, 77, 78, 79, 80, 81 and 82
Robinson Paving, Inc. PO Box 266 East Aurora, New York 14052	716.687.1045	46, 76, 77, 78, 79, 80, 81 and 82
Schneck's Tree Removal, Inc. 2861 Southwestern Blvd Orchard Park, New York 14127	716.675.7098	38
SJB Services, Inc 5167 South Park Avenue Hamburg, New York 14075	716.649.8110	55
Suit Kote Corporation 1911 Lorings Crossing Road Cortland, New York 13045	716.753.1100	10, 11, 12, 14, 15, 16, 17, 39, 40, 41, 83, 84, 85, 86, 87, 88 and 89

## 2020 Summer Maintenance Bid

<b>Bidder List</b>	<b>Phone Numbers</b>	<b>Pages</b>
Tree Care of New York, LLC 11493 Broadway Street Alden, New York 14004	716.681.1414	38
Union Concrete & Construction Corp. PO Box 410 435 Meyer Road West Seneca, New York 14224	716.822.8429	1, 2, 4, 5, 6, 7, 10, 11, 12, 14, 17, 42, 43, 44, 46, 65, 68, 83, 84, 85, 86, 87, 88 and 89
VCNA United Materials, LLC 7601 W. 79th Street Bridgeview, IL 60455	708.458.0400	3, 18, 65 and 66
Villager Construction, Inc. 425 Old Macedon Center Rd. Fairport, NY 14450	585.223.7697	17
Vulcan Inc, DBA Vulcan Signs PO Box 1850 Foley, AL 36535	800.633.6845	47, 48, 49, 50, 51, 52 and 53

## 2020 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
3M 3M Center, Building 225-4N-14 St. Paul, MN 55144-1000	651.736.3528	47, 48, 49, 50 and 51
Admar Supply Co., Inc. 1950 Brighton-Henrietta TL Road Rochester, New York 14623	585.978.8800 716.873.8000	69, 70, 71, 72 and 73
Advanced Drainage Systems, Inc. 4640 Trueman Blvd. Hilliard, Ohio 43026	800.733.7473 866.691.2715	21, 22, 23, 24, 25 and 29
American Paving & Excavating, Inc. 5880 Thompson Road Clarence Center, New York 14032	716.741.2218	69, 70, 71, 72 and 73
American Traffic Safety Materials, Inc. PO Box 1449 Orange Park, Florida 32067-1449	877.872.2876	47, 48, 49, 50 and 51
Amherst Paving, Inc. 330 Meyer Rd Amherst, New York 14226	716.834.4961	1, 4, 5, 6, 9, 10, 11, 12, 13, 14, 15, 16, 33, 34, 35, 42, 44, 46, 63, 67, 69, 70, 71, 72 and 73
Bihl Landscape Inc. 211 Westminster Road West Seneca, New York 14224	716.997.2448	26, 27 and 28
Cambria Asphalt Products 10830 Blair Road Medina, New York 14103	585.798.4501	9, 10, 11, 12, 13, 14, 33 and 63
Chemung Supply Corp. 2420 Corning Road PO Box 527 Elmira, New York 14902	607.733.5506	21, 22, 23, 24, 25 and 52
Comet Flasher, Inc. 1 Babcock Street Buffalo, New York 14210	716.821.9595	42, 56, 57, 58 and 59
Country Side Sand & Gravel 13870 Taylor Hollow Road Collins, New York 14034	716.532.3371	63 and 67
County Line Stone Co., Inc. 4515 Crittenden Rd PO Box 150 Akron, New York 14001	716.542.5435	8, 9, 10, 11, 12, 13, 14, 15, 33, 63, 67, 69, 70, 71, 72 and 73
D & H Excavating Inc. 11939 Rt 98 South Arcade, New York 14009	716.492.4956	42, 56, 57, 58, 59, 63, 69, 70, 71, 72 and 73
Dan Gernatt Gravel 13870 Taylor Hollow Road Collins, New York 14034	716.532.3371	35, 62, 63, 67, 69, 70, 71, 72 and 73
Dig It of New York, LLC 3529 Broadway Cheektowaga, New York 14227	716.684.7732	69, 70, 71, 72 and 73

## 2020 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
Donegal Construction Corporation PO Box 450 New Stanton, PA 15672	724.423.7500	17
Duke's Root Control, Inc. 1020 Hiawatha Boulevard W Syracuse, New York 13204	315.472.4781	2
EJ USA, Inc. 301 Spring Street PO Box 439 East Jordan, MI 49727	800.874.4100	55
Gauthier Blacktop Inc. 1790 Bullis Road Elma, New York 14059	716.652.5284	69, 70, 71, 72 and 73
Gerald J.G. Wagner 7193 Boies Road West Falls, New York 14170	716.652.1483	26, 27 and 28
Gernatt Asphalt Products 13870 Taylor Hollow Road Collins, New York 14034	716.532.3371	8, 9, 10, 11, 12, 13, 14, 35, 62, 63, 64, 67, 68, 69, 69, 70, 71, 72 and 73
Highway Rehabilitation Corp. 2258 Route 22 Brewster, New York 10509	845.278.9645	11, 12 and 13
Iroquois Bar Corp. 155 Commerce Drive Lackawanna, New York 14218	716.270.0433	3, 18, 33, 74, 75, 76, 77 and 78
J & D's Seal Tech 138 Chandler Street Buffalo, New York 14207	716.245.4019	15, 16, 37, 38, 39, 40, 41, 44, 74, 75, 76, 77 and 78
K & R Day Trucking 840 Bullis Road Elma, New York 14059	716.655.0660	74, 75, 76, 77 and 78
Kistner Concrete Products, Inc. 8713 Read Road East Pembroke, New York 14056	716.894.2267	26, 27, 28 and 42
Lane Enterprises, Inc. 16 May Street Bath, New York 14810	607.776.3366	21, 22, 23, 24 and 25
Mays Tree Service, Inc. P.O. Box 540 Lancaster, New York 14086	716.685.1929	36
Michael Serafini, Inc. 3529 Broadway Street Cheektowaga, New York 14227	716.684.7730	79, 80, 81, 82 and 83
Midland Asphalt Materials, Inc. 640 Young Street Tonawanda, New York 14150	716.692.0730	11, 12, 13, 15, 37, 38, 39, 40, 41, 74, 75, 76, 77 and 78

## 2020 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
Milherst Construction, Inc. 10025 County Rd Clarence Center, New York 14032-0430	716.688.9098	74, 75, 76, 77 and 78
Modern Tree Service Inc. 7858 Boston Colden Road Boston, New York 14025	716.941.6597	36
Municipal Milling and Maintenance, LLC 9091 Erie Rd Angola, New York 14006	716.868.5158	17
New Enterprise Stone and Lime Co., Inc. 500 Como Park Blvd. Cheektowaga, New York 14227	716.826.7310	3, 9, 10, 11, 12, 13, 18, 33, 64, 68, 74, 75, 76, 77 and 78
New Frontier Excavating & Paving, Inc. 7003 Brown Hill Road Boston, New York 14025	716.430.5046	17, 74, 75, 76, 77 and 78
North Creek Landscapes, Inc. 6069 Southwestern Boulevard Hamburg, New York 14075	716.289.3147	35
Northeast Diversification DBA Northeast Paving #2 Cadby Industrial Park Lancaster, New York 14086	716.681.8879	79, 80, 81, 82, and 83
Occhino Corp 2650 Seneca Street West Seneca, New York 14224	716.827.7000	1, 2, 4, 5, 6, 11, 12, 13, 15, 16, 17, 34, 35, 42, 46, 68, 79, 80, 81, 82 and 83
Oneida Sales and Service, Inc. 155 Commerce Drive Lackawanna, New York 14218	716.822.8205	7
Pavilion Drainage Supply Co., Inc. PO Box 219 Pavilion, New York 14525	585.584.3261	30, 31 and 32
Redland Quarries of New York, Inc. dba Lafarge 75 Pineview Dr. Suite 100 Amherst, New York 14228	716.505.5300	3, 9, 10, 11, 12, 13, 14, 18, 33, 64, 65, 68, 74, 75, 76, 77 and 78
Robinson Paving, Inc. PO Box 266 East Aurora, New York 14052	716.687.1045	46, 79, 80, 81, 82 and 83
Schneck's Tree Removal, Inc. 2861 Southwestern Blvd Orchard Park, New York 14127	716.675.7098	36
Suit Kote Corporation 505 Como Park Blvd. Buffalo, New York 14227	716.683.8850	11, 12, 13, 15, 16, 17, 37, 38, 39, 40, 41, 79, 80, 81, 82 and 83
T.E. McNamara Trucking, Inc. 2921 Transit Road Elma, New York 14059	716.674.8080	74, 75, 76, 77 and 78

## 2020 Summer Maintenance Bid

<b>Bidder List</b>	<b>Phone Numbers</b>	<b>Pages</b>
Union Concrete & Construction Corp. PO Box 410 105 Center Road West Seneca, New York 14224	716.822.5755	1, 2, 4, 5, 6, 7, 11, 12, 13, 15, 17, 42, 43, 44, 46, 64, 68, 79, 80, 81, 82 and 83
Unique Paving Materials, Corp. 3993 E. 93rd Street Cleveland, Ohio 44105	216.441.4880	14
United Materials, LLC 3374 Walden Avenue, Suite 120 Depew, New York 14043	716.213.5832	18, 62, 64 and 65
Visone Construction, Inc. 79 Sheldon Avenue Depew, New York 14043	716.681.7331	79, 80, 81, 82 and 83
Vulcan Signs 408 E. Berry Avenue Foley, AL 36535	800.633.6845	47, 48, 49, 50 and 51
Zoladz Construction Co., Inc. 13600 Railroad Street Alden, New York 14004	716.937.6575	17, 35, 46, 64, 79, 80, 81, 82 and 83

## 2018 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
3M 3M Center, Building 225-4N-14 St. Paul, MN 55144-1000	651.737.8279	48, 49, 50 and 51
Accent Stripe, Inc. 3275 N. Benzing Road Orchard Park, New York 14127	716.823.7704	46, 54 and 59
Admar Supply Co., Inc. 1950 Brighton-Henrietta TL Road Rochester, New York 14623	585.272.9390	67, 68, 69, 70 and 71
Advanced Drainage Systems, Inc. 4640 Trueman Blvd. Hilliard, Ohio 43026	800.733.7473	19, 20, 21, 22, 23 and 29
American Paving & Excavating, Inc. 5880 Thompson Road Clarence Center, New York 14032	716.741.2649	67, 68, 69, 70 and 71
American Traffic Safety Materials, Inc. PO Box 1449 Orange Park, Florida 32067-1449	877.872.2876	48, 49, 50 and 51
Amherst Paving, Inc. 330 Meyer Rd Amherst NY 14226	716.834.4961	1, 4, 5, 6, 10, 11, 13, 14, 15, 35, 36, 38, 39, 40, 41, 42, 45, 47, 61, 65, 67, 68, 69, 70 and 71
Amherst Sealer, Inc. 320 Meyer Rd Amherst NY 14226	716.863.2906	14
Bihr Landscape Inc. 211 Westminster Road West Seneca NY 14224	716.997.2448	24, 25, 26, 27 and 28
Buffalo and Orchard park Topsoil, Inc. 3340 N. Benzing Road Orchard park, New York 14127	716.822.2807	36
Cambria Asphalt Products 10830 Blair Road Medina, NY 14103	585.798.4501	9, 10, 11, 12 and 61
Chemung Supply Corp. 2420 Corning Road PO Box 527 Elmira NY 14902	607.733.5506	5, 19, 20, 21, 22, 23 and 52
Comet Flasher, Inc. 1 Babcock Street Buffalo, New York 14210	716.821.9595	43, 56, 57 and 58
Country Side Sand & Gravel 13870 Taylor Hollow Road Collins, New York 14034	716.532.3371	61 and 65
County Line Stone Co., Inc. 4515 Crittenden Rd PO Box 150 Akron NY 14001	716.542.5435	8, 9, 10, 11, 12, 30, 34, 61, 65, 67, 68, 69, 70 and 71



## 2018 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
D & H Excavating Inc. 11939 Rt 98 South Arcade, NY 14009	716.492.4956	43, 56, 57, 58, 61, 67, 68, 69, 70 and 71
Dan Gernatt Gravel 13870 Taylor Hollow Road Collins NY 14034	716.532.3371	36, 60, 61, 65, 67, 68, 69, 70 and 71
Dig It of New York, LLC 4549 Clinton Street West Seneca, New York 14224	716.684.7732	67, 68, 69, 70 and 71
Donegal Construction Corporation PO Box 450 New Stanton, PA 15672	724.423.7500	15
Eberl Iron Works, Inc. 128 Sycamore St Buffalo NY 14204-1492	716.854.7633	48, 49, 50, 51 and 52
EJ USA, Inc. 301 Spring Street PO Box 439 East Jordan, MI 49727	800.874.4100	55
Gauthier Blacktop Inc. 1790 Bullis Road Elma, NY 14059	716.652.5284	67, 68, 69, 70 and 71
Gerald J.G. Wagner 7193 Boies Road West Falls NY 14170	716.652.1483	24, 25, 26, 27 and 28
Gernatt Asphalt Products 13870 Taylor Hollow Road Collins, New York 14034	716.532.3371	8, 9, 10, 11, 12, 36, 60, 61, 62, 65, 66, 67, 68, 69, 70 and 71
Highway Rehabilitation Corp. 2258 Route 22 Brewster, NY 10509	845.278.9645	10 and 11
K & R Day Trucking 840 Bullis Road Elma, NY 14059	716.655.0660	67, 68, 69, 70 and 71
Kistner Concrete Products, Inc. 8713 Read Road East Pembroke, NY 14056	716.894.2267	24, 25, 26, 27, 28 and 43
Lafarge North America, Inc. 75 Pineview Dr. Suite 100 Amherst NY 14228	716.505.5300 716.505.5325	3, 9, 10, 11, 12, 16, 34, 62, 63, 66, 67, 68, 69, 70 and 71
Lane Enterprises, Inc. 16 May Street Bath, New York 14454	607.776.3366	19, 20, 21, 22, 23 and 29
May's Tree Service, Inc. P.O. Box 540 Lancaster NY 14086	716.685.1929	37

## 2018 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
Michael Serafini, Inc. 3529 Broadway Street Cheektowaga, New York 14227	716.684.7730	72, 73, 74, 75 and 76
Midland Asphalt Corp 640 Young St PO Box 388 Tonawanda NY 14150	716.692.0730	10, 11, 13, 38, 39, 40, 41, 42, 67, 68, 69, 70 and 71
Milherst Construction Inc. 10025 County Rd Clarence Center, NY 14032-0430	716.688.9098	67, 68, 69, 70 and 71
Modern Tree Service Inc. 7858 Boston Colden Road Boston, NY 14025	716.941.6597	37
Municipal Milling and Maintenance, LLC 9091 Erie Rd Angola NY 14006	716.868.5158	15
Municipal Sales, Inc. 1663 Route 9 South Glens Falls, New York 12803	518.747.2044	2
New Enterprise Stone and Lime 500 Como Park Blvd. Cheektowaga, New York 14227	716.826.7310	3, 9, 10, 11, 16, 34, 62, 66, 72, 73, 74, 75 and 76
New Frontier Excavating & Paving, Inc. 7003 Brown Hill Road Boston, NY 14025	716.430.5046	15, 72, 73, 74, 75 and 76
Northeast Diversification DBA Northeast Paving #2 Cadby Industrial Park Lancaster, NY 14086	716.681.8879	1, 2, 4, 5, 6, 13, 14, 15, 30, 31, 32, 33, 34, 36, 45, 47, 66, 72, 73, 74, 75 and 76
Occhino Corp 2650 Seneca Street West Seneca, NY 14224	716.827.7000	1, 3, 4, 13, 14, 15, 34, 35, 36, 45, 47, 72, 73, 74, 75 and 76
Occhino Paving Corp. DBA Medusa COD 2650 Seneca St West Seneca NY 14224	716.827.7000	1, 3, 4, 13, 14, 15, 34, 35, 36, 45, 47, 66, 72, 73, 74, 75 and 76
Pat Roberts & Sons, Inc. 1995 Woodard Road Elma, New York 14059	716.863.3615	72, 73, 74, 75 and 76
Pavilion Drainage Supply Co., Inc. Box 219 Pavilion NY 14525	585.584.3261	30, 31, 32 and 33
Robinson Paving, Inc. PO Box 266 East Aurora, New York 14052	716.687.1045	47, 72, 73, 74, 75 and 76
S J B Services, Inc. 5167 South Park Ave Hamburg, NY 14075	716.649.8110	53

## 2018 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
Schneck's Tree Removal, Inc. 2861 Southwestern Blvd Orchard Park, NY 14127	716.870.7255	37
Suit Kote Corporation 505 Como Park Blvd Buffalo NY 14227	716.664.3750	10, 11, 13, 14, 15, 38, 39, 40, 41, 42, 72, 73, 74, 75 and 76
T.E. McNamara Trucking, Inc. 2921 Transit Road Elma, NY 14059	716.674.8080	72, 73, 74, 75 and 76
Union Concrete & Construction Corp PO Box 410 105 Center Road West Seneca NY 14224	716.822.5755	1, 2, 4, 5, 6, 7, 10, 11, 13, 15, 43, 44, 45, 47, 62, 66, 72, 73, 74, 75 and 76
Unique Paving Materials, Corp. 3993 E. 93rd Street Cleveland, Ohio 44105	216.441.4880	12
Villager Construction, Inc. 425 Old Macedon Center Rd. Fairport, NY 14450	585.223.7697	15
Vulcan Signs 408 E. Berry Avenue Foley, AL 36536	800.633.6845	48, 49, 50 and 51
Zoladz Construction Co., Inc. 13600 Railroad Street Buffalo, New York 14004	716.937.6575	15, 36, 47, 62, 72, 73, 74, 75 and 76

## 2017 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
1st Choice Construction Services, LLC 1091 Campbell Boulevard Amherst, New York 14228	716.725.8156	
3M 3M Center, Building 225-4N-14 St. Paul, MN 55144-1000	651.737.8279	
Accadia Site Contracting 5636 Transit Road Depew, NY 14043	716.681.7944	
Accent Stripe, Inc. 3275 N. Benzing Road Orchard Park, New York 14127	716.823.7704	
Admar Supply Co., Inc. 1950 Brighton-Henrietta TL Road Rochester, New York 14623	585.272.9390	
Advanced Drainage Systems, Inc. 4640 Trueman Blvd. Hilliard, Ohio 43026	800.733.7473	
American Paving & Excavating, Inc. 5880 Thompson Road Clarence Center, New York 14032	716.741.2649	
American Traffic Safety Materials, Inc. PO Box 1449 Orange Park, Florida 32067-1449	877.872.2876	
Amherst Paving, Inc. 330 Meyer Rd Amherst NY 14226	716.834.4961	
Amherst Sealer, Inc. 320 Meyer Rd Amherst NY 14226	716.863.2906	
Bihl Landscape Inc. 211 Westminster Road West Seneca NY 14224	716.997.2448	
Buffalo and Orchard park Topsoil, Inc. 3340 N. Benzing Road Orchard park, New York 14127	716.822.2807	
Cambria Asphalt Products 10830 Blair Road Medina, NY 14103	585.798.4501	
Chemung Supply Corp. 2420 Corning Road PO Box 527 Elmira NY 14902	607.733.5506	
Comet Flasher, Inc. 1 Babcock Street Buffalo, New York 14210	716.821.9595	

## 2017 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
Country Side Sand & Gravel 13870 Taylor Hollow Road Collins, New York 14034	716.532.3371	
County Line Stone Co., Inc. 4515 Crittenden Rd PO Box 150 Akron NY 14001	716.542.5435	
D & H Excavating Inc. 11939 Rt 98 South Arcade, NY 14009	716.492.4956	
Dan Gernatt Gravel 13870 Taylor Hollow Road Collins NY 14034	716.532.3371	
Dig It of New York, LLC 4549 Clinton Street West Seneca, New York 14224	716.684.7732	
Donegal Construction Corporation PO Box 450 New Stanton, PA 15672	724.423.7500	
Duke's Root Control, Inc. 1020 Hiawatha Blvd West Syracuse NY 13204	315.472.4781	
Eberl Iron Works, Inc. 128 Sycamore St Buffalo NY 14204-1492	716.854.7633	
EJ USA, Inc. 301 Spring Street PO Box 439 East Jordan, MI 49727	800.874.4100	
Gauthier Blacktop Inc. 1790 Bullis Road Elma, NY 14059	716.652.5284	
Gerald J.G. Wagner 7193 Boies Road West Falls NY 14170	716.652.1483	
Gernatt Asphalt Products 13870 Taylor Hollow Road Collins, New York 14034	716.532.3371	
Highway Rehabilitation Corp. 2258 Route 22 Brewster, NY 10509	845.278.9645	
K & R Day Trucking 840 Bullis Road Elma, NY 14059	716.655.0660	
Killian Construction, LLC 271 Paul Road Rochester, New York 14626	585.334.1572	

## 2017 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
Kistner Concrete Products, Inc. 8713 Read Road East Pembroke, NY 14056	716.894.2267	
Lafarge North America, Inc. 75 Pineview Dr. Suite 100 Amherst NY 14228	716.505.5300 716.505.5325	
Lane Enterprises, Inc. 16 May Street Bath, New York 14454	607.776.3366	
Magic Seal, LLC 2 North Shore Drive Hilton, New York 14468	585.581.2153	
May's Tree Service, Inc. P.O. Box 540 Lancaster NY 14086	716.685.1929	
Michael Serafini, Inc. 3529 Broadway Street Cheektowaga, New York 14227	716.684.7730	
Midland Asphalt Corp 640 Young St PO Box 388 Tonawanda NY 14150	716.692.0730	
Milherst Construction Inc. 10025 County Rd Clarence Center, NY 14032-0430	716.688.9098	
Modern Tree Service Inc. 7858 Boston Colden Road Boston, NY 14025	716.941.6597	
Municipal Milling and Maintenance, LLC 9091 Erie Rd Angola NY 14006	716.868.5158	
Municipal Sales, Inc. 1663 Route 9 South Glens Falls, New York 12803	518.747.2044	
New Enterprise Stone and Lime 500 Como Park Blvd. Cheektowaga, New York 14227	716.826.7310	
New Frontier Excavating & Paving, Inc. 7003 Brown Hill Road Boston, NY 14025	716.430.5046	
Northeast Diversification DBA Northeast Paving #2 Cadby Industrial Park Lancaster, NY 14086	716.681.8879	
Occhino Corp 2650 Seneca Street West Seneca, NY 14224	716.827.7000	

## 2017 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
Occhino Paving Corp. DBA Medusa COD 2650 Seneca St West Seneca NY 14224	716.827.7000	
Pat Roberts & Sons, Inc. 1995 Woodard Road Elma, New York 14059	716.863.3615	
Pavilion Drainage Supply Co., Inc. Box 219 Pavilion NY 14525	585.584.3261	
Robinson Paving, Inc. PO Box 266 East Aurora, New York 14052	716.687.1045	
S J B Services, Inc. 5167 South Park Ave Hamburg, NY 14075	716.649.8110	
Schneck's Tree Removal, Inc. 2861 Southwestern Blvd Orchard Park, NY 14127	716.870.7255	
Suit Kote Corporation 505 Como Park Blvd Buffalo NY 14227	716.664.3750	
T.E. McNamara Trucking, Inc. 2921 Transit Road Elma, NY 14059	716.674.8080	
The Vellano Corporation 10 Lancaster Parkway Lancaster NY 14086	716.684.7222	
Tom Greenauer PO Box 250 Springbrook, New York 14140	716.675.9434	
Union Concrete & Construction Corp PO Box 410 105 Center Road West Seneca NY 14224	716.822.5755	
Unique Paving Materials, Corp. 3993 E. 93rd Street Cleveland, Ohio 44105	216.441.4880	
United Materials, LLC 3949 Forest Parkway - Suite 400 North Tonawanda, New York 14120	716.213.5832	
Villager Construction, Inc. 425 Old Macedon Center Rd. Fairport, NY 14450	585.223.7697	
Visone Construction, Inc. 79 Sheldon Avenue Depew, New York 14043	716.681.7331	

## 2017 Summer Maintenance Bid

Bidder List	Phone Numbers	Pages
Vulcan Signs 408 E. Berry Avenue Foley, AL 36536	800.633.6845	
Zoladz Construction Co., Inc. 13600 Railroad Street Buffalo, New York 14004	716.937.6575	



**Specifications and Proposal Form Covering  
Construction and Maintenance Materials  
Required by the  
Erie County Department of Public Works  
For the year  
Beginning April 1, 2021**

**Table of Contents**

Notice to Bidders		i
<b>Section 200</b>	<b>Earthwork</b>	
Section 202	Removal of Structures and Obstructions	202 – 1
Section E203	Excavation, Embankment and Sewer Line Chemical Root Control	E203 – 1
Section E204	Flowable Fill	E204 – 1
Section 206	Trench, Culvert, Structure Excavation	206 – 1
Section 207	Geosynthetics	207 – 1
Section E209	Soil Erosion and Sediment Control	E209 – 1
Section 210	Removal and Disposal of Asbestos Containing Material - ACM (Buildings, Bridges and Highways)	210 – 1
<b>Section 300</b>	<b>Bases and Subbases</b>	
Section 304	Subbase Course	304 – 1
<b>Section 400</b>	<b>Hot Mix Asphalt</b>	
Section E402	Hot Mix Asphalt (HMA) Pavements	E402 – 1
Section E15402	Cold Mix Bituminous Pavement	E15402 – 1
Section 407	Tack Coat	407 – 1
Section E410	Bituminous Surface Treatment - Single Course	E410 – 1
Section E412	Crack Sealing Asphalt Pavements	E412 – 1
Section E413	Micro-Surfacing	E413 – 1
Section E414	Quick-set Slurry	E414 – 1
Section E415	Paver Placed Surface Treatment	E415 – 1
Section E416	Cold Recycling	E416 – 1

Section E417	Heater Scarification of Hot Mix Asphalt Pavement	E417 – 1
Section E490	Cold Milling	E490 – 1
<b>Section 500</b>	<b>Portland Cement Concrete</b>	
Section E555	Structural Concrete	555 – 1
Section 568	Bridge Railing	568-1
Section 587	Bridge Railing Reconstruction	587-1
<b>Section 600</b>	<b>Incidental Construction</b>	
Section E603	Culverts and Storm Drains	E603 – 1
Section E604	Drainage Structures	E604 – 1
Section E605	Underdrains	E605 – 1
Section E606	Guide Railing, Median Barrier, and Concrete Barrier	E606 – 1
Section E608	Sidewalks, Driveways, Bicycle Paths and Vegetation Control Strips	E608 – 1
Section E609	Curb and Curb & Gutter	E609 – 1
Section E610	Ground Vegetation – Preparation, Establishment and Management	E610 – 1
Section E614	Pruning, Improving and Removing Existing Vegetation	E614 – 1
Section E619	Work Zone Traffic Control	E619 – 1
Section E620	Bank and Channel Protection	E620 – 1
Section 621	Cleaning Culverts, Drainage Structures and Existing Roadside Sections	621 – 1
Section 627	Cutting Pavement	627 – 1
Section 635	Cleaning and Preparation of Pavement Surfaces for Pavement Markings	E635-1
Section E636	Emergency Repairs	E636-1
Section E645	Signs	E645 – 1
Section E646	Delineators, Reference Markers and Snowplowing Markers	E646 – 1
Section E647	Removing, Storing and Relocating Signs, Sign Panel Assemblies,	

	Sign Supports and Foundations	E647 – 1
Section 648	Subsurface Explorations	648 – 1
Section 649	Audible Roadway Delineators	649 – 1
Section E655	Frames, Grates and Covers	E655 – 1
Section E685	Epoxy Reflectorized Pavement Markings	E685 – 1
Section 688	Preformed Reflectorized Pavement Markings	688 – 1
<b>Section 700</b>	<b>Materials and Manufacturing</b>	
Section E701	Hydraulic Cements	E701 – 1
Section E702	Bituminous Material	E702 – 1
Section E703	Aggregates	E703 – 1
Section E704	Masonry Units	E704 – 1
Section 727	Pavement Marking Materials	727 – 1
<b>Section 800</b>	<b>Materials - Delivery</b>	
Section E800	Materials Delivery	E800 – 1
<b>Section 900</b>	<b>Rental of Equipment</b>	
Section E900	Rental Equipment	E900 – 1

## 2021 Summer Maintenance Bid

SECTION 202					
Item No.	Item	Pay Unit	Northeast Diversification	Occhino Corp	UCC
202.19	Removal of Substructures	CY	\$125.00	\$112.00	\$105.00

## 2021 Summer Maintenance Bid

SECTION E203					
Item No.	Item	Pay Unit	Duke's Root Control	Northeast Diversification	UCC
203.02	Unclassified Excavation and Disposal	CY		\$43.00	\$43.50
E203.9908	Sewer Line Chemical Root Control, 8-in. dia.	LF	\$1.55		
E203.9910	Sewer Line Chemical Root Control, 10-in. dia.	LF	\$1.75		
E203.9912	Sewer Line Chemical Root Control, 12-in. dia.	LF	\$2.06		
E203.9915	Sewer Line Chemical Root Control, 15-in. dia.	LF	\$2.88		
E203.9918	Sewer Line Chemical Root Control, 18-in. dia.	LF	\$4.14		
E203.9921	Sewer Line Chemical Root Control, 21-in. dia.	LF	\$5.13		
E203.9924	Sewer Line Chemical Root Control, 24-in. dia.	LF	\$6.56		

## 2021 Summer Maintenance Bid

SECTION E204				
Item No.	Item	Pay Unit	Redland/Lafarge	New Enterprise
E204.01	Controlled Low Strength Material (CLSM)	CY	\$102.00	\$97.49
E204.01A	Add A: CLSM Extra Mileage (Per Mile)	Per Mile		\$0.00
E204.01B	Add B: CLSM Waiting Time (Per Minute)	Per Minute	\$4.00	\$1.90
E204.01C	Add C: CLSM Heating Materials, (Per CY)	Per CY	7.00 / 11.00	\$11.10
E204.01D	Add D: CLSM Extra Charge for Loads Under 20 CY (per Load)	Per Load		\$0.00

## 2021 Summer Maintenance Bid

SECTION 206					
Item No.	Item	Pay Unit	Northeast Diversification	Occhino Corp	UCC
206.01	Structure Excavation	CY	\$31.00	\$32.00	\$32.00
206.0201	Trench and Culvert Excavation	CY	\$37.50	\$34.00	\$35.00
206.05	Test Pit Excavation	Each	\$500.00	\$750 Note 1	\$800 Note 1

Note 1 - Minimum two test pits per day

## 2021 Summer Maintenance Bid

SECTION 207						
Item No.	Item	Pay Unit	Chemung Supply	Northeast Diversification	Occhino Corp	UCC
207.20	Geotextile Bedding	SY	\$1.98	\$3.75	\$3.50	\$3.50
207.21	Geotextile Separation	SY	\$0.62	\$2.75	\$2.50	\$2.50
207.22	Geotextile Drainage	SY	\$1.18	\$2.75	\$2.50	\$2.50
207.23	Geotextile Slope Protection	SY	\$1.43	\$2.75	\$3.50	\$3.50
207.24	Geotextile Stabilization	SY	\$0.73	\$2.75	\$2.50	\$2.50
E207.97	Pavement Reinforcement	SY		\$19.00	\$16.00 Min. 100 SY	\$17.50



## 2021 Summer Maintenance Bid

SECTION E209					
Item No.	Item	Pay Unit	Northeast Diversification	Occhino Corp	UCC
E209.13	Silt Fence - Temporary	Each	\$350.00	\$68.00	\$50.00 Note 1

Note 1 - Delivery Billed Separate

## 2021 Summer Maintenance Bid

<b>SECTION 210</b>			
<b>Item No.</b>	<b>Item</b>	<b>Pay Unit</b>	<b>UCC</b>
210.3001	Removal and Disposal of Concrete-Encased Pipe ACM	Foot	\$310.00 Note 1
210.3101	Removal and Disposal of Underground Pipe ACM	Foot	\$105.00 Note 1

Note 1 - \$3000.00 Daily Min plus All DOL Fees

## 2021 Summer Maintenance Bid

SECTION 304						
Item No.	Item	Pay Unit	County Line Stone Note 1	New Enterprise Note 2	Northeast Diversification	UCC
E304.11	Subbase Course, Type 1	CY	\$17.25		\$45.00	\$80.00
E304.12	Subbase Course, Type 2	CY	\$17.25	\$19.84	\$45.00	\$85.00
E304.13	Subbase Course, Type 3	CY	\$17.25		\$43.50	\$80.00
E304.14	Subbase Course, Type 4	CY	\$17.25		\$41.50	\$80.00
E304.15	Subbase Course, Optional Type	CY	\$17.25		\$40.50	\$80.00

Note 1 - All items are 1.75 tons per cubic yard. All items are sold per ton and are FOB - material only.

Note 2 - Material Bid Only. 1 CY to 1.82 tons

## 2021 Summer Maintenance Bid

SECTION E402													
Item No.	Item	Pay Unit	Cambria Asphalt	County Line Stone	Gernatt Asphalt Products - Springville	Gernatt Asphalt Products - West Seneca	Gernatt Asphalt Products - Delevan	Gernatt Asphalt Products - Collins	Redland/Lafarge Lockport	Redland/Lafarge Niagara	New Enterprise	SJB Services	WA Wilson
E402.018904	Truing & Leveling F9, HMA, 80 Series Compaction	Ton	\$63.00	\$57.00	\$63.25	\$60.75	\$61.75	\$64.25	\$68.50	\$69.50	\$61.28		
E402.058904	Shim Course F9, HMA	Ton	\$68.00	\$69.00	\$70.75	\$68.25		\$70.75	\$72.50	\$73.50	\$68.75		
E402.06820401	6.3 F2/F3 Polymer-Modified HMA, <b>80 Series Compaction</b> F.O.B. plant price under 499 ton per day	Ton	\$69.50	\$66.00	\$68.25	\$65.75	\$66.75	\$69.25	\$69.50	\$70.50	\$66.02		
E402.06820402	6.3 F2/F3 Polymer-Modified HMA, <b>80 Series Compaction</b> F.O.B. plant price over 500 ton per day	Ton		\$63.00	\$68.25	\$65.75	\$66.75	\$69.25	\$69.50	\$70.50	\$66.02		
E402.09720401	9.5 F2/F3 Top Course HMA, <b>70 Series Compaction</b> F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$63.00	\$57.00	\$63.25	\$64.75	\$61.75	\$64.25	\$65.25	\$66.25	\$59.31		
E402.09720402	9.5 F2/F3 Polymer-Modified HMA, <b>70 Series Compaction</b> F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$69.50	\$61.00	\$67.25	\$60.75	\$65.75	\$68.25	\$69.25	\$70.25	\$62.81		
E402.09820401	9.5 F2/F3 Top Course HMA, <b>80 Series Compaction</b> F.O.B. plant price under 499 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$63.00	\$60.00	\$63.25	\$60.75	\$61.75	\$64.25	\$65.25	\$66.25	\$59.31		
E402.09820402	9.5 F2/F3 Top Course HMA, <b>80 Series Compaction</b> F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$63.00	\$57.00	\$63.25	\$60.75	\$61.75	\$64.25	\$65.25	\$66.25	\$59.31		
E402.09820403	9.5 F2/F3 Polymer-Modified HMA, <b>80 Series Compaction</b> F.O.B. plant price under 499 ton per day (PG64V-22 <30M ESAL)	Ton	\$69.50	\$64.00	\$67.25	\$64.75	\$65.75	\$68.25	\$69.25	\$70.25	\$62.81		
E402.09820404	9.5 F2/F3 Polymer-Modified HMA, <b>80 Series Compaction</b> F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$69.50	\$61.00	\$67.25	\$64.75	\$65.75	\$68.25	\$69.25	\$70.25	\$62.81		
E402.12720401	12.5 F2/F3 Top Course HMA, <b>70 Series Compaction</b> F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$62.50	\$55.00	\$62.00	\$59.50	\$60.50	\$63.00	\$61.75	\$62.75	\$57.40		
E402.12720402	12.5 F2/F3 Polymer-Modified HMA, <b>70 Series Compaction</b> F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$69.00	\$59.00	\$65.50	\$63.00	\$64.00	\$66.50	\$65.75	\$66.75	\$60.90		
E402.12820401	12.5 F2/F3 Top Course HMA, <b>80 Series Compaction</b> F.O.B. plant price under 499 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$62.50	\$58.00	\$62.00	\$59.50	\$60.50	\$63.00	\$61.75	\$62.75	\$57.40		
E402.12820402	12.5 F2/F3 Top Course HMA, <b>80 Series Compaction</b> F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$62.50	\$55.00	\$62.00	\$59.50	\$60.50	\$63.00	\$61.75	\$62.75	\$57.40		
E402.12820403	12.5 F2/F3 Polymer-Modified HMA, <b>80 Series Compaction</b> F.O.B. plant price under 499 ton per day (PG64V-22 <30M ESAL)	Ton	\$69.00	\$62.00	\$65.50	\$63.00	\$64.00	\$66.50	\$65.75	\$66.75	\$60.90		
E402.12820404	12.5 F2/F3 Polymer-Modified HMA, <b>80 Series Compaction</b> F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$69.00	\$59.00	\$65.50	\$63.00	\$64.00	\$66.50	\$65.75	\$66.75	\$60.90		
E402.19790401	19 F9 Binder Course HMA, <b>70 Series Compaction</b> F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$56.00	\$52.00	\$56.50	\$54.00	\$55.00	\$57.50	\$60.25	\$61.25	\$52.98		
E402.19790402	19 F9 Polymer-Modified Binder Course HMA, <b>70 Series Compaction</b> F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$59.00	\$54.00	\$59.75	\$57.25	\$58.25	\$60.75	\$64.25	\$65.25	\$56.48		
E402.19890401	19 F9 Binder Course HMA, <b>80 Series Compaction</b> F.O.B. plant price under 499 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$56.00	\$54.00	\$56.50	\$54.00	\$55.00	\$57.50	\$60.25	\$61.25	\$52.98		
E402.19890402	19 F9 Binder Course HMA, <b>80 Series Compaction</b> F.O.B. plant over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$56.00	\$52.00	\$56.50	\$54.00	\$55.00	\$57.50	\$60.25	\$61.25	\$52.98		

## 2021 Summer Maintenance Bid

SECTION E402													
Item No.	Item	Pay Unit	Cambria Asphalt	County Line Stone	Gernatt Asphalt Products - Springville	Gernatt Asphalt Products - West Seneca	Gernatt Asphalt Products - Delevan	Gernatt Asphalt Products - Collins	Redland/Lafarge Lockport	Redland/Lafarge Niagara	New Enterprise	SJB Services	WA Wilson
E402.19890403	19 F9 Polymer-Modified Binder Course HMA, <b>80 Series Compaction</b> F.O.B. plant price under 499 ton per day (PG64V-22 <30M ESAL)	Ton	\$59.00	\$58.00	\$59.75	\$57.25	\$58.25	\$60.75	\$64.25	\$65.25	\$56.48		
E402.19890404	19 F9 Polymer-Modified Binder Course HMA, <b>80 Series Compaction</b> F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$59.00	\$54.00	\$59.75	\$57.25	\$58.25	\$60.75	\$64.25	\$65.25	\$56.48		
E402.25790401	25 F9 Binder Course HMA, <b>70 Series Compaction</b> F.O.B. plant over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$56.00	\$51.00	\$55.50	\$53.00	\$54.00	\$56.50	\$59.00	\$60.00	\$52.07		
E402.25790402	25 F9 Polymer-Modified Binder Course HMA, <b>70 Series Compaction</b> F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$59.00	\$53.00	\$58.75	\$56.25	\$57.25	\$59.75	\$63.00	\$64.00	\$55.57		
E402.25890401	25 F9 Binder Course HMA, <b>80 Series Compaction</b> F.O.B. plant price under 499 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$56.00	\$53.00	\$55.50	\$53.00	\$54.00	\$56.50	\$59.00	\$60.00	\$52.07		
E402.25890402	25 F9 Binder Course HMA, <b>80 Series Compaction</b> F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$56.00	\$51.00	\$55.50	\$53.00	\$54.00	\$56.50	\$59.00	\$60.00	\$52.07		
E402.25890403	25 F9 Polymer-Modified Binder Course HMA, <b>80 Series Compaction</b> F.O.B. plant price under 499 ton per day (PG64V-22 <30M ESAL)	Ton	\$59.00	\$57.00	\$58.75	\$56.25	\$57.25	\$59.75	\$63.00	\$64.00	\$55.57		
E402.25890404	25 F9 Polymer-Modified Binder Course HMA, <b>80 Series Compaction</b> F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$59.00	\$53.00	\$58.75	\$56.25	\$57.25	\$59.75	\$63.00	\$64.00	\$55.57		
E402.37790401	37.5 F9 Base Course HMA, <b>70 Series Compaction</b> F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$53.50	\$50.00	\$54.75	\$52.25	\$53.25	\$55.75	\$58.00	\$59.00	\$50.90		
E402.37790402	37.5 F9 Polymer-Modified Base Course HMA, <b>70 Series Compaction</b> F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$58.00	\$52.00	\$57.75	\$55.25	\$56.25	\$58.75	\$62.00	\$63.00	\$54.40		
E402.37890401	37.5 F9 Base Course HMA, <b>80 Series Compaction</b> F.O.B. plant price under 499 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$53.50	\$53.00	\$54.75	\$52.25	\$53.25	\$55.75	\$58.00	\$59.00	\$50.90		
E402.37890402	37.5 F9 Base Course HMA, <b>80 Series Compaction</b> F.O.B. plant price over 500 ton per day (PG64S-22 <0.3 M ESAL)	Ton	\$53.50	\$50.00	\$54.75	\$52.25	\$53.25	\$55.75	\$58.00	\$59.00	\$50.90		
E402. 37890403	37.5 F9 Polymer-Modified Base Course HMA, <b>80 Series Compaction</b> F.O.B. plant price under 499 ton per day (PG64V-22 <30M ESAL)	Ton	\$58.00	\$57.00	\$57.75	\$55.25	\$56.25	\$58.75	\$62.00	\$63.00	\$54.40		
E402. 37890404	37.5 F9 Polymer-Modified Base Course HMA, <b>80 Series Compaction</b> F.O.B. plant price over 500 ton per day (PG64V-22 <30M ESAL)	Ton	\$58.00	\$52.00	\$57.75	\$55.25	\$56.25	\$58.75	\$62.00	\$63.00	\$54.40		
E402.9901	Nuclear Density Testing (Per 8 Hour Day)	Day		\$600.00	\$600.00	\$600.00	\$600.00	\$600.00	\$550.00	\$550.00	\$605.00	\$400.00	\$550.00
E402.9902	Nuclear Density Testing (Overtime Per Hour After 8 Hours)	Hour		\$100.00	\$110.00	\$110.00	\$110.00	\$110.00	\$98.00	\$98.00	\$105.00	\$65.00	\$95.00

## 2021 Summer Maintenance Bid

SECTION E15402								
Item No.	Item	Pay Unit	Cambria Asphalt	County Line Stone	D & H Excavating	Gernatt Asphalt Products - Springville	Redland/Lafarge Lockport	Redland/Lafarge Niagara
E 15402.2010	Regular Mix	Ton		\$94.00				
E 15402.2030	Modified Mix	Ton	\$105.00	\$94.00	\$110.00	\$99.50	\$100.00	\$110.00
E 15402.2040	Fiber Reinforced Mix	Ton		\$130.00				

## 2021 Summer Maintenance Bid

SECTION 407									
Item No.	Item	Pay Unit	Amherst Paving	County Line Stone	Midland Asphalt	Northeast Diversification	Occhino Corp	Suit-Kote	UCC
407.0102	Diluted Tack Coat	Gallon	\$7.00	\$8.50	\$8.79	\$7.50	\$6.95 Note 1	\$5.85	\$6.20 Note 2
407.0103	Straight Tack Coat	Gallon	\$8.00	\$9.95	\$9.72	\$7.50	\$7.45 Note 1	\$6.35	\$6.70 Note 2
407.010012	Fog Seal	Gallon	\$9.00		\$8.79		\$8.25	\$3.27	

Note 1 Min 300 Gallons \$ 155.00 per hour over 5 hours

Note 2 - 200 Gallon Min. Price includes 4 hours of distributor truck, additional charge at \$160 per hour for distributor truck over 4 hours

## 2021 Summer Maintenance Bid

SECTION E410							
Item No.	Item	Pay Unit	Amherst Paving	Amherst Sealer	J & D Seal Tech Corp.	Northeast Diversification	Occhino Corp
E410.01	Asphalt Sealer (Under 5,000 SY Two Coat)	SY	\$1.15	\$1.08	\$0.14	\$1.10	\$1.62
E410.02	Asphalt Sealer (5,000 to 10,000 SY Two Coat)	SY	\$1.14	\$1.06	\$0.13	\$1.08	\$1.42
E410.03	Asphalt Sealer (10,001 to 25,000 SY Two Coat)	SY	\$1.13	\$1.00	\$0.12	\$1.04	\$1.35
E410.04	Asphalt Sealer (Over 25,000 SY Two Coat)	SY	\$1.12	\$0.98	\$0.11	\$1.02	\$1.20



## 2021 Summer Maintenance Bid

SECTION E412				
Item No.	Item	Pay Unit	Midland Asphalt	Suit-Kote
E412.01	Crack Sealing	Gallon	\$22.82	\$16.86
E412.02	Crack Filling	Gallon	\$21.86	\$15.96
E412.11	Plastic Joint Material Type II Option 1	Gallon	\$15.13	
E412.12	Plastic Joint Material Type II Option 2	Gallon	\$16.92	
E412.13	Plastic Joint Material Type II Option 3	Gallon	\$14.37	
E412.14	Plastic Joint Material Type II Option 4	Gallon	\$16.17	
E412.15	Plastic Joint Material Alternate 1	Gallon	\$5.90	

## 2021 Summer Maintenance Bid

<b>SECTION E413</b>			
<b>Item No.</b>	<b>Item</b>	<b>Pay Unit</b>	<b>Suit-Kote</b>
E413.02020118	Micro-Surfacing (Under 4,000 ADT) Type II	Ton	\$81.08
E413.0202011801	Micro-Surfacing (Over 4,000 ADT) Type II	Ton	\$83.32
E413.03020118	Micro-Surfacing (Under 4,000 ADT) Type III	Ton	\$84.09
E413.0302011801	Micro-Surfacing (Over 4,000 ADT) Type II	Ton	\$81.59
E413.04030118	Micro-Surfacing Rut Filling	Ton	\$83.03
E413.1006	Eflex	Ton	\$129.13
E413.1008	Transport, deliver, and apply with Contractor Equipment - 26 to 100 ton per day	Ton per Day	\$257.00
E413.1009	Transport, deliver, and apply with Contractor Equipment - 101 to 300 ton per day	Ton per Day	\$108.00
E413.1010	Transport, deliver, and apply with Contractor Equipment - 301 to 500 ton per day	Ton per Day	\$98.00
E413.1011	Maintenance and Protection of Traffic	SY	\$0.41

## 2021 Summer Maintenance Bid

<b>SECTION E414</b>			
<b>Item No.</b>	<b>Item</b>	<b>Pay Unit</b>	<b>Suit-Kote</b>
E414.02030118	Quick-set slurry, Type II, F3	Ton	\$250.00
E414.03030118	Quick-set slurry, Type III, F3	Ton	\$230.00

## 2021 Summer Maintenance Bid

SECTION E415			
Item No.	Item	Pay Unit	Midland Asphalt
E415.01010218	Paver Placed Surface Treatment, Conventional Type A, F2 5,000 to 15,000 SY	SY	\$5.88
E415.01020218	Paver Placed Surface Treatment, Conventional Type A, F2 15,000 to 30,000 SY	SY	\$5.86
E415.01030218	Paver Placed Surface Treatment, Conventional Type A, F2 over 30,000 30,000 SY	SY	\$5.86
E415.02010218	Paver Placed Surface Treatment, Conventional Type B, F2 5,000 to 15,000 SY	SY	\$5.52
E415.02020218	Paver Placed Surface Treatment, Conventional Type B, F2 15,000 to 30,000 SY	SY	\$5.48
E415.02030218	Paver Placed Surface Treatment, Conventional Type B, F2 over 30,000 30,000 SY	SY	\$5.48
E415.03010218	Paver Placed Surface Treatment, Conventional Type C, F2 5,000 to 15,000 SY	SY	\$5.39
E415.03020218	Paver Placed Surface Treatment, Conventional Type C, F2 15,000 to 30,000 SY	SY	\$5.35
E415.03030218	Paver Placed Surface Treatment, Conventional Type C, F2 over 30,000 30,000 SY	SY	\$5.35
E415.04010218	Municipality provides and operates equipment (deduction)	SY	\$0.08
E415.04020218	Municipality transports material from plant to equipment (deduction)	SY	\$0.20
E415.11010218	Paver Placed Surface Treatment, Modified Type A, F2 5,000 to 15,000 SY	SY	\$6.08
E415.11020218	Paver Placed Surface Treatment, Modified Type A, F2 15,000 to 30,000 SY	SY	\$6.06
E415.11030218	Paver Placed Surface Treatment, Modified Type A, F2 over 30,000 30,000 SY	SY	\$6.06
E415.12010218	Paver Placed Surface Treatment, Modified Type B, F2 5,000 to 15,000 SY	SY	\$5.72
E415.12020218	Paver Placed Surface Treatment, Modified Type B, F2 15,000 to 30,000 SY	SY	\$5.68
E415.12030218	Paver Placed Surface Treatment, Modified Type B, F2 over 30,000 30,000 SY	SY	\$5.68
E415.13010218	Paver Placed Surface Treatment, Modified Type C, F2 5,000 to 15,000 SY	SY	\$5.59
E415.13020218	Paver Placed Surface Treatment, Modified Type C, F2 15,000 to 30,000 SY	SY	\$5.55
E415.13030218	Paver Placed Surface Treatment, Modified Type C, F2 over 30,000 30,000 SY	SY	\$5.55
E415.14010218	Municipality provides and operates equipment (deduction)	SY	\$0.08
E415.14020218	Municipality transports material from plant to equipment (deduction)	SY	\$0.20

## 2021 Summer Maintenance Bid

SECTION E416				
Item No.	Item	Pay Unit	Midland Asphalt	Suit-Kote
E416.993001	Cold In-Place Recycling of Bituminous Pavement, Type II - (Under 7,500 SY at 1 – 3” depth)	SY		\$2.750
E416.993002	Cold In-Place Recycling of Bituminous Pavement, Type II - (Under 7,500 SY, each additional 1” over 3”)	SY		\$0.130
E416.993003	Cold In-Place Recycling of Bituminous Pavement, Type II - (Over 7,500 SY at 1 – 3” depth)	SY		\$2.360
E416.993004	Cold In-Place Recycling of Bituminous Pavement, Type II - (Over 7,500 SY, each additional 1” over 3”)	SY		\$0.050
E416.993005	HFMS-2	Gallon		\$2.921
E416.993006	HFMS-2 with Polymer	Gallon		\$3.121
E416.993007	HFMS-2 with Rejuvenator	Gallon		\$3.141
E416.993008	HFFA-1	Gallon		\$3.281
E416.993009	HFFA-2	Gallon		\$3.481
E416.9930010	Maintenance & Protection of Traffic	SY		\$0.370
E416.9930011	Aggregate delivered to Contractor's Equipment	Ton		\$29.500
E416.9930012	Hauling Trucks (if Required)	Hour		\$120.000
E416.9930013	Fog Seal Material – delivered and applied	Gallon	\$3.36	\$3.265
E416.994001	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – Under 6”	SY	\$1.08	\$1.080
E416.994002	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – Over 6”	SY	\$1.13	\$1.130
E416.994003	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – 33% Calcium Chloride Solution, Under 6”	SY	\$1.68	\$1.600
E416.994004	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – 33% Calcium Chloride Solution, Over 6”	SY	\$1.73	\$1.650
E416.994005	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – 33% Calcium Chloride Solution, Under 6”, delivered and added to the mix	SY	\$1.63	\$1.620
E416.994006	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – 33% Calcium Chloride Solution, Under 6”, delivered and added to the mix	SY	\$3.36	\$3.220
E416.994007	Cold In-Place Recycling of Bituminous Pavement, Type III - Pulverize ONLY – 33% Calcium Chloride Solution, Over 6”, delivered and added to the mix	SY	\$3.41	\$3.270
E416.994008	Reduction for Municipality Grading and Rolling, Under 6” - Pulverize ONLY –	SY	\$0.55	\$0.520
E416.994009	Reduction for Municipality Grading and Rolling, Over 6” - Pulverize ONLY –	SY	\$0.55	\$0.520
E416.9940010	Virgin Aggregate: Pulverize ONLY	Ton	\$30.00	\$29.500
E416.9940011	Cold In-Place Recycling of Bituminous Pavement, Type III - Emulsified Asphalt – Under 6”	SY	\$1.68	\$1.600
E416.9940012	Cold In-Place Recycling of Bituminous Pavement, Type III - Emulsified Asphalt – Over 6”	SY	\$1.73	\$1.650
E416.9940013	Cold In-Place Recycling of Bituminous Pavement, Type III - Emulsified Asphalt delivered and added to the mix	SY	\$2.90	\$2.898
E416.9940014	Cold In-Place Recycling of Bituminous Pavement, Type III - Emulsified Asphalt , delivered and added to the mix, under 6”	SY	\$4.58	\$4.498
E416.9940015	Cold In-Place Recycling of Bituminous Pavement, Type III - Emulsified Asphalt, delivered and added to the mix over 6”	SY	\$4.63	\$4.548
E416.9940016	Reduction for Municipality Grading and Rolling, Under 6” - Emulsified Asphalt	SY	\$0.55	\$0.520
E416.9940017	Reduction for Municipality Grading and Rolling, Over 6” - Emulsified Asphalt	SY	\$0.55	\$0.520

## 2021 Summer Maintenance Bid

SECTION E416				
Item No.	Item	Pay Unit	Midland Asphalt	Suit-Kote
E416.995001	Cold In-Place Recycling of Bituminous Pavement, Central Plant Recycling with High Float (Under 7,500 SY at 1 – 3" depth)	SY		\$1.580
E416.995002	Cold In-Place Recycling of Bituminous Pavement, Central Plant Recycling with High Float (Under 7,500 SY, each additional 1")	SY		\$0.100
E416.995003	Cold In-Place Recycling of Bituminous Pavement, Central Plant Recycling with High Float (Over 7,500 SY at 1 – 3" depth)	SY		\$1.120
E416.995004	Cold In-Place Recycling of Bituminous Pavement, Central Plant Recycling with High Float (Over 7,500 SY, each additional 1")	SY		\$0.100
E416.995005	HFRA-1 (Includes pug mill and operator)	Gallon		\$3.645
E416.995006	HFRA-2 (Includes pug mill and operator)	Gallon		\$3.845
E416.995007	Paver with Operator	Day		\$3,300.000
E416.995008	Paver with Paving Crew	Day		\$6,000.000
E416.995009	Vibratory with operator	Day		\$2,200.000
E416.9950010	Structure for Adjusting Manholes (only applies to recycle project)	Structure		\$1,855.000
E407.0100012	Fog Seal (delivered and applied), Bid in Section 407	Gallon	\$3.36	\$3.265

## 2021 Summer Maintenance Bid

<b>SECTION E417</b>			
<b>Item No.</b>	<b>Item</b>	<b>Pay Unit</b>	<b>Highway Rehabilitation</b>
E417.01	Heater Scarification	SY	\$4.43
E417.0101	Recycling Agent	Gallon	\$3.70

## 2021 Summer Maintenance Bid

SECTION E490											
Item No.	Item	Pay Unit	D & H Excavating	Donegal Construction	Municipal Milling	New Frontier Excavating & Paving	Northeast Diversification	Occhino Corp.	Suit-Kote	Villager Construction	UCC
E490.1001	Production Cold Milling of Bituminous Concrete Option A – Under 7,000 SY at 1” – 4” depth	SY	\$1.50	\$ 0.94	\$0.79	\$1.50	\$1.05			\$0.95	\$1.00 Note 1
E490.1002	Production Cold Milling of Bituminous Concrete Option A – Under 7,000 SY , each additional 1” over 4”	SY	\$0.02	\$ 0.05	\$0.15	\$0.20	\$0.11			\$0.05	\$0.15 Note 1
E490.1003	Production Cold Milling of Bituminous Concrete Option A – 7,000 – 14,000 SY at 1” – 4” depth	SY	\$0.50	\$ 0.47	\$0.44	\$1.00	\$0.51	\$0.65	\$2.50	\$0.47	\$0.55 Note 1
E490.1004	Production Cold Milling of Bituminous Concrete Option A – 7,000 – 14,000 SY, each additional 1” over 4”	SY	\$0.10	\$ 0.04	\$0.15	\$0.20	\$0.09	\$0.20	\$0.30	\$0.05	\$0.07 Note 1
E490.1005	Production Cold Milling of Bituminous Concrete Option A – Over 14,000 SY at 1” – 4” depth	SY	\$0.50	\$ 0.34	\$0.32	\$1.00	\$0.51	\$0.46 Note 1	\$0.89	\$0.32	\$0.45 Note 1
E490.1006	Production Cold Milling of Bituminous Concrete Option A – Over 14,000 SY, each additional 1” over 4”	SY	\$0.10	\$ 0.04	\$0.15	\$0.20	\$0.09	\$0.20	\$0.05	\$0.02	\$0.05 Note 1
E490.1007	Production Cold Milling of Bituminous Concrete Option B – Under 7,000 SY at 1” – 4” depth	SY	\$2.00	\$ 1.45	\$1.14					\$2.08	\$1.55 Note 2
E490.1008	Production Cold Milling of Bituminous Concrete Option B – Under 7,000 SY, each additional 1” over 4”	SY	\$0.30	\$ 0.20	\$0.19					\$0.20	\$0.35 Note 2
E490.1009	Production Cold Milling of Bituminous Concrete Option B – 7,000 – 14,000 SY at 1” – 4” depth	SY	\$1.50	\$ 1.22	\$1.04			\$1.60		\$1.29	\$1.30 Note 2
E490.1010	Production Cold Milling of Bituminous Concrete Option B – 7,000 – 14,000 SY, each additional 1” over 4”	SY	\$0.30	\$ 0.15	\$0.19			\$0.30		\$0.10	\$0.30 Note 2
E490.1011	Production Cold Milling of Bituminous Concrete Option B – Over 14,000 SY at 1” – 4” depth	SY	\$1.30	\$ 1.10	\$0.94			\$1.30		\$1.14	\$1.05 Note 2
E490.1012	Production Cold Milling of Bituminous Concrete Option B – Over 14,000 SY, each additional 1” over 4”	SY	\$0.25	\$ 0.20	\$0.19			\$0.30		\$0.10	\$0.25 Note 2
E490.1013	Production Cold Milling of Bituminous Concrete Option C – Under 7,000 SY at 1” – 4” depth	SY	\$2.50	\$ 2.15	\$1.99					\$2.48	\$2.30 Note 3
E490.1014	Production Cold Milling of Bituminous Concrete Option C – Under 7,000 SY, each additional 1” over 4”	SY	\$0.35	\$ 0.25	\$0.19					\$0.15	\$0.40 Note 3
E490.1015	Production Cold Milling of Bituminous Concrete Option C – 7,000 – 14,000 SY at 1” – 4” depth	SY	\$2.00	\$ 1.55	\$1.34					\$1.95	\$1.60 Note 3
E490.1016	Production Cold Milling of Bituminous Concrete Option C – 7,000 – 14,000 SY, each additional 1” over 4”	SY	\$0.30	\$ 0.25	\$0.19					\$0.20	\$0.35 Note 3
E490.1017	Production Cold Milling of Bituminous Concrete Option C – Over 14,000 SY at 1” – 4” depth	SY	\$1.75	\$ 1.40	\$1.20					\$1.47	\$1.35 Note 3
E490.1018	Production Cold Milling of Bituminous Concrete Option C – Over 14,000 SY, each additional 1” over 4”	SY	\$0.25	\$ 0.20	\$0.19					\$0.10	\$0.30 Note 3
E490.1019	Production Cold Milling of Bituminous Concrete Option D – Under 7,000 SY at 1” – 4” depth	SY	\$3.00	\$ 2.35	\$2.14					\$2.74	\$2.75 Note 4
E490.1020	Production Cold Milling of Bituminous Concrete Option D – Under 7,000 SY, each additional 1” over 4”	SY	\$0.30	\$ 0.25	\$0.20					\$0.15	\$0.40 Note 4
E490.1021	Production Cold Milling of Bituminous Concrete Option D – 7,000 – 14,000 SY at 1” – 4” depth	SY	\$2.50	\$ 2.15	\$2.01					\$2.25	\$2.15 Note 4
E490.1022	Production Cold Milling of Bituminous Concrete Option D – 7,000 – 14,000 SY, each additional 1” over 4”	SY	\$0.30	\$ 0.25	\$0.20					\$0.15	\$0.35 Note 4
E490.1023	Production Cold Milling of Bituminous Concrete Option D – Over 14,000 SY at 1” – 4” depth	SY	\$2.50	\$ 1.90	\$1.80					\$2.00	\$1.85 Note 4
E490.1024	Production Cold Milling of Bituminous Concrete Option D – Over 14,000 SY, each additional 1” over 4”	SY	\$0.30	\$ 0.22	\$0.20					\$0.20	\$0.30 Note 4
E490.3001	Miscellaneous Cold Milling of Bituminous Concrete Under 250 SY at 0” – 5” depth (4’ wide)	SY	\$20.00	\$ 16.50			\$16.00			\$16.00	\$15.00 Note 5
E490.3002	Miscellaneous Cold Milling of Bituminous Concrete Under 250 SY at 5” – 10” depth (4’ wide)	SY	\$21.00	\$ 18.50			\$18.00			\$17.50	\$16.00 Note 5
E490.3003	Miscellaneous Cold Milling of Bituminous Concrete 250 - 500 SY at 0” – 5” depth (4’ wide)	SY	\$11.00	\$ 10.80			\$11.00			\$9.00	\$10.00 Note 5
E490.3004	Miscellaneous Cold Milling of Bituminous Concrete 250 - 500 SY at 5” – 10” depth (4’ wide)	SY	\$13.00	\$ 12.80			\$13.00			\$10.00	\$11.00 Note 5



## 2021 Summer Maintenance Bid

SECTION E490											
Item No.	Item	Pay Unit	D & H Excavating	Donegal Construction	Municipal Milling	New Frontier Excavating & Paving	Northeast Diversification	Occhino Corp.	Suit-Kote	Villager Construction	UCC
E490.3005	Miscellaneous Cold Milling of Bituminous Concrete Over 500 SY at 0" – 5" depth (4' wide)	SY	\$10.50	\$ 2.75			\$10.00			\$2.74	\$4.00 Note 5
E490.3006	Miscellaneous Cold Milling of Bituminous Concrete Over 500 SY at 5" – 10" depth (4' wide)	SY	\$12.50	\$ 3.75			\$11.50			\$3.74	\$5.00 Note 5
E490.3007	Miscellaneous Cold Milling of Bituminous Concrete Under 250 SY at 0" – 5" depth (7' wide)	SY	\$20.50	\$ 19.25	\$19.25					\$19.00	\$20.00 Note 6
E490.3008	Miscellaneous Cold Milling of Bituminous Concrete Under 250 SY at 5" – 10" depth (7' wide)	SY	\$21.50	\$ 21.00	\$25.00					\$20.50	\$21.00 Note 6
E490.3009	Miscellaneous Cold Milling of Bituminous Concrete 250 - 500 SY at 0" – 5" depth (7' wide)	SY	\$13.00	\$ 11.50	\$12.00					\$11.50	\$12.00 Note 6
E490.3010	Miscellaneous Cold Milling of Bituminous Concrete 250 - 500 SY at 5" – 10" depth (7' wide)	SY	\$15.00	\$ 12.50	\$16.25					\$14.00	\$13.00 Note 6
E490.3011	Miscellaneous Cold Milling of Bituminous Concrete Over 500 SY at 0" – 5" depth (7' wide)	SY	\$11.00	\$ 4.25	\$5.25					\$5.00	\$6.00 Note 6
E490.3012	Miscellaneous Cold Milling of Bituminous Concrete Over 500 SY at 5" – 10" depth (7' wide)	SY	\$13.00	\$ 5.25	\$7.25					\$4.50	\$7.00 Note 6
E490.7050	Cold Micro Milling (Under 5,000 SY)	SY	\$10.00								
E490.7060	Cold Micro Milling (5,001 to 10,000 SY)	SY	\$2.50						\$2.20		
E490.7070	Cold Micro Milling (10,000 to 20,000 SY)	SY	\$2.00						\$1.00		
E490.7080	Cold Micro Milling Over 20,000 SY)	SY	\$1.50						\$0.75		
E490.7090	Cold Micro Milling – Maximum, Per Day	LS	\$12,000.00						\$11,500.00		
E490.7095	Mobilization	LS	\$1,000.00				\$700.00		\$1,250.00		

Note 1 - Minimum \$5,000 per 8 Hour Day  
 Note 2 - Minimum \$8,000 per 8 Hour Day  
 Note 3 - Minimum \$10,000 per 8 Hour Day  
 Note 4 - Minimum \$11,000 per 8 Hour Day  
 Note 5 - Minimum \$4,000 per 8 Hour Day  
 Note 6 - Minimum \$5,000 per 8 Hour Day

## 2021 Summer Maintenance Bid

SECTION E555				
Item No.	Item	Pay Unit	Redland/Lafarge	New Enterprise
E555.0105	Concrete for Structures, Class A	Cubic Yard	\$131.00	\$133.43
E555.05	Concrete for Structures, Class F	Cubic Yard	\$141.00	\$144.85
E555.10	Concrete for Structures, Class D	Cubic Yard	\$138.00	\$142.50
E555.20	Retarder Treatment (100 Weight of Cement)	Per ounce	\$6.05	See Appendix
E555.21	Accelerator Treatment (Non-Chloride, 100 Weight of Cement)	Per ounce	\$9.70 / 1%	See Appendix
E555.22	Heating Materials	Cubic Yard	\$7.00 / \$11.00	See Appendix
E555.23	Minimum Load	Cubic Yard	\$3.00	Under 7
E555.24	Specify single charge for loads less than the minimum load	Per Load	\$75.00	See Appendix

## 2021 Summer Maintenance Bid

<b>SECTION 568</b>			
<b>Item No.</b>	<b>Item</b>	<b>Pay Unit</b>	<b>Pavilion Drainage</b>
568.50	Steel Bridge Railing (Two-Rail)	Foot	\$240.00
568.51	Steel Bridge Railing (Four-Rail)	Foot	\$423.00
568.52	Steel Bridge Railing (Five-Rail)	Foot	\$509.00
568.53	Steel Bridge Railing (Two-Rail) with Handrail	Foot	\$307.00
568.54	Steel Bridge Railing (Three-Rail)	Foot	\$336.00
568.70	Transition Bridge Railing	Foot	\$290.00
568.70020002	Resetting Transition Bridge Railing	Foot	\$177.00

## 2021 Summer Maintenance Bid

<b>SECTION 587</b>			
<b>Item No.</b>	<b>Item</b>	<b>Pay Unit</b>	<b>Pavilion Drainage</b>
587.05010015	Bridge Steel Bridge Railing Replacement Clamp	Each	\$665.00
587.1001	Box Beam Bridge Rail, One Rail	Foot	\$169.00
587.1002	Box Beam Bridge Rail, Two Rail	Foot	\$223.00

## 2021 Summer Maintenance Bid

SECTION E603				
Item No.	Item	Pay Unit	Advanced Drainage Systems	Chemung Supply
E603.051016	Corrugated Steel Pipe (2-2/3 in. x 1/2 in. Corrugations) 12-inch, 16 Gauge	Foot		\$13.57
E603.051116	Corrugated Steel Pipe (2-2/3 in. x 1/2 in. Corrugations) 15-inch, 16 Gauge	Foot		\$16.40
E603.051216	Corrugated Steel Pipe (2-2/3 in. x 1/2 in. Corrugations) 18-inch, 16 Gauge	Foot		\$20.88
E603.051316	Corrugated Steel Pipe (2-2/3 in. x 1/2 in. Corrugations) 21-inch, 16 Gauge	Foot		\$24.64
E603.051414	Corrugated Steel Pipe (2-2/3 in. x 1/2 in. Corrugations) 24-inch, 14 Gauge	Foot		\$31.46
E603.051614	Corrugated Steel Pipe (2-2/3 in. x 1/2 in. Corrugations) 30-inch, 14 Gauge	Foot		\$41.17
E603.051814	Corrugated Steel Pipe (2-2/3 in. x 1/2 in. Corrugations) 36-inch, 14 Gauge	Foot		\$53.11
E603.051912	Corrugated Steel Pipe (2-2/3 in. x 1/2 in. Corrugations) 42-inch, 12 Gauge	Foot		\$79.11
E603.052012	Corrugated Steel Pipe (2-2/3 in. x 1/2 in. Corrugations) 48-inch, 12 Gauge	Foot		\$88.23
E603.052112	Corrugated Steel Pipe (2-2/3 in. x 1/2 in. Corrugations) 54-inch, 12 Gauge	Foot		\$111.39
E603.052210	Corrugated Steel Pipe (2-2/3 in. x 1/2 in. Corrugations) 60-inch, 10 Gauge	Foot		\$173.67
E603.052310	Corrugated Steel Pipe (2-2/3 in. x 1/2 in. Corrugations) 66-inch, 10 Gauge	Foot		\$185.09
E603.052410	Corrugated Steel Pipe (2-2/3 in. x 1/2 in. Corrugations) 72-inch, 10 Gauge	Foot		\$196.51

E603.081116	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 17"x13", 16 Gauge	Foot		\$16.78
E603.081216	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 21"x15", 16 Gauge	Foot		\$20.97
E603.081316	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 24"x18", 16 Gauge	Foot		\$24.86
E603.081414	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 28"x20", 14 Gauge	Foot		\$32.62
E603.081614	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 35"x24", 14 Gauge	Foot		\$41.94
E603.081812	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 42"x49", 12 Gauge	Foot		\$69.97
E603.081912	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 49"x33", 12 Gauge	Foot		\$83.78
E603.082010	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 57"x38", 10 Gauge	Foot		\$112.34
E603.082012	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 57"x38", 12 Gauge	Foot		\$92.96
E603.082112	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 64"x43", 12 Gauge	Foot		\$133.10
E603.082110	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 64"x43", 10 Gauge	Foot		\$145.66
E603.082210	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 71"x47", 10 Gauge	Foot		\$139.10
E603.082208	Corrugated Steel Pipe Arch - (2-2/3 in. x 1/2 in.) 71"x47", 8 Gauge	Foot		\$169.11

E603.171216	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 12" Diameter, 16 Gauge	Each		\$129.21
E603.171516	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 15" Diameter, 16 Gauge	Each		\$161.01
E603.171816	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 18" Diameter, 16 Gauge	Each		\$205.39
E603.172116	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 21" Diameter, 16 Gauge	Each		\$266.26
E603.172416	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 24" Diameter, 16 Gauge	Each		\$297.74
E603.173014	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 30" Diameter, 14 Gauge	Each		\$563.95
E603.173614	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 36" Diameter, 14 Gauge	Each		\$757.15
E603.174212	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 42" Diameter, 12 Gauge	Each		\$1,288.00
E603.174812	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 48" Diameter, 12 Gauge	Each		\$1,568.00
E603.175412	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 54" Diameter, 12 Gauge	Each		\$1,863.00
E603.176010	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 60" Diameter, 10 Gauge	Each		\$2,684.00
E603.176610	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 66" Diameter, 10 Gauge	Each		\$2,942.00
E603.177210	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 72" Diameter, 10 Gauge	Each		\$3,784.00
E603.177810	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 78" Diameter, 10 Gauge	Each		\$3,753.00
E603.178410	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 84" Diameter, 10 Gauge	Each		\$4,378.00

E603.181416	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 14" x 9", 16 Gauge	Each		\$123.48
E603.181716	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 17" x13", 16 Gauge	Each		\$145.85
E603.182116	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 21" x 15", 16 Gauge	Each		\$176.00
E603.182416	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 24" x18", 16 Gauge	Each		\$209.00
E603.182814	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 28" x 20", 14 Gauge	Each		\$247.00
E603.183514	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 35" x24", 14 Gauge	Each		\$421.00
E603.184212	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 42" x 29", 12 Gauge	Each		\$673.00
E603.184912	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 49" x 33", 12 Gauge	Each		\$1,126.00
E603.185712	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 57" x 38", 12 Gauge	Each		\$1,424.00
E603.186412	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 64" x 43", 12 Gauge	Each		\$1,762.00
E603.187110	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 71" x 47", 10 Gauge	Each		\$2,276.00

E603.99030616	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 6" diameter, 16 Gauge Elbow	Each		\$125.00
E603.99031216	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 12" diameter, 16 Gauge Elbow	Each		\$306.00
E603.99031516	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 15" diameter, 16 Gauge Elbow	Each		\$376.00
E603.99031816	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 18" diameter, 16 Gauge Elbow	Each		\$454.00
E603.99032414	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 24" diameter, 14 Gauge Elbow	Each		\$631.00
E603.99040616	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 6" diameter, 16 Gauge Tee	Each		\$153.00
E603.99041216	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 12" diameter, 16 Gauge Tee	Each		\$380.00
E603.99041516	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 15" diameter, 16 Gauge Tee	Each		\$468.00
E603.99041816	Galvanized Steel End Section - (2 2/3 in. x 1/2 in.) 18" diameter, 16 Gauge Tee	Each		\$564.00

## 2021 Summer Maintenance Bid

SECTION E603				
Item No.	Item	Pay Unit	Advanced Drainage Systems	Chemung Supply
E603.99042414	Galvanized Steel End Section – (2 2/3 in. x ½ in.) 24" diameter, 14 Gauge Tee	Each		\$779.00
E603.981201	Smooth Interior Corrugated Polyethylene Pipe - 12" diameter	Foot	\$5.00	
E603.981202	Smooth Interior Corrugated Polyethylene Pipe – Bell End	Foot	\$5.15	
E603.981203	Smooth Interior Corrugated Polyethylene Pipe – Couplings	Each	\$7.76	
E603.981204	Smooth Interior Corrugated Polyethylene Pipe – Tee	Each	\$212.00	
E603.981501	Smooth Interior Corrugated Polyethylene Pipe - 15" diameter	Foot	\$6.53	
E603.981502	Smooth Interior Corrugated Polyethylene Pipe – Bell End	Foot	\$6.72	
E603.981503	Smooth Interior Corrugated Polyethylene Pipe – Couplings	Each	\$10.71	
E603.981504	Smooth Interior Corrugated Polyethylene Pipe – Tee	Each	\$214.00	
E603.981801	Smooth Interior Corrugated Polyethylene Pipe - 18" diameter	Foot	\$9.70	
E603.981802	Smooth Interior Corrugated Polyethylene Pipe – Bell End	Foot	\$10.00	
E603.981803	Smooth Interior Corrugated Polyethylene Pipe – Couplings	Each	\$17.16	
E603.981804	Smooth Interior Corrugated Polyethylene Pipe – Tee	Each	\$299.00	
E603.982401	Smooth Interior Corrugated Polyethylene Pipe - 24" diameter	Foot	\$15.27	
E603.982402	Smooth Interior Corrugated Polyethylene Pipe – Bell End	Foot	\$15.74	
E603.982403	Smooth Interior Corrugated Polyethylene Pipe – Couplings	Each	\$24.31	
E603.982404	Smooth Interior Corrugated Polyethylene Pipe – Tee	Each	\$463.00	
E603.983001	Smooth Interior Corrugated Polyethylene Pipe - 30" diameter	Foot	\$23.55	
E603.983002	Smooth Interior Corrugated Polyethylene Pipe – Bell End	Foot	\$24.28	
E603.983003	Smooth Interior Corrugated Polyethylene Pipe – Couplings	Each	\$57.46	
E603.983004	Smooth Interior Corrugated Polyethylene Pipe – Tee	Each	\$936.00	
E603.983601	Smooth Interior Corrugated Polyethylene Pipe - 36" diameter	Foot	\$30.26	
E603.983602	Smooth Interior Corrugated Polyethylene Pipe – Bell End	Foot	\$31.19	
E603.983603	Smooth Interior Corrugated Polyethylene Pipe – Couplings	Each	\$79.34	
E603.983604	Smooth Interior Corrugated Polyethylene Pipe – Tee	Each	\$1,258.00	
E603.984201	Smooth Interior Corrugated Polyethylene Pipe - 42" diameter	Foot	\$41.25	
E603.984202	Smooth Interior Corrugated Polyethylene Pipe – Bell End	Foot	\$42.53	
E603.984203	Smooth Interior Corrugated Polyethylene Pipe – Couplings	Each	\$113.81	
E603.984204	Smooth Interior Corrugated Polyethylene Pipe – Tee	Each	\$1,826.00	
E603.984801	Smooth Interior Corrugated Polyethylene Pipe - 48" diameter	Foot	\$51.90	
E603.984802	Smooth Interior Corrugated Polyethylene Pipe – Bell End	Foot	\$53.51	
E603.984803	Smooth Interior Corrugated Polyethylene Pipe – Couplings	Each	\$132.83	
E603.984804	Smooth Interior Corrugated Polyethylene Pipe – Tee	Each	\$2,150.00	

## 2021 Summer Maintenance Bid

SECTION E604					
Item No.	Item	Pay Unit	Bihl Landscape	Kistner Concrete	Gerald Wagner
E604.0501	Drainage Structures, 24" SQ x 24" DP Precast Catch Basin	EA	\$451.00	\$554.00	
E604.050101	Drainage Structures 24"SQ X 30" DP Precast Catch Basin	EA	\$466.00	\$556 (use 36" unit)	
E604.0502	Drainage Structures, 24" SQ x 36" DP Precast Catch Basin	EA	\$479.00	\$556.00	
E604.050201	Drainage Structures 24"SQ X 42" DP Precast Catch Basin	EA	\$509.00	\$624 (use 4' unit)	
E604.0503	Drainage Structures, 24" SQ x 48" DP Precast Catch Basin	EA	\$527.00	\$624.00	
E604.0504	Drainage Structures, 24" SQ x 54" DP Precast Catch Basin	EA	\$552.00	\$658.00	
E604.0505	Drainage Structures, 24" SQ x 66" DP Precast Catch Basin	EA		\$726.00	
E604.0506	Drainage Structures, 24" SQ x 72" DP Precast Catch Basin	EA		\$785.00	
E604.0507	Drainage Structures, 30" SQ x 36" DP Precast Catch Basin	EA	\$812.00	\$945.00	
E604.0508	Drainage Structures, 30" SQ x 54" DP Precast Catch Basin	EA	\$928.00	\$1,050.00	
E604.0509	Drainage Structures, 30" SQ x 66" DP Precast Catch Basin	EA	\$1,017.00	\$1,127.00	
E604.0510	Drainage Structures, 30" SQ x 72" DP Precast Catch Basin	EA		\$1,210.00	
E604.0511	Drainage Structures, 36" SQ x 42" DP Precast Catch Basin	EA		\$1,867 rsd frame	
E604.0512	Drainage Structures, 36" SQ x 54" DP Precast Catch Basin	EA		\$1,921 rsd frame	
E604.0901	Drainage Structures 4" Riser 36" Outside SQ X 24" Inside SQ W/26"X 26" Frame	EA	\$128.00		
E604.0902	Drainage Structures 6" Riser 36" Outside SQ X 24" Inside SQ W/26"X 26" Frame	EA	\$149.00	\$194.00	
E604.0903	Drainage Structures 8" Riser 36" Outside SQ X 24" Inside SQ W/26"X 26" Frame	EA	\$171.00		
E604.0904	Drainage Structures 10" Riser 36" Outside SQ X 24" Inside SQ W/26"X 26" Frame	EA	\$186.00		
E604.0905	Drainage Structures 12" Riser 36" Outside SQ X 24" Inside SQ W/26"X 26" Frame	EA	\$216.00		
E604.0906	Drainage Structures 4" Riser 36" Outside SQ X 16" Inside SQ W/18"X 18" Frame	EA	\$206.00		
E604.0907	Drainage Structures 6" Riser 36" Outside SQ X 16" Inside SQ W/18"X 18" Frame	EA	\$216.00		
E604.0908	Drainage Structures 8" Riser 36" Outside SQ X 16" Inside SQ W/18"X 18" Frame	EA	\$236.00		
E604.0909	Drainage Structures 10" Riser 36" Outside SQ X 16" Inside SQ W/18"X 18" Frame	EA	\$261.00		
E604.0910	Drainage Structures 12" Riser 36" Outside SQ X 16" Inside SQ W/18"X 18" Frame	EA	\$276.00		
E604.1011	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 1"	EA			\$45.00
E604.1012	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 2"	EA			\$48.00
E604.1013	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 3"	EA		\$58.53 in bundle of 8 rings Note 1	\$51.00
E604.1014	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 4"	EA			\$68.00
E604.1015	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 5"	EA			\$82.00
E604.1016	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 6"	EA			\$97.00
E604.1017	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 1/2" Taper	EA			\$90.00
E604.1018	Manhole Adjusting Rings 24" Inside Dia. X 40" Outside Dia. - 2/3" Taper	EA			\$100.00
E604.101901	Manhole Adjusting Rings 32" Inside Dia x 48" Outside Dia - 1"	EA			\$95.00
E604.101902	Manhole Adjusting Rings 32" Inside Dia x 48" Outside Dia - 2"	EA			\$100.00
E604.101903	Manhole Adjusting Rings 32" Inside Dia x 48" Outside Dia - 3"	EA			\$110.00
E604.101904	Manhole Adjusting Rings 32" Inside Dia x 48" Outside Dia - 4"	EA			\$120.00
E604.101905	Manhole Adjusting Rings 32" Inside Dia x 48" Outside Dia - 5"	EA			\$155.00
E604.101906	Manhole Adjusting Rings 32" Inside Dia x 48" Outside Dia - 6"	EA			\$185.00
E604.1021	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia. - 1"	EA			\$110.00
E604.1022	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 2"	EA			\$120.00
E604.1023	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 3"	EA			\$130.00
E604.1024	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 4"	EA			\$150.00
E604.1025	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 5"	EA			\$170.00
E604.1026	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 6"	EA			\$180.00
E604.1027	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 1/2" Taper	EA		\$139.00 Note 1	\$150.00
E604.1028	Manhole Adjusting Rings 36" Inside Dia. X 52" Outside Dia - 2/3" Taper	EA			\$180.00
E604.4012	Precast Concrete Manhole Bases 48" Inside Diameter - 2'	EA		\$845.00	
E604.4013	Precast Concrete Manhole Bases 48" Inside Diameter - 3'	EA		\$983.00	
E604.4014	Precast Concrete Manhole Bases 48" Inside Diameter - 4'	EA		\$1,146.00	
E604.4015	Precast Concrete Manhole Bases 48" Inside Diameter - 5'	EA		\$1,316.00	
E604.4022	Precast Concrete Manhole Bases 60" Inside Diameter - 2'	EA		\$1,189.00	
E604.4023	Precast Concrete Manhole Bases 60" Inside Diameter - 3'	EA		\$1,430.00	
E604.4024	Precast Concrete Manhole Bases 60" Inside Diameter - 4'	EA		\$1,688.00	
E604.4025	Precast Concrete Manhole Bases 60" Inside Diameter - 5'	EA		\$1,931.00	
E604.4032	Precast Concrete Manhole Bases 72" Inside Diameter - 2'	EA		\$1,707.00	
E604.4033	Precast Concrete Manhole Bases 72" Inside Diameter - 3'	EA		\$2,082.00	
E604.4034	Precast Concrete Manhole Bases 72" Inside Diameter - 4'	EA		\$2,449.00	
E604.4035	Precast Concrete Manhole Bases 72" Inside Diameter - 5'	EA		\$2,790.00	
E604.4111	Precast Concrete Barrel Riser Section 48" Inside Diameter - 1'	EA		\$306.00	
E604.4112	Precast Concrete Barrel Riser Section 48" Inside Diameter - 2'	EA		\$316.00	
E604.4113	Precast Concrete Barrel Riser Section 48" Inside Diameter - 3'	EA		\$532.00	
E604.4114	Precast Concrete Barrel Riser Section 48" Inside Diameter - 4'	EA		\$652.00	
E604.4121	Precast Concrete Barrel Riser Section 60" Inside Diameter - 1'	EA		\$484.00	
E604.4122	Precast Concrete Barrel Riser Section 60" Inside Diameter - 2'	EA		\$495.00	
E604.4123	Precast Concrete Barrel Riser Section 60" Inside Diameter - 3'	EA		\$759.00	
E604.4124	Precast Concrete Barrel Riser Section 60" Inside Diameter - 4'	EA		\$1,012.00	
E604.4131	Precast Concrete Barrel Riser Section 72" Inside Diameter - 1'	EA		\$707.00	
E604.4132	Precast Concrete Barrel Riser Section 72" Inside Diameter - 2'	EA		\$718.00	
E604.4133	Precast Concrete Barrel Riser Section 72" Inside Diameter - 3'	EA		\$1,090.00	
E604.4134	Precast Concrete Barrel Riser Section 72" Inside Diameter - 4'	EA		\$1,465.00	

## 2021 Summer Maintenance Bid

SECTION E604					
Item No.	Item	Pay Unit	Bihr Landscape	Kistner Concrete	Gerald Wagner
E604.4211	Precast Concrete Top Sections 1' Flat Top - 48" Diameter	EA		\$357.00	
E604.4212	Precast Concrete Top Sections 1' Flat Top - 60" Diameter	EA		\$510.00	
E604.4213	Precast Concrete Top Sections 1' Flat Top - 72" Diameter	EA		\$759.00	
E604.4221	Precast Concrete Top Sections 2' Flat Top - 48" Diameter	EA		\$663.00	
E604.4222	Precast Concrete Top Sections 2' Flat Top - 60" Diameter	EA		\$994.00	
E604.4223	Precast Concrete Top Sections 2' Flat Top - 72" Diameter	EA		\$1,467.00	
E604.4231	Precast Concrete Top Sections 3' Concentric Cone - 48" Diameter	EA		\$414 (2.5' ecc)	
E604.4232	Precast Concrete Top Sections 3' Concentric Cone - 60" Diameter	EA		\$869 eccentric	
E604.4241	Precast Concrete Top Sections 4' Concentric Cone - 48" Diameter	EA		\$579 (3.5' ecc)	
E604.4242	Precast Concrete Top Sections 4' Concentric Cone - 60" Diameter	EA		\$1,122 eccentric	
E604.4251	Precast Concrete Top Sections Manhole "O" Rings - 48" Diameter	EA		\$45.00	
E604.4252	Precast Concrete Top Sections Manhole "O" Rings - 60" Diameter	EA		\$56.00	
E604.4253	Precast Concrete Top Sections Manhole "O" Rings - 72" Diameter	EA		\$66.00	
E604.4308	Precast Concrete Pipe Outlet, Boot & Installation - 8"	EA		\$163.00	
E604.4310	Precast Concrete Pipe Outlet, Boot & Installation - 10"	EA		\$208.00	
E604.4312	Precast Concrete Pipe Outlet, Boot & Installation - 12"	EA		\$247.00	
E604.4315	Precast Concrete Pipe Outlet, Boot & Installation - 15"	EA		\$286.00	

Note 1 - Freight for manhole - full loads are delivered, less then full load add \$360 delivery freight for catch basins - 8 basins or more are delivered - less than 8-add \$360 delivery County to unload or add \$150 unloading per load if Kistner is to unload  
 3x3 basins have raised frame & grates  
 kistner concrete products



## 2021 Summer Maintenance Bid

SECTION E605			
Item No.	Item	Pay Unit	Advanced Drainage Systems
E605.1504	Perforated Corrugated Polyethylene Underdrain Tubing, 4-in. dia	Foot	\$0.46
E605.150401	Perforated Corrugated Polyethylene Underdrain Tubing, Coupling, 4-in. dia	Each	\$2.27
E605.1506	Perforated Corrugated Polyethylene Underdrain Tubing, 6-in. dia	Foot	\$1.13
E605.150601	Perforated Corrugated Polyethylene Underdrain Tubing, Coupling, 6-in. dia	Each	\$4.51
E605.1508	Perforated Corrugated Polyethylene Underdrain Tubing, 8-in. dia	Foot	\$2.75
E605.150801	Perforated Corrugated Polyethylene Underdrain Tubing, Coupling, 8-in. dia	Each	\$6.50
E605.1510	Perforated Corrugated Polyethylene Underdrain Tubing, 10-in. dia	Foot	\$5.40
E605.151001	Perforated Corrugated Polyethylene Underdrain Tubing, Coupling, 10-in. dia	Each	\$9.40
E605.981012	Underdrains - Corrugated Polyethylene Underdrain Pipe, 12-in.	Foot	\$5.00
E605.981112	Underdrains - Corrugated Polyethylene Underdrain Pipe - Coupling, 12-in	Each	\$7.76
E605.981015	Underdrains - Corrugated Polyethylene Underdrain Pipe, 15-in.	Foot	\$6.53
E605.981115	Underdrains - Corrugated Polyethylene Underdrain Pipe - Coupling, 15-in	Each	\$10.71
E605.981018	Underdrains - Corrugated Polyethylene Underdrain Pipe, 18-in.	Foot	\$9.70
E605.981118	Underdrains - Corrugated Polyethylene Underdrain Pipe - Coupling, 18-in	Each	\$17.16
E605.981024	Underdrains - Corrugated Polyethylene Underdrain Pipe, 24-in.	Foot	\$15.27
E605.981124	Underdrains - Corrugated Polyethylene Underdrain Pipe - Coupling, 24-in	Each	\$24.31

## 2021 Summer Maintenance Bid

SECTION E606			
Item No.	Item	Pay Unit	Pavilion Drainage
E203.99	Windrow Excavation & Removal	SY Graded	\$7.65
E606.10	Box Beam Guide Railing (Furnish Only)	LF	\$32.25
606.100002	Box Beam Guide Railing (Shop Bent or Shop Mitered) (Furnish and Install)	LF	\$60.00
E606.100002	Box Beam Guide Railing (Shop Bent or Shop Mitered) (Furnish Only)	LF	\$42.90
E606.1001	Box Beam Guide Railing (Furnished & Installed) 1' - 100'	LF	\$63.30
E606.1002	Box Beam Guide Railing (Furnished & Installed) 101' - 500'	LF	\$53.35
E606.1003	Box Beam Guide Railing (Furnished & Installed) 501' - 1,000'	LF	\$48.35
E606.1004	Box Beam Guide Railing (Furnished & Installed) 1,001' - 5,000'	LF	\$47.10
606.120101	Box Beam End Piece	EA	\$619.35
606.120102	Box Beam Guide Railing End Assembly Type I (Furnish & Install)	EA	\$4,357.50
E606.120102	Box Beam Guide Railing End Assembly Type I (Furnish Only)	EA	\$2,917.00
606.120201	Box Beam Guide Railing End Assembly Type IIA (Furnish & Install)	EA	\$2,135.00
E606.120201	Box Beam Guide Railing End Assembly Type IIA (Furnish Only)	EA	\$1,404.00
606.1203	Box Beam End Assembly Type III	EA	\$6,500.00
E606.1601	Corrugated Beam Guide Railing (Furnished & Installed) 1' - 100'	LF	\$42.20
E606.1602	Corrugated Beam Guide Railing (Furnished & Installed) 101' - 500'	LF	\$24.10
E606.1603	Corrugated Beam Guide Railing (Furnished & Installed) 501' - 1000'	LF	\$22.60
E606.1604	Corrugated Beam Guide Railing (Furnished & Installed) 1001' - 5000'	LF	\$20.95
E606.1605	Corrugated Beam Guide Railing (Furnish Only)	LF	\$14.55
606.22	Anchorage Units for Corrugated Beam Guide Railing (Furnish & Install)	EA	\$1,395.00
606.23	Anchorage Units for Corrugated Beam Guide Railing (Driveways, Walkways and Other Openings) (Furnish & Install)	EA	\$1,295.00
E606.2301	Heavy Post Blocked-Out Corrugated Beam Guide Railing (Furnished and installed, various locations in Erie County) 1'-100'	LF	\$58.00
E606.2302	Heavy Post Blocked-Out Corrugated Beam Guide Railing (Furnished and installed, various locations in Erie County) 101'-500'	LF	\$35.30
E606.2303	Heavy Post Blocked-Out Corrugated Beam Guide Railing (Furnished and installed, various locations in Erie County) 501'-1,000'	LF	\$33.05
E606.2304	Heavy Post Blocked-Out Corrugated Beam Guide Railing (Furnished and installed, various locations in Erie County) 1,001'-5,000'	LF	\$31.45
606.26	Corrugated Beam Guide Railing End Terminal (Energy-Absorbing) (Furnish & Install)	EA	\$5,895.00
606.27	HPBO (Mod.) Corrugated Beam Guide Railing End Terminal (Energy-Absorbing) (Furnish & Install)	EA	\$4,290.00
E606.270101	HPBO (Mod.) Corrugated Beam Guide Railing (Furnish & Install) 1' - 100'	LF	\$59.25
E606.270102	HPBO (Mod.) Corrugated Beam Guide Railing (Furnish & Install) 101' - 500'	LF	\$36.55
E606.270103	HPBO (Mod.) Corrugated Beam Guide Railing (Furnish & Install) 501' - 1000'	LF	\$34.30
E606.270104	HPBO (Mod.) Corrugated Beam Guide Railing (Furnish & Install) 1001' - 5000'	LF	\$32.70
E606.270105	HPBO (Mod.) Corrugated Beam Guide Railing Shop Curved (Furnish & Install)	LF	\$40.40
606.2703	Anchorage Units for HPBO (Mod.) Corrugated Beam Guide Railing (Furnish & Install)	EA	\$1,845.00
606.2704	Anchorage Units for HPBO (Mod.) Corrugated Beam Guide Railing Buried in Back Slope (Furnish & Install)	EA	\$2,125.00
E606.3011	Concrete barrier Type A (Precast)	Foot	
E606.36	Heavy Post Blocked-Out Corrugated Beam Guide Railing Connections to Walls Trailing Ends (Furnished and Installed, various locations in Erie County). Heavy Post Blocked-Out Corrugated Beam Guide Railing Connections to Walls Trailing Ends (Furnished and Installed, various locations in Erie County).	EA	\$3,200.00
E606.4805	I-Beam Posts for Existing Corrugated Beam Guide Railing (Furnish Only)	EA	\$52.50
E606.480501	I-Beam Post Installations for Corrugated Beam Guide Railing (No Railing or Post Included)	EA	\$33.15

## 2021 Summer Maintenance Bid

SECTION E606			
Item No.	Item	Pay Unit	Pavilion Drainage
E606.480502	I-Beam Post Installations for Corrugated Beam Guide Railing (Post Only Included)	EA	\$88.75
E606.4818	I-Beam Posts for Existing HPBO (Mod.) Corrugated Beam Guide Railing (Furnish & Install)	EA	\$96.50
E606.514801	Resetting Corrugated Beam Guide Railing (New Posts) 1'-100'	LF	\$38.10
E606.514802	Resetting Corrugated Beam Guide Railing (New Posts) 101'-500'	LF	\$22.50
E606.514803	Resetting Corrugated Beam Guide Railing (New Posts) Over 500 ft.	LF	\$17.10
E606.534801	Resetting Box Beam Guide Railing (New Posts) 1'-100'	LF	\$53.25
E606.534802	Resetting Box Beam Guide Railing (New Posts) 101'-500'	LF	\$33.35
E606.534803	Resetting Box Beam Guide Railing (New Posts) Over 500 ft.	LF	\$28.25
E606.5501	Resetting HPBO Corrugated Beam Guide Railing (New 12 in. Blockouts)	LF	\$31.60
E606.550101	Resetting HPBO Corrugated Beam Guide Railing (Heavy Posts and Blockouts Furnished by Others)	LF	\$23.00
E606.550102	Resetting Heavy Post Blocked-Out Corrugated Beam Guide Railing (Resetting at various locations in Erie County)1'-100'	LF	\$44.65
E606.550103	Resetting Heavy Post Blocked-Out Corrugated Beam Guide Railing (Resetting at various locations in Erie County)101'-500'	LF	\$23.00
E606.550104	Resetting Heavy Post Blocked-Out Corrugated Beam Guide Railing (Resetting at various locations in Erie County) 501'-1,000'	LF	\$17.40
E606.550105	Resetting Heavy Post Blocked-Out Corrugated Beam Guide Railing (Resetting at various locations in Erie County)1,001'-5,000'	LF	\$14.15
E606.5601	Resetting Corrugated beam Guide Railing Heavy Posts and Block-Outs (Furnished by others, resetting at various locations in Erie County) 1'-100'	LF	\$44.65
E606.5602	Resetting Corrugated beam Guide Railing Heavy Posts and Block-Outs (Furnished by others, resetting at various locations in Erie County) 101'-500'	LF	\$23.00
E606.5603	Resetting Corrugated beam Guide Railing Heavy Posts and Block-Outs (Furnished by others, resetting at various locations in Erie County) 501'-1,000'	LF	\$17.40
E606.5604	Resetting Corrugated beam Guide Railing Heavy Posts and Block-Outs (Furnished by others, resetting at various locations in Erie County) 1,001'-5,000'	LF	\$14.15
606.5910	Resetting Anchorage Units for Corrugated Beam Guide Railing or Median Barrier	EA	\$688.00
E606.9901	Channel Back Up for Corrugated Beam Guide Rail (Furnish & Install)	LF	\$95.00
E606.9902	Attachments for HPBO Corrugated Beam w/Back Up (Furnish & Install)	EA	
E606.9903	Bridge Post Modification - HPBO Corrugated Beam Guide Railing (Furnish & Install)	LF	\$1,012.50
E606.990401	Corrugated Beam Transition Assembly - Four Rail Steel Bridge Railing Including Sleeved Tuning Fork (Furnish Only)	LF	
E606.86	Guide Rail Transition Corrugated Beam to Thrie Beam	EA	\$7,325.00
E606.8701	Corrugated Beam Guide Railing Transition Assembly to Two Rail Steel Bridge Railing	EA	
E606.8702	Corrugated Beam Guide Railing Transition Assembly to Four Rail Steel Bridge Railing	EA	
E606.8703	Corrugated Beam Guide Railing Transition Assembly to Discontinuous Steel Bridge Railing	EA	
E606.8704	Corrugated Beam Guide Railing Transition Assembly to Concrete Parapets or Concrete Barrier	EA	
E606.8801	Box Beam Guide Rail Transition to Concrete Barrier (One or Two Way Operation)	EA	\$7,255.00

## 2021 Summer Maintenance Bid

<b>SECTION E606</b>			
<b>Item No.</b>	<b>Item</b>	<b>Pay Unit</b>	<b>Pavilion Drainage</b>
E606.8802	Box Beam Guide Rail Transition to Concrete Barrier (One Way - Trailing End)	EA	\$4,965.00
E606.8901	Transition: Heavy Posts Blocked Out (MOD.) Corrugated Guide Railing to Box Beam Guide Railing	EA	\$5,835.00
E606.8902	Transition: Heavy Posts Blocked Out (MOD.) Corrugated Guide Railing to Weak Post Corrugated Beam Guide Railing	EA	\$3,085.00
E606.9905	Guiderail Removal	LF	\$2.35
E608.0201	Asphalt Concrete Mowing Strips	Ton	\$630.00
E619.9901	Maintenance & Protection of Traffic	LF	\$2.35

## 2021 Summer Maintenance Bid

SECTION E608											
Item No.	Item	Pay Unit	Amherst Paving	Cambria Asphalt	County Line Stone	EJ USA	Redland/Lafarge Lockport	Redland/Lafarge Niagara	New Enterprise	Northeast Diversification	Occhino Corp
E608.010101	Concrete Sidewalks and Driveways - Clarence District	CY	\$1,000.00				\$134.50	\$134.50	\$145.17		
E608.010102	Concrete Sidewalks and Driveways - Harlem District	CY	\$1,000.00				\$134.50	\$134.50	\$145.17		
E608.010103	Concrete Sidewalks and Driveways - Hamburg District	CY	\$1,000.00				\$134.50	\$134.50	\$145.17		
E608.010104	Concrete Sidewalks and Driveways - East Aurora District	CY	\$1,000.00				\$137.50	\$137.50	\$145.17		
E608.010105	Concrete Sidewalks and Driveways - East Concord District	CY	\$1,000.00						\$145.17		
E608.01050109	Curb Ramp Configuration Type 1	Each									\$5,500.00
E608.01050209	Curb Ramp Configuration Type 2	Each									\$5,500.00
E608.01050309	Curb Ramp Configuration Type 3	Each									\$6,000.00
E608.01050409	Curb Ramp Configuration Type 4	Each									\$6,000.00
E608.01050509	Curb Ramp Configuration Type 5	Each									\$6,500.00
E608.01050609	Curb Ramp Configuration Type 6	Each									\$7,000.00
E608.01050709	Curb Ramp Configuration Type 7	Each									\$6,000.00
E608.01050809	Curb Ramp Configuration Type 8	Each									\$6,000.00
E608.01050909	Curb Ramp Configuration Type 9	Each									\$6,000.00
E608.01051009	Curb Ramp Configuration Type 10	Each									\$6,000.00
E608.01051109	Curb Ramp Configuration Type 11	Each									\$5,500.00
E608.01051209	Curb Ramp Configuration Type 12	Each									\$8,500.00
E608.01051309	Curb Ramp Configuration Type 13	Each									\$6,000.00
E608.01051409	Curb Ramp Configuration Type 14	Each									\$7,200.00
E608.020102	Hot Mix Asphalt (HMA) Sidewalks, Driveways, Bicycle Paths, and Vegetation Control Strips	TON		\$62.00	\$65.00		\$65.25	\$66.25	\$61.28	\$300.00	
E608.20	Surface Applied Detectable Warning Units	SY									\$500.00
E608.21	Embedded Detectable Warning Units	SY				\$153.09					

## 2021 Summer Maintenance Bid

<b>SECTION E609</b>				
<b>Item No.</b>	<b>Item</b>	<b>Pay Unit</b>	<b>Amherst Paving</b>	<b>Occhino Corp</b>
E609.03	Concrete Curb Type BB	LF	\$70.00	\$69.00
E609.04	Concrete Gutter Type BB	LF	\$68.00	\$67.00
E609.05	Concrete Curb and Gutter Type BB	LF	\$75.00	\$74.00
E609.25	Concrete Curb Repair	LF	\$50.00	\$50.00

## 2021 Summer Maintenance Bid

SECTION E610								
Item No.	Item	Pay Unit	Amherst Paving	Dan Gernatt Gravel Products - Collins	Gernatt Asphalt Products - Springville	Gernatt Asphalt Products - Chaffee	Northeast Diversification	Occhino Corp
E610.1402	Topsoil - Roadside	CY	\$35.00	\$28.00	\$28.00	\$28.00	\$27.00	\$27.00
E610.140201	Delivery of Topsoil - Roadside (0 to 10 miles)	LS	\$170.00	\$84.00	\$84.00	\$84.00	\$86.00	\$95.00
E610.140202	Delivery of Topsoil - Roadside (11 to 20 miles)	LS	\$255.00	\$129.00	\$129.00	\$129.00	\$129.00	\$150.00
E610.140203	Delivery of Topsoil - Roadside (21 to 30 miles)	LS	\$400.00	\$174.00	\$174.00	\$174.00	\$172.00	\$250.00
E610.140204	Delivery of Topsoil - Roadside (Over 30 miles)	LS	\$450.00	\$219.00	\$219.00	\$219.00	\$215.00	\$350.00
E610.1403	Topsoil - Lawns	CY	\$72.00	\$28.00	\$28.00	\$28.00	\$27.00	\$27.00
E610.140301	Delivery of Topsoil - Lawns (0 to 10 miles)	LS	\$190.00	\$84.00	\$84.00	\$84.00	\$86.00	\$95.00
E610.140302	Delivery of Topsoil - Lawns (11 to 20 miles)	LS	\$225.00	\$129.00	\$129.00	\$129.00	\$129.00	\$150.00
E610.140303	Delivery of Topsoil - Lawns (21 to 30 miles)	LS	\$420.00	\$174.00	\$174.00	\$174.00	\$172.00	\$250.00
E610.140304	Delivery of Topsoil - Lawns (Over 30 miles)	LS	\$470.00	\$219.00	\$219.00	\$219.00	\$215.00	\$350.00
610.1601	Turf Establishment - Roadside	SY	\$2.50					\$2.00
610.1602	Turf Establishment - Lawns	SY	\$3.50					\$3.00
610.17	Wildflower Seeding	SY	\$3.50					\$10.00
610.21	Mowing	Mile						

## 2021 Summer Maintenance Bid

SECTION E614					
Item No.	Item	Pay Unit	Mays Tree Service	Schneck's Tree Removal	Tree Care of New York
E614.0201	Tree Topping	Hour	\$210.00	\$225.00	\$199.00
E614.0202	Tree Trimming and Brush Chipping	Hour	\$275.00	\$275.00	\$275.00
614.060102	Tree Removal over 4" to 6" Diam. Breast Height, Stumps Cut Flush	EA	\$55.00	\$60.00	\$75.00
614.060202	Tree Removal over 6" to 12" Diam. Breast Height, Stumps Cut Flush	EA	\$140.00	\$175.00	\$150.00
614.060302	Tree Removal over 12" to 18" Diam. Breast Height, Stumps Cut Flush	EA	\$375.00	\$275.00	\$275.00
614.060402	Tree Removal over 18" to 24" Diam. Breast Height, Stumps Cut Flush	EA	\$575.00	\$400.00	\$450.00
614.060502	Tree Removal over 24" to 36" Diam. Breast Height, Stumps Cut Flush	EA	\$775.00	\$600.00	\$750.00
614.060602	Tree Removal over 36" to 48" Diam. Breast Height, Stumps Cut Flush	EA	\$1,100.00	\$1,000.00	\$1,250.00
614.060702	Tree Removal over 48" to 60" Diam. Breast Height, Stumps Cut Flush	EA	\$1,350.00	\$1,150.00	\$1,435.00
614.060802	Tree Removal over 60" to 72" Diam. Breast Height, Stumps Cut Flush	EA	\$1,575.00	\$1,500.00	\$1,875.00
614.060105	Tree Removal over 4" to 6" Diam. Breast Height, Stumps Ground	EA	\$80.00	\$75.00	\$100.00
614.060205	Tree Removal over 6" to 12" Diam. Breast Height, Stumps Ground	EA	\$150.00	\$150.00	\$185.00
614.060305	Tree Removal over 12" to 18" Diam. Breast Height, Stumps Ground	EA	\$450.00	\$250.00	\$300.00
614.060405	Tree Removal over 18" to 24" Diam. Breast Height, Stumps Ground	EA	\$600.00	\$400.00	\$485.00
614.060505	Tree Removal over 24" to 36" Diam. Breast Height, Stumps Ground	EA	\$900.00	\$700.00	\$825.00
614.060605	Tree Removal over 36" to 48" Diam. Breast Height, Stumps Ground	EA	\$1,150.00	\$1,100.00	\$1,375.00
614.060705	Tree Removal over 48" to 60" Diam. Breast Height, Stumps Ground	EA	\$1,400.00	\$1,300.00	\$1,665.00
614.060805	Tree Removal over 60" to 72" Diam. Breast Height, Stumps Ground	EA	\$1,700.00	\$1,600.00	\$2,000.00
614.0701	Pre-Existing Stump Removal up to 24" diameter at 6 inches above grade	EA	\$70.00	\$70.00	\$85.00
614.0702	Pre-Existing Stump Removal over 24" to 48" diameter at 6 inches above grade	EA	\$145.00	\$150.00	\$185.00
614.0703	Pre-Existing Stump Removal over 48" diameter at 6 inches above grade	EA	\$175.00	\$200.00	\$225.00



## 2021 Summer Maintenance Bid

SECTION E619								
Item No.	Item	Pay Unit	Accent Stripe	Amherst Paving	Comet Flasher *	D & H Excavating	Kistner Concrete	UCC
E619.0401	Type III Construction Barricade	Each		\$250.00	\$175.00			
E619.0402	Type III Construction Barricade, with Warning Light	Each		\$275.00	\$200.00			
E619.0403	Type III Construction Barricade – Barricade Foot	Each		\$75.00	\$25.00			
E619.0404	Type III Construction Barricade – 4 Foot Plastic Barricade Board	Each		\$50.00	\$25.00			
E619.0405	Type III Construction Barricade Rental per Day	Each		\$85.00	\$2.50			
E619.0406	Type III Construction Barricade Rental per Week	Each		\$85.00	\$17.50			
E619.0407	Type III Construction Barricade Rental per Month	Each		\$85.00	\$60.00			
E619.0408	Type III Construction Barricade, Lot of 12 Barricades	Each		\$3,000.00	\$2,100.00			
E619.090101	Temporary Pavement Markings (0 Feet to 5,000 Feet)	Foot	\$1.25					
E619.090102	Temporary Pavement Markings (5,001 Feet to 10,000 Feet)	Foot	\$0.75					
E619.090103	Temporary Pavement Markings (Over 10,000 Feet)	Foot	\$0.30					
E619.110201	Portable, Variable Message Sign (PVMS) (LED) Per Day	Each						\$190.00
E619.110202	Portable, Variable Message Sign (PVMS) (LED) Per Week	Each			\$100.00	\$600.00		\$650.00
E619.110203	Portable, Variable Message Sign (PVMS) (LED) Per Month	Each			\$500.00	\$1,800.00		\$1,900.00
E619.170101	Temporary Concrete Barrier 10 Ft. Length, Standard Section	Each			\$1,500.00		\$950.00	
E619.170102	Temporary Concrete Barrier 20 Ft. Length, Standard Section	Each					\$1,281.00	\$275.00 Note 2
E619.170103	Temporary Concrete Barrier 20 Ft. Length, Tapered End Section	Each					\$1,700.00	\$275.00 Note 2
E619.170104	Temporary Concrete Barrier (Unpinned) (10 Lin Ft. Length) Rental per Day	Each				\$800-20'		
E619.170105	Temporary Concrete Barrier (Unpinned) (10 Lin Ft. Length) Rental per Week	Each				\$900-20'		
E619.170106	Temporary Concrete Barrier (Unpinned) (10 Lin Ft. Length) Rental per Month	Each				\$950-20'		
E619.170203	Temporary Concrete Barrier (Unpinned) (10 Lin Ft. Length) with Warning Lights Rental per Month	Each						
E619.1703	Temporary Concrete Barrier (Pinned)	Foot					\$54.00	\$17.50 Note 2
E619.180201	Temporary Impact Attenuator - Redirective (Test Level 2) Rental per Day	Each			\$1,000.00			\$950.00 Note 3
E619.180202	Temporary Impact Attenuator - Redirective (Test Level 2) Rental per Week	Each			\$1,500.00			\$1,450.00 Note 3
E619.180203	Temporary Impact Attenuator - Redirective (Test Level 2) Rental per Month	Each			\$3,000.00			\$2,900.00 Note 3
E619.1901	Drums with Bases, Lot of 100 Drums	Each			\$3,100.00			
E619.1902	Cones, Lot of 250 Cones	Each			\$4,250.00			
E619.1903	Water Filled Barrier	Each			\$380.00			

\* Drums are \$31.00 each

Cones are \$17.00 each

Delivery charges may apply to Water Filled Barrier

Note 1 - prices based on full loads of 160lf, or add freight @ \$450/load

Note 2 - per 6 months. Concrete barrier is 20Ft/EA and Minimum 100LF per Site

Note 3 - Additional Charge for lost and damaged units

## 2021 Summer Maintenance Bid

SECTION 620				
Item No.	Item	Pay Unit	County Line Stone	New Enterprise Note 3
E620.0801	Bedding material, Type 1	CY	\$22.50 Note 1	\$24.05
E620.0802	Bedding Material, Type 2	CY	\$22.35 Note 2	\$24.05

Note 1 - 1.42 tons per cubic yard - sold in tons FOB material only

Note 2 - 1.56 tons per cubic yard - sold in tons FOB material only

Note 3 - Material Bid Only. 1 CY to 1.3 tons

## 2021 Summer Maintenance Bid

SECTION 621			
Item No.	Item	Pay Unit	UCC
621.01	Cleaning Culverts with Span of 50 in. or Less (LF)	Linear Foot	\$125.00 Note 1
621.02	Cleaning Culverts with Span of More than 50 in. (LF)	Linear Foot	\$150.00 Note 2
621.03	Cleaning Closed Drainage Systems (LF)	Linear Foot	\$4.00
621.04	Cleaning Drainage Structures (EA)	Each	\$100.00
621.05	Clean, Grade and Shape Existing Roadside Section (LF)	Linear Foot	\$4.50 Note 3

Note 1 - 40 ft min - does not include water diversion or M&PT

Note 2 - 50 ft min - does not include water diversion or M&PT

Note 3 - 1000 Ft Min.

## 2021 Summer Maintenance Bid

SECTION 627						
Item No.	Item	Pay Unit	Amherst Paving	D & H Excavating	Occhino Corp	UCC
627.50140008	Cutting Pavement	LF	\$6.00	\$5.00	\$5.00	\$4.75

## 2021 Summer Maintenance Bid

SECTION E635			
Item No.	Item	Pay Unit	Accent Stripe
E635.010301	Cleaning and Preparation of Pavement Surfaces – Lines (0 feet to 5,000 feet)	Feet	\$1.50
E635.010302	Cleaning and Preparation of Pavement Surfaces – Lines (5,000 feet to 10,000 feet)	Feet	\$0.75
E635.010303	Cleaning and Preparation of Pavement Surfaces – Lines (over 10,000 feet)	Feet	\$0.24
635.0203	Cleaning and Preparation of Pavement Surfaces – Letters	Each	\$50.00
635.0303	Cleaning and Preparation of Pavement Surfaces – Symbols	Each	\$75.00

## 2021 Summer Maintenance Bid

SECTION E636							
Item No.	Item	Pay Unit	Amherst Paving	Northeast Diversification	Occhino Corp	Robinson Paving	UCC
E636.0101	Emergency Repair: Highway	Percent	10.00%	12.00%	4.00%	15.00%	3.47%
E636.0102	Emergency Repair: Bridge	Percent		20.00%	3.50%		2.47%
E636.0103	As Directed Bridge Maintenance and Repair Work	Percent		20.00%	3.50%		2.97%
E636.0104	As Directed Portland Cement Pavement Maintenance and Repair Work	Percent			3.50%		4.47%

## 2021 Summer Maintenance Bid

SECTION E645					
Item No.	Item	Pay Unit	3M	American Traffic Safety	Eberl Iron Works
E645.0201	Galvanized Sign Post Perforated - 12 GA, 1 1/4" x 1 1/4" x 12'	EA			\$38.02
E645.0202	Galvanized Sign Post Perforated - 12 GA, 1 1/2" x 1 1/2" x 12'	EA			\$35.05
E645.0203	Galvanized Sign Post Perforated - 12 GA, 1 3/4" x 1 3/4" x 9'	EA			\$31.07
E645.0204	Galvanized Sign Post Perforated - 12 GA, 1 3/4" x 1 3/4" x 10'	EA			\$34.33
E645.0205	Galvanized Sign Post Perforated - 12 GA, 1 3/4" x 1 3/4" x 11'	EA			\$37.51
E645.0206	Galvanized Sign Post Perforated - 12 GA, 1 3/4" x 1 3/4" x 12'	EA			\$43.32
E645.0207	Galvanized Sign Post Perforated - 12 GA, 2" x 2" x 3'	EA			\$12.68
E645.0208	Galvanized Sign Post Perforated - 12 GA, 2" x 2" x 12'	EA			\$48.64
E645.0209	Galvanized Sign Post Perforated - 12 GA, 2 1/4" x 2 1/4" x 12'	EA			\$53.14
E645.0220	Galvanized Sign Post Perforated - 12 GA, 24" Braces	EA			\$8.33
E645.0221	Galvanized Sign Post Perforated - 12 GA, 28" Braces	EA			\$8.67
E645.0222	Galvanized Sign Post Perforated - 12 GA, 32" Braces	EA			\$8.89
E645.0230	3/8" Aluminum Shell/Steel Pin Anti-Theft Drive Rivets	EA			\$0.73
E645.4001	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, White	SF	\$0.85		
E645.4002	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Red	SF	\$0.85		
E645.4003	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Green	SF	\$0.85		
E645.4004	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Blue	SF	\$0.85		
E645.4006	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Brown	SF	\$0.85		
E645.4007	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Yellow	SF	\$0.85		
E645.4008	Type I Engineer Grade Retro-Reflective Sheeting - Pressure Sensitive, Orange	SF	\$0.85		
E645.4101	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, White	SF	\$0.85		
E645.4102	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Red	SF	\$0.85		
E645.4103	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Green	SF	\$0.85		
E645.4104	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Blue	SF	\$0.85		
E645.4106	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Brown	SF	\$0.85		
E645.4107	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Yellow	SF	\$0.85		
E645.4108	Type I Engineer Grade Retro-Reflective Sheeting - Non-Perforated for Use in Electronic Plotters, Orange	SF	\$0.85		
E645.4301	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, White	SF	\$1.15		
E645.4302	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Red	SF	\$1.15		
E645.4303	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Green	SF	\$1.15		
E645.4304	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Blue	SF	\$1.15		
E645.4305	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Brown	SF	\$1.15		
E645.4306	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Yellow	SF	\$1.15		
E645.4307	Type III High Intensity Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Orange	SF	\$1.15		
E645.4501	Type III High Intensity Grade Retro-Reflective Orange/White Barricade Sheeting, Pressure-Sensitive Adhesive	SF	\$1.35		
E645.4601	Type XI Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, White	SF	\$1.75		
E645.4602	Type XI Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Red	SF	\$1.75		
E645.4603	Type XI Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Green	SF	\$1.75		
E645.4604	Type XI Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Blue	SF	\$1.75		
E645.4605	Type XI Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Yellow	SF	\$1.75		
E645.4606	Type XI Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Orange	SF	\$1.75		
E645.4607	Type XI Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Fluorescent Yellow	SF	\$1.77		
E645.4608	Type XI Grade Retro-Reflective Sheeting, Pressure-Sensitive Adhesive, Fluorescent Yellow-Green	SF	\$1.77		
E645.4701	Slip Sheeting	SF	\$0.03		
E645.4801	Acrylic Overlay Films - Red	SF	\$0.68		
E645.4802	Acrylic Overlay Films - Blue	SF	\$0.68		
E645.4803	Acrylic Overlay Films - Green	SF	\$0.68		
E645.4804	Acrylic Overlay Films - Black	SF	\$0.68		
E645.4805	Acrylic Overlay Films - Brown	SF	\$0.68		
E645.4806	Acrylic Overlay Films - Thinner	SF	\$0.68		

## 2021 Summer Maintenance Bid

SECTION E645					
Item No.	Item	Pay Unit	3M	American Traffic Safety	Eberl Iron Works
E645.4811	Vinyl Overlay Films - Red	SF	\$1.18	\$0.90	
E645.4812	Vinyl Overlay Films - Blue	SF	\$1.18	\$0.90	
E645.4813	Vinyl Overlay Films - Green	SF	\$1.18	\$0.90	
E645.4814	Vinyl Overlay Films - Black	SF	\$1.18	\$0.90	
E645.4815	Vinyl Overlay Films - Brown	SF	\$1.18	\$0.90	
E645.4901	2 Mil High Performance Cast Film - Red	SF	\$1.18		
E645.4902	2 Mil High Performance Cast Film - Blue	SF	\$1.18		
E645.4903	2 Mil High Performance Cast Film - Green	SF	\$1.18		
E645.4904	2 Mil High Performance Cast Film - Black	SF	\$1.18		
E645.4905	2 Mil High Performance Cast Film - Brown	SF	\$1.18		
E645.4906	2 Mil High Performance Cast Film - Yellow	SF	\$1.18		
E645.4907	2 Mil High Performance Cast Film - Orange	SF	\$1.18		
E645.61	Railroad Crossing Package - Two "R's" 72" and one 16" x 42" Material for "X"	EA	\$718.58		
E645.62	Five Gallon Container of Contact Cement for Railroad Crossing Package	EA	\$302.95		
E645.6301	2 Mil Adhesive Backed Cast Vinyl – Gloss White	SF	\$0.99		
E645.6401	2 Mil Adhesive Backed Cast Vinyl – Vehicle Wrap Air Release – Gloss White	SF	\$0.99		
E645.6402	2.25 Mil Adhesive Backed Cast Vinyl – Vehicle Wrap Air Release – Gloss White	SF	\$0.99		
E645.6411	Print Wrap Film (3M Scotchlite Film 780mC-10R)	SF	\$3.65		
E645.6412	Print Wrap Film - White (3M Film IJ180mC-10)	SF	\$0.93		
E645.6421	Reflective Graphic Film (3M Scotchlite Film IJ5100R)	SF	\$1.66		
E645.6431	Removable Reflective Graphic Film with Pressure-Activated Adhesive (3M Scotchlite Film IJ680CR)	SF	\$3.65		
E645.6441	Overlamine – Optically Clear (3M Scotchcal 8914)	SF	\$1.34		
E645.6451	Cast Floor Overlamine – Clear Luster (3M Scotchcal 3645)	SF	\$1.28		
E645.6501	2 Mil Cast Laminate Film – Gloss	SF	\$0.77		
E645.6502	2 Mil Cast Laminate Film – Matte	SF	\$0.79		
E645.8108	Type A Sign Posts, Furnish and Deliver Only, 8 ft. long	EA			\$14.36
E645.8110	Type A Sign Posts, Furnish and Deliver Only, 10 ft. long	EA			\$17.95
E645.8105	Soil Plate for Type A Sign Post, Furnish and Deliver Only	EA			\$16.75
E645.900106	Pre-mask Application Transfer Tape - 6" wide (clear tape)	SF	.26 /sq. ft. (3M TPM-5)	\$19.30	
E645.900108	Pre-mask Application Transfer Tape - 8" wide (clear tape)	SF	\$0.26	\$25.50	
E645.900110	Pre-mask Application Transfer Tape - 10" wide (clear tape)	SF	\$0.26	\$31.80	
E645.900112	Pre-mask Application Transfer Tape - 12" wide (clear tape)	SF	\$0.26	\$37.90	
E645.900114	Pre-mask Application Transfer Tape - 14" wide (clear tape)	SF	\$0.26	\$44.10	
E645.900206	Pre-mask Application Transfer Tape - 6" wide (paper tape)	SF	.18 /sq. ft. 3M SCMP-3	\$18.14	
E645.900208	Pre-mask Application Transfer Tape - 8" wide (paper tape)	SF	\$0.18	\$24.02	
E645.900210	Pre-mask Application Transfer Tape - 10" wide (paper tape)	SF	\$0.18	\$29.90	
E645.900212	Pre-mask Application Transfer Tape - 12" wide (paper tape)	SF	\$0.18	\$35.78	
E645.900214	Pre-mask Application Transfer Tape - 14" wide (paper tape)	SF	\$0.18	\$41.66	
E645.9104	Plastic Squeegee - 4"	EA	\$18.16 / box of 25		



## 2021 Summer Maintenance Bid

SECTION E646				
Item No.	Item	Pay Unit	Chemung Supply	Eberl Iron Works
E646.31	Steel Post, 1.1 lb/ft	Each	\$5.19	\$4.77
E646.3101	Steel Post, 1.1 lb/ft, Lot of 100	Ea. Lot	\$4.99	\$477.00
E646.32	Steel Post, 2.0 lb/ft	Each	\$14.70	\$10.72
E646.3201	Steel Post, 2.0 lb/ft, Lot of 100	Ea. Lot	\$14.59	\$1,072.00
E646.600601	Steel U Channel, 1.1 lb/ft, 6 feet	Each	\$5.19	\$5.78
E646.600602	Steel U Channel, 1.1 lb/ft, 6 feet, Lot of 100	Ea. Lot	\$4.99	\$578.00
E646.600801	Steel U Channel, 1.1 lb/ft, 8 feet	Each	\$6.92	\$7.71
E646.600802	Steel U Channel, 1.1 lb/ft, 8 feet, Lot of 100	Ea. Lot	\$6.72	\$771.00
E646.700301	Steel U Channel, 2.0 lb/ft, 3.5 feet	Each	\$5.36	\$5.53
E646.700302	Steel U Channel, 2.0 lb/ft, 3.5 feet, Lot of 100	Ea. Lot	\$5.24	\$553.00
E646.700701	Steel U Channel, 2.0 lb/ft, 7 feet	Each	\$10.29	\$11.06
E646.700702	Steel U Channel, 2.0 lb/ft, 7 feet, Lot of 100	Ea. Lot	\$10.04	\$1,106.00
E646.700801	Steel U Channel, 2.0 lb/ft, 8 feet	Each	\$11.76	\$12.64
E646.700802	Steel U Channel, 2.0 lb/ft, 8 feet, Lot of 100	Ea. Lot	\$11.53	\$1,264.00
E646.701001	Steel U Channel, 2.0 lb/ft, 10 feet	Each	\$14.70	\$15.80
E646.701002	Steel U Channel, 2.0 lb/ft, 10 feet, Lot of 100	Ea. Lot	\$14.59	\$1,580.00

## 2021 Summer Maintenance Bid

<b>SECTION E647</b>			
<b>Item No.</b>	<b>Item</b>	<b>Pay Unit</b>	<b>UCC</b>
E647.20	Removal and Dispose of Cantilever Overhead Sign Panel(s), Structure, and Foundation	Each	\$9,000.00

## 2021 Summer Maintenance Bid

<b>SECTION 648</b>			
<b>Item No.</b>	<b>Item</b>	<b>Pay Unit</b>	<b>SJB Services</b>
648.06	Drill Hole, 4 inch diameter 0 to 50 feet Depth Range	Foot	\$25.00
648.11	Split Barrel Sample	Each	\$30.00
648.12	Thin-walled Tube Sample	Each	\$250.00
648.17	Furnishing Equipment for Making Borings	Each	\$700.00
648.21	Grouting 2 1/2 inch Bore Hole	Foot	\$11.00

## 2021 Summer Maintenance Bid

<b>SECTION 649</b>			
<b>Item No.</b>	<b>Item</b>	<b>Pay Unit</b>	<b>Accent Stripe</b>
649.01	Milled-In Audible Roadway Delineators (MIARDS)	Foot	\$0.43
649.11	Centerline Audible Roadway Delineators (CARDS)	Foot	\$0.35
649.21	Secondary Highway Audible Roadway Delineators (SHARDS)	Foot	\$0.35

## 2021 Summer Maintenance Bid

SECTION E655			
Item No.	Item	Pay Unit	EJ USA
E655.0106	Cast Iron Frame and Grate, 6 in. Dia.	LB	\$4.79
E655.0108	Cast Iron Frame and Grate, 8 in. Dia.	LB	\$3.07
E655.0110	Cast Iron Frame and Grate, 10 in. Dia.	LB	\$2.93
E655.0112	Cast Iron Frame and Grate, 12 in. Dia.	LB	\$2.16
E655.0115	Cast Iron Frame and Grate, 15 in. Dia.	LB	\$2.07
E655.0118	Cast Iron Frame and Grate, 18 in. Dia.	LB	\$1.43
E655.0124	Cast Iron Frame and Grate, 24 in. Dia.	LB	\$1.47
E655.0130	Cast Iron Frame and Grate, 30 in. Dia.	LB	\$1.46
E655.0201	Frames, Grates and Covers - Reticuline Type Grates and Frames	SF	\$89.11
E655.0501	Frames, Grates and Covers - Parallel Bar Type Grates and Frames	LB	\$4.67
E655.9901	Misc. Castings Weighing 100 lbs or less	LB	\$2.58
E655.9902	Misc. Castings Weighing 101 to 200 lbs	LB	\$2.37
E655.9903	Misc. Castings Weighing over 200 lbs	LB	\$2.37
E655.1001	Cast Iron Manhole Frames and Cover	Each	\$300.89
E655.1002	Cast Iron Manhole Frames and Cover	Each	\$300.89
E655.1003	Cast Iron Manhole Frames and Cover	Each	\$284.07
E655.1004	Cast Iron Manhole Frames and Cover	Each	\$437.77
E655.1005	Cast Iron Manhole Frames and Cover	Each	\$157.83
E655.1006	Cast Iron Manhole Frames and Cover	Each	\$157.83
E655.1007	Cast Iron Manhole Frames and Cover	Each	\$428.78
E655.1008	Cast Iron Manhole Frames and Cover	Each	\$874.64

## 2021 Summer Maintenance Bid

SECTION E685			
Item No.	Item	Pay Unit	Accent Stripe
E685.1101	White Epoxy ReflectORIZED Pavement Stripes - 20 mils (Under 5,000 feet)	Feet	\$1.95
E685.1102	White Epoxy ReflectORIZED Pavement Stripes - 20 mils (5,000 to 10,000 feet)	Feet	\$0.45
E685.1103	White Epoxy ReflectORIZED Pavement Stripes - 20 mils (Over 10,000 feet)	Feet	\$0.22
E685.1201	Yellow Epoxy ReflectORIZED Pavement Stripes - 20 mils (Under 5,000 feet)	Feet	\$1.95
E685.1202	Yellow Epoxy ReflectORIZED Pavement Stripes - 20 mils (5,000 to 10,000 feet)	Feet	\$0.45
E685.1203	Yellow Epoxy ReflectORIZED Pavement Stripes - 20 mils (Over 10,000 feet)	Feet	\$0.22
685.13	White Epoxy ReflectORIZED Pavement Letters - 20 mils	Each	\$50.00
685.14	White Epoxy ReflectORIZED Pavement Symbols - 20 mils	Each	\$99.00
685.1401003	White Epoxy ReflectORIZED Railroad Grade Crossing Symbols - 20 mils	Each	\$800.00

## 2021 Summer Maintenance Bid

SECTION E688			
Item No.	Item	Pay Unit	Accent Stripe
688.01	White Preformed Reflectorized Pavement Stripes (Furnish and Install)	Feet	\$1.95
E688.01	White Preformed Reflectorized Pavement Stripes (Furnish Only)	Feet	\$0.89
688.02	Yellow Preformed Reflectorized Pavement Stripes (Furnish and Install)	Feet	\$1.95
E688.02	Yellow Preformed Reflectorized Pavement Stripes (Furnish Only)	Feet	\$0.89
688.03	White Preformed Reflectorized Pavement Letters (Furnish and Install)	Each	\$85.00
E688.03	White Preformed Reflectorized Pavement Letters (Furnish Only)	Each	\$55.00
688.04	White Preformed Reflectorized Pavement Symbols (Furnish and Install)	Each	\$195.00
E688.04	White Preformed Reflectorized Pavement Symbols (Furnish Only)	Each	\$135.00

## 2021 Summer Maintenance Bid

SECTION E701					
Item No.	Item	Pay Unit	Dan Gernatt Gravel Products - Collins	Gernatt Asphalt Products - Gowanda	Gernatt Asphalt Products - Springville
E701.01	Portland Cement, Type I or II, 94-lb bag	Each	\$16.10	\$16.10	\$16.10
E701.02	Masonry Cement, Type M, 75-lb bag	Each	\$12.15	\$12.15	\$12.15
E701.04	Concrete Repair Material, Quikrete Crack Resistant or Equal, 80-lb bag	Each	\$7.55	\$7.55	\$7.55
E701.05	Pre-packed Mortar, 80-lb bag	Each	\$7.00	\$7.00	\$7.00



## 2021 Summer Maintenance Bid

SECTION E702 R2				
Item Number	Description	Unit	Midland Asphalt	Suit-Kote
E702.0501	Paving Asphalt (AC 20) Delivered & Applied	GAL	\$8.71	
E702.0702	Misc. Asphalt Cement (18-60) Joint/Crack Filler Packaged in Paper Containers - F.O.B. Plant	GAL	\$6.20	
E702.3001	Asphalt Emulsion (RS-1) - Delivered & Applied	GAL	\$2.78	\$2.718
E702.300101	Asphalt Emulsion (RS-1) - F.O.B. Plant	GAL		\$2.668
E702.3101	Asphalt Emulsion (RS-2) - Delivered & Applied	GAL	\$2.83	\$2.808
E702.310101	Asphalt Emulsion (RS-2) - F.O.B. Plant	GAL		\$2.758
E702.3102	Asphalt Emulsion (HFRS-2) - Delivered & Applied	GAL	\$2.83	\$2.808
E702.310201	Asphalt Emulsion (HFRS-2) - F.O.B. Plant	GAL		\$2.758
E702.3102p	Asphalt Emulsion (HFRS-2P) - Delivered & Applied	GAL	\$3.09	\$3.068
E702.310201p	Asphalt Emulsion (HFRS-2P) - F.O.B. Plant	GAL		\$3.018
E702.3201	Asphalt Emulsion (MS-2) - Delivered & Applied	GAL	\$3.18	\$3.159
E702.320101	Asphalt Emulsion (MS-2) - F.O.B. Plant	GAL		\$3.109
E702.3301	Asphalt Emulsion (HFMS-2) - Delivered & Applied	GAL	\$3.18	\$3.159
E702.330101	Asphalt Emulsion (HFMS-2) - F.O.B. Plant	GAL		\$3.109
E702.3401	Asphalt Emulsion (HFMS-2H) - Delivered & Applied	GAL	\$3.18	\$3.159
E702.340101	Asphalt Emulsion (HFMS-2H) - F.O.B. Plant	GAL		\$3.109
E702.3501	Asphalt Emulsion (SS-1) - Delivered & Applied	GAL	\$3.06	\$3.012
E702.350101	Asphalt Emulsion (SS-1) - F.O.B. Plant	GAL		\$2.962
E702.3601	Asphalt Emulsion (SS-1H) - Delivered & Applied	GAL	\$3.06	\$3.012
E702.360101	Asphalt Emulsion (SS-1H) - F.O.B. Plant	GAL		\$2.962
E702.4001	Cationic Asphalt Emulsion (CRS-1) - Delivered & Applied	GAL	\$2.72	\$2.738
E702.400101	Cationic Asphalt Emulsion (CRS-1) - F.O.B. Plant	GAL		\$2.688
E702.4101	Cationic Asphalt Emulsion (CRS-2) - Delivered & Applied	GAL	\$2.81	\$2.828
E702.410101	Cationic Asphalt Emulsion (CRS-2) - F.O.B. Plant	GAL	\$2.76	\$2.778
E702.4101p	Cationic Asphalt Emulsion (CRS-2P) - Delivered & Applied	GAL	\$3.07	\$3.088
E702.410101p	Cationic Asphalt Emulsion (CRS-2P) - F.O.B. Plant	GAL	\$3.02	\$3.038
E702.4201	Cationic Asphalt Emulsion (CMS-2) - Delivered & Applied	GAL	\$3.16	\$3.179
E702.420101	Cationic Asphalt Emulsion (CMS-2) - F.O.B. Plant	GAL	\$3.11	\$3.129
E702.4301	Cationic Asphalt Emulsion (CMS-2H) - Delivered & Applied	GAL	\$3.16	\$3.179
E702.430101	Cationic Asphalt Emulsion (CMS-2H) - F.O.B. Plant	GAL	\$3.11	\$3.129
E702.4401	Cationic Asphalt Emulsion (CSS-1) - Delivered & Applied	GAL	\$3.01	\$3.032
E702.440101	Cationic Asphalt Emulsion (CSS-1) - F.O.B. Plant	GAL	\$2.96	\$2.982
E702.4501	Cationic Asphalt Emulsion (CSS-1H) - Delivered & Applied	GAL	\$3.01	\$3.032
E702.450101	Cationic Asphalt Emulsion (CSS-1H) - F.O.B. Plant	GAL	\$2.96	\$2.982
E702.9901	Asphalt Emulsion Tack Coat (Minimum 500 Gallons per Delivery) - Delivered & Applied	GAL	\$4.17	\$4.250
E702.9902	Asphalt Emulsion Tack Coat (Minimum 500 Gallons per Order) - F.O.B. Plant	GAL	\$4.12	\$4.200
E702.9903	Waiting Time for Asphalt Emulsion Tack Coat Application (Per Hour after First Hour on Project)	Hour	\$150.00	\$185.000
E702.9904	Hand Spray Patching - Additional Charge per Gallon to any Delivered & Applied 702 Item	GAL	\$1.00	\$1.000
E702.9905	Bar Spray Patching - Additional Charge per Gallon to any Delivered & Applied 702 Item	GAL	\$0.50	\$0.500
E702.9907	Additional Cost for Self Propelled Stone Spreader for Full Width Surface Treatment	GAL	\$0.25	\$0.250
E702.9908	Additional Cost for Self Propelled Stone Spreader for Bar Spray Patching	GAL	\$0.29	\$0.290
E702.9909	Additional Cost for Self Propelled Stone Spreader Maximum Charge per day	DAY	\$2,500.00	\$2,500.000
E702.99010	Additional Cost for Mixing in Portable Pugmill (MS-2)	GAL	\$0.65	\$0.610
E702.99011	Additional Cost for Mixing in Portable Pugmill (HFMS-2)	GAL	\$0.65	\$0.610
E702.99012	Additional Cost for Mixing in Portable Pugmill (HFMS-2GH)	GAL	\$0.65	\$0.610
E702.99013	Additional Cost for Mixing in Traveling Plant Mixer (MS-2)	GAL	\$0.30	\$0.390
E702.99014	Additional Cost for Mixing in Traveling Plant Mixer (HFMS-2)	GAL	\$0.30	\$0.390
E702.99015	Additional Cost for Mixing in Traveling Plant Mixer (CMS-2)	GAL	\$0.30	\$0.390
E702.99016	Additional Cost for Mixing in Traveling Plant Mixer (CMS-2H)	GAL	\$0.30	\$0.390
E702.99023	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Fiber Mat Type A	SY	\$3.36	
E702.99024	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Fiber Seal Type B	SY	\$3.31	

## 2021 Summer Maintenance Bid

SECTION E702 R2				
Item Number	Description	Unit	Midland Asphalt	Suit-Kote
E702.99025	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Option A	SY	\$0.36	
E702.99026	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Option B	SY	\$0.37	
E702.99027	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Option C	SY	\$0.36	
E702.99028	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Option D	SY	\$0.34	
E702.99029	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Option E	SY	\$0.36	
E702.99030	Fiber Reinforced Bituminous Membrane Surface Treatment (1 - 5,000 SY/Day) Option F	SY	\$0.36	
E702.99031	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Fiber Mat Type A	SY	\$2.79	
E702.99032	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Fiber Seal Type B	SY	\$2.74	
E702.99033	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Option A	SY	\$0.36	
E702.99034	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Option B	SY	\$0.19	
E702.99035	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Option C	SY	\$0.18	
E702.99036	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Option D	SY	\$0.18	
E702.99037	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Option E	SY	\$0.18	
E702.99038	Fiber Reinforced Bituminous Membrane Surface Treatment (5,001 - 10,000 SY/Day) Option F	SY	\$0.18	
E702.99039	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Fiber Mat Type A	SY	\$2.17	
E702.99040	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Fiber Seal Type B	SY	\$2.12	
E702.99041	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Option A	SY	\$0.36	
E702.99042	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Option B	SY	\$0.10	
E702.99043	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Option C	SY	\$0.09	
E702.99044	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Option D	SY	\$0.15	
E702.99045	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Option E	SY	\$0.09	
E702.99046	Fiber Reinforced Bituminous Membrane Surface Treatment (10,001 - 20,000 SY/Day) Option F	SY	\$0.10	
E702.99047	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Fiber Mat Type A	SY	\$1.97	
E702.99048	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Fiber Seal Type B	SY	\$1.92	
E702.99049	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Option A	SY	\$0.30	
E702.99050	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Option B	SY	\$0.05	
E702.99051	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Option C	SY	\$0.05	
E702.99052	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Option D	SY	\$0.10	
E702.99053	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Option E	SY	\$0.05	
E702.99054	Fiber Reinforced Bituminous Membrane Surface Treatment (20,001 - 40,000 SY/Day) Option F	SY	\$0.05	
E702.99055	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Fiber Mat Type A	SY	\$1.86	

## 2021 Summer Maintenance Bid

SECTION E702 R2				
Item Number	Description	Unit	Midland Asphalt	Suit-Kote
E702.99056	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Fiber Seal Type B	SY	\$1.81	
E702.99057	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Option A	SY	\$0.30	
E702.99058	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Option B	SY	\$0.05	
E702.99059	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Option C	SY	\$0.04	
E702.99060	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Option D	SY	\$0.09	
E702.99061	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Option E	SY	\$0.05	
E702.99062	Fiber Reinforced Bituminous Membrane Surface Treatment (40,001 + SY/Day) Option F	SY	\$0.04	

## 2021 Summer Maintenance Bid

SECTION E703												
Item No.	Item	Pay Unit	Amherst Paving	Cambria Asphalt	County Line Stone	D & H Excavating	Dan Gernatt Gravel Products - Collins	Country Side Sand and Gravel - South Dayton	Gernatt Asphalt Products - West Seneca	Gernatt Asphalt Products - Springville	Gernatt Asphalt Products - Chaffee	Gernatt Asphalt Products - Freedom
E703.01	Crushed Stone, Screenings (Table 703-04)	Ton			\$12.95							
E703.02	Crushed Stone, Type 1 (Table 405-1)	Ton			\$17.95							
E703.03	Crushed Stone, Type 2 (Table 405-1)	Ton			\$18.25							
E703.04	Crushed Stone, Type 3 (Table 405-1)	Ton			\$18.25				\$21.60			
E703.05	Crushed Stone, #1A (Table 703-04)	Ton		\$22.00	\$19.00				\$25.80			
E703.06	Crushed Stone, #1ST (Table 703-04)	Ton		\$22.00	\$17.75							
E703.07	Crushed Stone, #1 (Table 703-04)	Ton		\$22.00	\$16.75				\$25.80			
E703.08	Crushed Stone, #2 (Table 703-04)	Ton		\$20.00	\$14.75				\$25.80			
E703.09	Crushed Stone, #1 & #2 Mixed (Table 703-04)	Ton		\$20.00	\$15.75							
E703.10	Crushed Stone, #3 or #4A Mixed (Table 703-04)	Ton		\$20.00	\$14.50							
E703.11	Crushed Stone, #4 or #3 & #4 Mixed (Table 703-04)	Ton		\$20.00	\$14.50							
E703.13	Crushed Stone, 1" Crusher Run - Subbase Course 733-04	Ton	\$15.00	\$14.50	\$10.95		\$22.10		\$20.80			
E703.14	Crushed Stone, 2" Crusher Run - Subbase Course 733-04 Type 2	Ton	\$15.00	\$14.00	\$9.85		\$20.95		\$19.80			
E703.15	Crushed Stone, 3" Crusher Run - Subbase Course 733-04 Type 4	Ton	\$15.00	\$14.00	\$9.85							
E703.16	Crushed Stone, 4" Crusher Run - Subbase Course 733-04 Type 3	Ton	\$15.00	\$14.00	\$9.85							
E703.17	Crushed Stone Fill, Fine (Table 733-21A)	Ton			\$14.50							
E703.18	Crushed Stone Fill, Light (Table 733-21A)	Ton			\$17.00							
E703.19	Crushed Stone Fill, Medium (Table 733-21A)	Ton			\$35.00							
E703.20	Crushed Stone Fill, Heavy (Table 733-21A)	Ton			\$35.00							
E703.21	Crushed Stone, Dry Rip Rap - Table 733-22A	Ton			\$60.00							
E703.22	Dimensional Stone - Custom, Based on Customer Inspection	Ton			\$60.00							
E703.23	Crushed Gravel, Type 1 (Table 405-1)	Ton	\$18.00									
E703.24	Crushed Gravel, Type 2 (Table 405-1)	Ton	\$18.00									
E703.25	Crushed Gravel, #1A (Table 703-04)	Ton	\$25.00			\$11.50	\$17.10	\$17.35	\$24.15	\$17.10		\$15.10
E703.26	Crushed Gravel, #1 (Table 703-04)	Ton	\$26.00			\$10.00	\$16.55	\$17.15	\$22.80	\$16.00		\$14.75
E703.27	Crushed Gravel, #1ST (Table 703-04)	Ton	\$26.00					\$16.15				\$14.75
E703.28	Crushed Gravel, #2 (Table 703-04)	Ton	\$26.00			\$9.50	\$16.55	\$16.90	\$22.55	\$16.00		\$15.25
E703.29	Crushed Gravel, #1 & #2 Mixed (Table 703-04)	Ton	\$26.00			\$9.75	\$16.55	\$16.90		\$16.00		\$15.25
E703.30	Crushed Gravel, 1" Crusher Run - Subbase Course 733-04	Ton	\$15.00			\$10.00						
E703.31	Crushed Gravel, 2" Crusher Run - Subbase Course 733-04 Type 4	Ton	\$15.00			\$8.00	\$15.15	\$14.80		\$11.45	\$11.60	\$13.40
E703.32	Crushed Gravel, 3" Crusher Run - - Subbase Course 733-04 Type 4	Ton	\$15.00			\$8.00	\$15.15	\$14.80		\$11.45	\$11.60	\$13.40
E703.33	Crushed Gravel, 1" Crusher Run Hard Heads Subbase Course 733-04	Ton				\$10.00	\$17.25	\$16.90		\$13.20	\$12.40	\$16.05
E703.34	Crushed Gravel, 2" Crusher Run Hard Heads Subbase Course 733-04 Type 2 EQ.	Ton				\$10.00	\$16.50	\$16.20		\$12.45	\$11.65	\$15.30
E703.36	Screened Gravel, #1 (Table 703-04)	Ton		\$24.50		\$6.00			\$17.50	\$11.50	\$9.60	
E703.37	Screened Gravel, #1A (Table 703-04)	Ton		\$24.50		\$5.75		\$12.85		\$10.65	\$8.70	
E703.39	Screened Gravel, #2 (Table 703-04)	Ton		\$24.50		\$7.75				\$12.85	\$10.90	
E703.40	Screened Gravel, #1 & #2 Mixed (Table 703-04)	Ton		\$24.50		\$7.25						
E703.41	Screened Gravel, Bank Run - Bank Run Gravel	Ton			\$7.00	\$5.25	\$10.35	\$8.05		\$10.00	\$8.00	\$10.15
E703.42	Screened Gravel, 1" Screened	Ton	\$15.00			\$7.00						
E703.43	Screened Gravel, 2" Screened (Table 733-04A)	Ton				\$5.75	\$13.65	\$9.30		\$10.10	\$9.60	\$11.25
E703.44	Screened Gravel, 3" Screened (Table 733-04A)	Ton				\$5.75	\$13.65	\$9.30		\$10.10	\$9.60	\$11.25
E703.50	Mortar Sand	Ton		\$23.00			\$14.65	\$14.65	\$21.15	\$14.70	\$14.70	
E703.51	Concrete Sand	Ton		\$23.00	\$16.50	\$9.50	\$11.85	\$11.85	\$18.95	\$11.85		\$11.85
E703.52	Recycled Concrete Aggregate, 1-inch	Ton	\$16.00	\$10.75		\$10.00						
E703.53	Recycled Concrete Aggregate, 2-inch	Ton	\$16.00	\$10.00		\$9.00						
E703.54	Sidewalk Blend (60-40 blend of #1 and Concrete Sand)	Ton		\$24.00	\$17.75		\$14.20		\$21.25	\$14.15	\$14.15	\$14.15
E703.55	Reclaimed Asphalt Pavement for Earthwork and Subbase -5/8"	Ton	\$15.00	\$16.00	\$20.00	\$18.00						

## 2021 Summer Maintenance Bid

SECTION E703												
Item No.	Item	Pay Unit	Amherst Paving	Cambria Asphalt	County Line Stone	D & H Excavating	Dan Gernatt Gravel Products - Collins	Country Side Sand and Gravel - South Dayton	Gernatt Asphalt Products - West Seneca	Gernatt Asphalt Products - Springville	Gernatt Asphalt Products - Chaffee	Gernatt Asphalt Products - Freedom
E703.56	Reclaimed Asphalt Pavement for Earthwork and Subbase -2"	Ton	\$15.00	\$14.00	\$14.00		\$18.85			\$21.00		
E703.57	Reclaimed Asphalt Pavement for Earthwork and Subbase -unprocessed	Ton	\$15.00	\$9.00	\$13.00					\$16.00		
E733.2001	Underdrain Filter, Type 1 - Table 733-20A	Ton	\$35.00		\$16.75					\$11.50	\$9.60	
E733.2002	Underdrain Filter, Type 2 - Table 733-20A	Ton	\$35.00		\$19.00			\$12.85		\$10.65	\$8.70	

## 2021 Summer Maintenance Bid

SECTION E703											
Item No.	Item	Pay Unit	Gernatt Asphalt Products - Gowanda	Gernatt Asphalt Products - Hanover	Redland/Lafarge Lockport	Redland/Lafarge Niagara	Redland/Lafarge Freedom	New Enterprise Wehrle Drive	New Enterprise Como Park	New Enterprise Franklinville	UCC
E703.01	Crushed Stone, Screenings (Table 703-04)	Ton			\$12.50			\$15.75			
E703.02	Crushed Stone, Type 1 (Table 405-1)	Ton						\$19.20			
E703.03	Crushed Stone, Type 2 (Table 405-1)	Ton									
E703.04	Crushed Stone, Type 3 (Table 405-1)	Ton									
E703.05	Crushed Stone, #1A (Table 703-04)	Ton			\$23.00			\$24.75			
E703.06	Crushed Stone, #1ST (Table 703-04)	Ton									
E703.07	Crushed Stone, #1 (Table 703-04)	Ton			\$18.75	\$20.35		\$18.50			
E703.08	Crushed Stone, #2 (Table 703-04)	Ton			\$17.75	\$19.35		\$17.60			
E703.09	Crushed Stone, #1 & #2 Mixed (Table 703-04)	Ton			\$18.75			\$18.60			
E703.10	Crushed Stone, #3 or #4A Mixed (Table 703-04)	Ton						\$17.25			
E703.11	Crushed Stone, #4 or #3 & #4 Mixed (Table 703-04)	Ton						\$17.25			
E703.13	Crushed Stone, 1" Crusher Run - Subbase Course 733-04	Ton		\$22.40	\$13.75	\$15.35		\$13.40			
E703.14	Crushed Stone, 2" Crusher Run - Subbase Course 733-04 Type 2	Ton		\$21.15	\$12.00	\$13.60		\$10.90	\$11.25		
E703.15	Crushed Stone, 3" Crusher Run - Subbase Course 733-04 Type 4	Ton									
E703.16	Crushed Stone, 4" Crusher Run - Subbase Course 733-04 Type 3	Ton									
E703.17	Crushed Stone Fill, Fine (Table 733-21A)	Ton			\$21.00			\$17.25			
E703.18	Crushed Stone Fill, Light (Table 733-21A)	Ton			\$22.00			\$16.95			
E703.19	Crushed Stone Fill, Medium (Table 733-21A)	Ton			\$40.00	\$40.00		\$40.00			
E703.20	Crushed Stone Fill, Heavy (Table 733-21A)	Ton			\$40.00	\$40.00		\$40.00			
E703.21	Crushed Stone, Dry Rip Rap - Table 733-22A	Ton			\$40.00	\$40.00					
E703.22	Dimensional Stone - Custom, Based on Customer Inspection	Ton									
E703.23	Crushed Gravel, Type 1 (Table 405-1)	Ton									
E703.24	Crushed Gravel, Type 2 (Table 405-1)	Ton									
E703.25	Crushed Gravel, #1A (Table 703-04)	Ton	\$16.55	\$17.10			\$16.50	\$21.75		\$15.75	
E703.26	Crushed Gravel, #1 (Table 703-04)	Ton	\$16.55	\$16.55			\$13.00	\$20.75		\$14.75	
E703.27	Crushed Gravel, #1ST (Table 703-04)	Ton								\$13.75	
E703.28	Crushed Gravel, #2 (Table 703-04)	Ton	\$16.55	\$16.55			\$12.50			\$13.75	
E703.29	Crushed Gravel, #1 & #2 Mixed (Table 703-04)	Ton	\$16.55	\$16.55			\$13.00			\$13.75	
E703.30	Crushed Gravel, 1" Crusher Run - Subbase Course 733-04	Ton									
E703.31	Crushed Gravel, 2" Crusher Run - Subbase Course 733-04 Type 4	Ton	\$15.10	\$15.25			\$10.75				
E703.32	Crushed Gravel, 3" Crusher Run - - Subbase Course 733-04 Type 4	Ton	\$15.10	\$15.25							
E703.33	Crushed Gravel, 1" Crusher Run Hard Heads Subbase Course 733-04	Ton									
E703.34	Crushed Gravel, 2" Crusher Run Hard Heads Subbase Course 733-04 Type 2 EQ.	Ton									
E703.36	Screened Gravel, #1 (Table 703-04)	Ton			\$34.00		\$10.00	\$17.55		\$7.75	
E703.37	Screened Gravel, #1A (Table 703-04)	Ton			\$34.00		\$10.00	\$16.95			
E703.39	Screened Gravel, #2 (Table 703-04)	Ton					\$9.00	\$18.35		\$9.50	
E703.40	Screened Gravel, #1 & #2 Mixed (Table 703-04)	Ton					\$10.00				
E703.41	Screened Gravel, Bank Run - Bank Run Gravel	Ton	\$10.35	\$10.50							
E703.42	Screened Gravel, 1" Screened	Ton									
E703.43	Screened Gravel, 2" Screened (Table 733-04A)	Ton		\$13.10			\$9.00				
E703.44	Screened Gravel, 3" Screened (Table 733-04A)	Ton		\$13.10							
E703.50	Mortar Sand	Ton		\$14.75	\$34.00			\$26.50			
E703.51	Concrete Sand	Ton	\$11.85	\$11.85			\$13.75	\$20.60		\$9.75	
E703.52	Recycled Concrete Aggregate, 1-inch	Ton									
E703.53	Recycled Concrete Aggregate, 2-inch	Ton									\$9.00 West Seneca/ Evans
E703.54	Sidewalk Blend (60-40 blend of #1 and Concrete Sand)	Ton	\$14.35	\$14.35	\$34.00		\$14.50	\$19.25		\$12.00	
E703.55	Reclaimed Asphalt Pavement for Earthwork and Subbase -5/8"	Ton									

## 2021 Summer Maintenance Bid

SECTION E703											
Item No.	Item	Pay Unit	Gernatt Asphalt Products - Gowanda	Gernatt Asphalt Products - Hanover	Redland/Lafarge Lockport	Redland/Lafarge Niagara	Redland/Lafarge Freedom	New Enterprise Wehrle Drive	New Enterprise Como Park	New Enterprise Franklinville	UCC
E703.56	Reclaimed Asphalt Pavement for Earthwork and Subbase -2"	Ton									\$7.50 West Seneca/ Evans
E703.57	Reclaimed Asphalt Pavement for Earthwork and Subbase -unprocessed	Ton									
E733.2001	Underdrain Filter, Type 1 - Table 733-20A	Ton		\$15.95			\$10.00	\$17.55		\$7.75	
E733.2002	Underdrain Filter, Type 2 - Table 733-20A	Ton		\$14.55			\$10.00	\$16.95		\$7.00	

**2021 Summer Maintenance Bid**

<b>SECTION E800</b>											
<b>Item No.</b>	<b>Item</b>	<b>Pay Unit</b>	<b>Amherst Paving</b>	<b>County Line Stone</b>	<b>Dan Gernatt Gravel Products - Collins</b>	<b>Country Side Sand and Gravel - South Dayton</b>	<b>Gernatt Asphalt Products - Chaffee</b>	<b>Gernatt Asphalt Products - Collins</b>	<b>Gernatt Asphalt Products - Delevan</b>	<b>Gernatt Asphalt Products - Freedom</b>	<b>Gernatt Asphalt Products - Gowanda</b>
E800.0101	Bituminous Materials or Aggregate Delivered to Paver or Widener, 0-5 Miles Fixed Charge Price	Ton	\$6.20	\$3.95	\$3.90	\$3.90	\$3.90	\$3.90	\$3.90	\$3.90	\$3.90
E800.0102	Bituminous Materials or Aggregate Delivered to Paver or Widener, 6-15 Miles Price per Ton per Mile	Ton/Mile	\$0.30	\$0.20	\$0.25	\$0.25	\$0.25	\$0.25	\$0.25	\$0.25	\$0.25
E800.0103	Bituminous Materials or Aggregate Delivered to Paver or Widener, Price per Ton per Mile for over 15 Miles	Ton/Mile	\$0.30	\$0.20	\$0.20	\$0.20	\$0.20	\$0.20	\$0.20	\$0.20	\$0.20
E800.0201	Asphalt, Stone or Gravel Delivered to Stockpile or Plant, 0-5 Miles Fixed Charge Price	Ton	\$4.75	\$2.85	\$3.10	\$3.10	\$3.10	\$3.10	\$3.10	\$3.10	\$3.10
E800.0202	Asphalt, Stone or Gravel Delivered to Stockpile or Plant, 6-15 Miles Price per Ton per Mile	Ton/Mile	\$0.30	\$0.15	\$0.18	\$0.18	\$0.18	\$0.18	\$0.18	\$0.18	\$0.18
E800.0203	Asphalt, Stone or Gravel Delivered to Stockpile or Plant, Price per Ton per Mile for over 15 Miles	Ton/Mile	\$0.30	\$0.15	\$0.18	\$0.18	\$0.18	\$0.18	\$0.18	\$0.18	\$0.18
E800.0301	Medium, Heavy, Dry, and Dimensional Rip Rap delivered to a Stockpile or Plant, 0-5 Miles Fixed Charge Price	Ton		\$3.95							
E800.0302	Medium, Heavy, Dry, and Dimensional Rip Rap delivered to a Stockpile or Plant, 6-15 Miles Per Ton Per Mile	Ton/Mile		\$0.20							
E800.0303	Medium, Heavy, Dry, and Dimensional Rip Rap delivered to a Stockpile or Plant, Over 15 Miles Per Ton Per Mile	Ton/Mile		\$0.15							

Note 1 - Saturday will be charged an additional 30% / ton. Minimum charge will be 4 hours for day work.  
 Minimum charge per load (when hauling by the ton) is 20 tons.  
 Waiting time will be charged at \$100.00 per hour for dump trucks and \$115.00 per hour for tractors and trailers after 15 minutes on site when hauling material by the ton. Customer is responsible for damage done to the truck by others. Millings hauled from mill to dump site will be billed at \$127.50 (prevailing wage) per hour + 1 hour travel (8 hour work day Mon-Fri / OT billed at \$30/hr Extra).



## 2021 Summer Maintenance Bid

SECTION E800										
Item No.	Item	Pay Unit	Gernatt Asphalt Products - Hanover	Gernatt Asphalt Products - Springville	Gernatt Asphalt Products - West Seneca	Redland/ Lafarge Lockport	Redland/ Lafarge Niagara	New Enterprise	Northeast Diversification	UCC See Note 1
E800.0101	Bituminous Materials or Aggregate Delivered to Paver or Widener, 0-5 Miles Fixed Charge Price	Ton	\$3.90	\$3.90	\$3.90	\$7.50	\$7.50	\$4.00	\$5.00	\$4.00
E800.0102	Bituminous Materials or Aggregate Delivered to Paver or Widener, 6-15 Miles Price per Ton per Mile	Ton/Mile	\$0.25	\$0.25	\$0.25	\$0.40	\$0.40	\$0.20	\$0.25	\$0.25
E800.0103	Bituminous Materials or Aggregate Delivered to Paver or Widener, Price per Ton per Mile for over 15 Miles	Ton/Mile	\$0.20	\$0.20	\$0.20	\$0.40	\$0.40	\$0.20	\$0.20	\$0.25
E800.0201	Asphalt, Stone or Gravel Delivered to Stockpile or Plant, 0-5 Miles Fixed Charge Price	Ton	\$3.10	\$3.10	\$3.10	\$6.50	\$6.50	\$3.00	\$3.50	\$3.50
E800.0202	Asphalt, Stone or Gravel Delivered to Stockpile or Plant, 6-15 Miles Price per Ton per Mile	Ton/Mile	\$0.18	\$0.18	\$0.18	\$0.40	\$0.40	\$0.15	\$0.20	\$0.25
E800.0203	Asphalt, Stone or Gravel Delivered to Stockpile or Plant, Price per Ton per Mile for over 15 Miles	Ton/Mile	\$0.18	\$0.18	\$0.18	\$0.40	\$0.40	\$0.15	\$0.19	\$0.25
E800.0301	Medium, Heavy, Dry, and Dimensional Rip Rap delivered to a Stockpile or Plant, 0-5 Miles Fixed Charge Price	Ton						\$5.00		
E800.0302	Medium, Heavy, Dry, and Dimensional Rip Rap delivered to a Stockpile or Plant, 6-15 Miles Per Ton Per Mile	Ton/Mile						\$0.25		
E800.0303	Medium, Heavy, Dry, and Dimensional Rip Rap delivered to a Stockpile or Plant, Over 15 Miles Per Ton Per Mile	Ton/Mile						\$0.25		

Note 1 - Saturday will be charged an additional 30% / ton. Minimum charge will be 4 hours  
 Minimum charge per load (when hauling by the ton) is 20 tons.  
 Waiting time will be charged at \$100.00 per hour for dump trucks and \$115.00 per hour for 1  
 site when hauling material by the ton. Customer is responsible for damage done to the truc  
 dump site will be billed at \$127.50 (prevailing wage) per hour + 1 hour travel (8 hour work d

## 2021 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Admar	Amherst Paving	American Paving & Excavating	Comet Flasher	County Line Stone	D & H Excavating	Dig It of NY	Gauthier Blacktop
E900.01PD	Road Widener with Operator	Day		\$2,500.00	\$3,200.00			\$1,899.00		
E900.01PW	Road Widener with Operator	Week		\$11,000.00	\$14,000.00			\$8,500.00		
E900.01PM	Road Widener with Operator	Month		\$40,000.00	\$44,000.00					
E900.02PD	Bituminous Asphalt Paver with Operator	Day		\$2,500.00	\$2,950.00		\$3,150.00	\$1,600.00		
E900.02PW	Bituminous Asphalt Paver with Operator	Week		\$12,500.00	\$12,500.00			\$8,000.00		
E900.02PM	Bituminous Asphalt Paver with Operator	Month		\$40,000.00	\$42,000.00					
E900.03PD	Bitum. Asphalt Paver with Operator and Screed Man	Day		\$3,300.00	\$3,600.00		\$3,150.00	\$2,100.00		\$1,725.00
E900.03PW	Bitum. Asphalt Paver with Operator and Screed Man	Week		\$16,500.00	\$16,500.00			\$10,500.00		\$8,625.00
E900.03PM	Bitum. Asphalt Paver with Operator and Screed Man	Month		\$45,000.00	\$64,000.00					
E900.0301PD	Bituminous Asphalt Paver	Day			\$2,950.00		\$3,150.00			
E900.0301PW	Bituminous Asphalt Paver	Week			\$12,500.00					
E900.0301PM	Bituminous Asphalt Paver	Month			\$42,000.00					
E900.04PD	Self-Propelled 4-Speed Loader with Operator	Day			\$3,800.00		\$3,000.00			
E900.04PW	Self-Propelled 4-Speed Loader with Operator	Week			\$18,000.00					
E900.04PM	Self-Propelled 4-Speed Loader with Operator	Month			\$65,000.00					
E900.05PD	Portable Screening Plant without Operator	Day		\$5,000.00	\$8,000.00					
E900.05PW	Portable Screening Plant without Operator	Week		\$20,000.00	\$32,000.00					
E900.05PM	Portable Screening Plant without Operator	Month		\$80,000.00	\$96,000.00					
E900.06PD	Portable Screening Plant with Operator	Day		\$6,000.00	\$8,000.00					
E900.06PW	Portable Screening Plant with Operator	Week		\$25,000.00	\$32,000.00					
E900.06PM	Portable Screening Plant with Operator	Month		\$100,000.00	\$96,000.00					
E900.07PD	2-Ton Roller without Operator	Day	\$125.00	\$600.00	\$600.00		\$1,200.00			\$250.00
E900.07PW	2-Ton Roller without Operator	Week	\$350.00	\$3,000.00	\$1,800.00					\$850.00
E900.07PM	2-Ton Roller without Operator	Month	\$1,000.00	\$12,000.00	\$6,000.00					
E900.08PD	2-Ton Roller with Operator	Day		\$1,400.00	\$1,400.00		\$1,200.00	\$800.00		\$845.00
E900.08PW	2-Ton Roller with Operator	Week		\$7,000.00	\$6,300.00			\$3,900.00		\$4,000.00
E900.08PM	2-Ton Roller with Operator	Month		\$28,000.00	\$23,000.00					
E900.09PD	3-5 Ton Roller without Operator	Day	\$200.00	\$700.00	\$600.00		\$1,200.00			\$480.00
E900.09PW	3-5 Ton Roller without Operator	Week	\$600.00	\$3,500.00	\$2,000.00					\$1,825.00
E900.09PM	3-5 Ton Roller without Operator	Month	\$1,800.00	\$14,000.00	\$6,000.00					
E900.10PD	3-5 Ton Roller with Operator	Day		\$1,500.00	\$1,300.00		\$1,200.00	\$875.00		\$1,100.00
E900.10PW	3-5 Ton Roller with Operator	Week		\$7,500.00	\$6,300.00			\$4,200.00		\$4,700.00
E900.10PM	3-5 Ton Roller with Operator	Month		\$30,000.00	\$23,000.00					
E900.11PD	10 Ton Roller without Operator	Day	\$350.00	\$1,000.00	\$1,100.00		\$1,200.00			
E900.11PW	10 Ton Roller without Operator	Week	\$1,000.00	\$5,000.00	\$4,000.00					
E900.11PM	10 Ton Roller without Operator	Month	\$2,800.00	\$20,000.00	\$12,000.00					
E900.12PD	10 Ton Roller with Operator	Day		\$1,900.00	\$1,900.00		\$1,200.00	\$1,268.00		
E900.12PW	10 Ton Roller with Operator	Week		\$9,500.00	\$7,800.00			\$6,340.00		
E900.12PM	10 Ton Roller with Operator	Month		\$38,000.00	\$28,000.00					
E900.13PD	Pneumatic Tired Roller without Operator	Day	\$275.00							
E900.13PW	Pneumatic Tired Roller without Operator	Week	\$800.00							
E900.14PD	Pneumatic Tired Roller with Operator	Day								
E900.14PW	Pneumatic Tired Roller with Operator	Week								
E900.15PD	6-Ton Excavator Crawler without Operator	Day	\$300.00	\$1,200.00	\$900.00					
E900.15PW	6-Ton Excavator Crawler without Operator	Week	\$800.00	\$6,000.00	\$3,600.00					
E900.15PM	6-Ton Excavator Crawler without Operator	Month	\$2,400.00	\$24,000.00	\$12,000.00					
E900.16PD	6-Ton Excavator Crawler with Operator	Day		\$2,500.00	\$1,700.00					
E900.16PW	6-Ton Excavator Crawler with Operator	Week		\$12,500.00	\$7,000.00					
E900.16PM	6-Ton Excavator Crawler with Operator	Month		\$50,000.00	\$26,000.00					
E900.17PD	12-Ton Excavator Crawler without Operator	Day	\$375.00	\$1,300.00	\$1,200.00					\$1,570.00

## 2021 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Admar	Amherst Paving	American Paving & Excavating	Comet Flasher	County Line Stone	D & H Excavating	Dig It of NY	Gauthier Blacktop
E900.17PW	12-Ton Excavator Crawler without Operator	Week	\$1,100.00	\$6,500.00	\$4,800.00					
E900.17PM	12-Ton Excavator Crawler without Operator	Month	\$3,200.00	\$26,000.00	\$15,000.00					
E900.18PD	12-Ton Excavator Crawler with Operator	Day		\$2,500.00	\$2,200.00			\$1,492.00		
E900.18PW	12-Ton Excavator Crawler with Operator	Week		\$12,500.00	\$8,500.00			\$7,460.00		
E900.18PM	12-Ton Excavator Crawler with Operator	Month		\$50,000.00	\$34,000.00					
E900.19PD	15-Ton Excavator Crawler without Operator	Day	\$600.00	\$1,400.00	\$1,850.00					
E900.19PW	15-Ton Excavator Crawler without Operator	Week	\$1,700.00	\$7,000.00	\$6,800.00					
E900.19PM	15-Ton Excavator Crawler without Operator	Month	\$5,000.00	\$28,000.00	\$25,000.00					
E900.20PD	15-Ton Excavator Crawler with Operator	Day		\$2,700.00	\$2,200.00			\$1,492.00		
E900.20PW	15-Ton Excavator Crawler with Operator	Week		\$13,500.00	\$9,800.00			\$7,460.00		
E900.20PM	15-Ton Excavator Crawler with Operator	Month		\$54,000.00	\$38,000.00					
E900.21PD	22-Ton Excavator Crawler without Operator	Day	\$1,000.00	\$1,500.00	\$1,850.00					
E900.21PW	22-Ton Excavator Crawler without Operator	Week	\$2,700.00	\$7,500.00	\$8,000.00					
E900.21PM	22-Ton Excavator Crawler without Operator	Month	\$6,000.00	\$30,000.00	\$30,000.00					
E900.22PD	22-Ton Excavator Crawler with Operator	Day		\$2,800.00	\$2,800.00			\$1,612.00		
E900.22PW	22-Ton Excavator Crawler with Operator	Week		\$14,000.00	\$10,500.00			\$8,060.00		
E900.22PM	22-Ton Excavator Crawler with Operator	Month		\$56,000.00	\$38,000.00					
E900.26PD	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day								
E900.26PW	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week								
E900.29PD	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Day		\$1,000.00	\$1,200.00					
E900.29PW	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Week		\$5,000.00	\$4,800.00					
E900.29PM	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Month		\$20,000.00	\$15,000.00					
E900.30PD	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Day		\$1,900.00	\$1,950.00			\$800.00		
E900.30PW	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Week		\$9,500.00	\$7,000.00			\$3,700.00		
E900.30PM	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Month		\$38,000.00	\$25,000.00					
E900.31PD	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Day	\$300.00	\$1,000.00	\$1,300.00					
E900.31PW	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Week	\$900.00	\$5,000.00	\$5,400.00					
E900.31PM	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Month	\$2,700.00	\$20,000.00	\$18,000.00					
E900.32PD	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Day		\$1,900.00	\$2,200.00			\$1,212.00		\$1,080.00
E900.32PW	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Week		\$9,500.00	\$9,000.00			\$6,060.00		\$5,200.00
E900.32PM	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Month		\$38,000.00	\$32,000.00					
E900.33PD	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Day	\$400.00	\$1,100.00	\$1,500.00		\$3,000.00			
E900.33PW	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Week	\$1,200.00	\$5,500.00	\$6,000.00					
E900.33PM	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Month	\$3,300.00	\$22,000.00	\$20,000.00					
E900.34PD	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Day		\$2,000.00	\$2,600.00		\$3,000.00	\$1,212.00		\$1,080.00
E900.34PW	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Week		\$10,000.00	\$12,000.00			\$6,060.00		\$5,200.00
E900.34PM	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Month		\$40,000.00	\$40,000.00					
E900.35PD	Backhoe, Rubber Tire, without Operator	Day	\$250.00	\$800.00	\$800.00					
E900.35PW	Backhoe, Rubber Tire, without Operator	Week	\$600.00	\$4,000.00	\$3,200.00					
E900.35PM	Backhoe, Rubber Tire, without Operator	Month	\$1,600.00	\$16,000.00	\$9,000.00					
E900.36PD	Backhoe, Rubber Tire, with Operator	Day		\$1,800.00	\$1,600.00			\$1,212.00		
E900.36PW	Backhoe, Rubber Tire, with Operator	Week		\$9,000.00	\$7,200.00			\$6,060.00		
E900.36PM	Backhoe, Rubber Tire, with Operator	Month		\$36,000.00	\$25,000.00					
E900.37PD	Bulldozer, D-6 or Equal, without Operator	Day	\$400.00	\$900.00	\$2,200.00					
E900.37PW	Bulldozer, D-6 or Equal, without Operator	Week	\$1,200.00	\$4,500.00	\$10,000.00					
E900.37PM	Bulldozer, D-6 or Equal, without Operator	Month	\$3,600.00	\$18,000.00	\$30,000.00					
E900.38PD	Bulldozer, D-6 or Equal, with Operator	Day		\$1,900.00	\$2,400.00			\$1,676.00		\$1,295.00
E900.38PW	Bulldozer, D-6 or Equal, with Operator	Week		\$9,500.00	\$10,000.00			\$8,380.00		\$6,475.00
E900.38PM	Bulldozer, D-6 or Equal, with Operator	Month		\$38,000.00	\$40,000.00					
E900.39PD	Bulldozer, D-7 or Equal, without Operator	Day	\$900.00	\$1,000.00	\$2,400.00					
E900.39PW	Bulldozer, D-7 or Equal, without Operator	Week	\$2,400.00	\$5,000.00	\$12,000.00					

## 2021 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Admar	Amherst Paving	American Paving & Excavating	Comet Flasher	County Line Stone	D & H Excavating	Dig It of NY	Gauthier Blacktop
E900.39PM	Bulldozer, D-7 or Equal, without Operator	Month	\$6,500.00	\$20,000.00	\$36,000.00					
E900.40PD	Bulldozer, D-7 or Equal, with Operator	Day		\$2,000.00	\$2,800.00					
E900.40PW	Bulldozer, D-7 or Equal, with Operator	Week		\$10,000.00	\$15,000.00					
E900.40PM	Bulldozer, D-7 or Equal, with Operator	Month		\$40,000.00	\$48,000.00					
E900.41PD	Bucket Truck without Operator	Day			\$3,000.00					
E900.41PW	Bucket Truck without Operator	Week			\$15,000.00					
E900.41PM	Bucket Truck without Operator	Month			\$60,000.00					
E900.42PH	Single Axle Dump Truck with Operator	Hour		\$98.00	\$85.00		\$85.00	\$80.00	\$71.00	\$80.00
E900.42PD	Single Axle Dump Truck with Operator	Day		\$784.00	\$680.00			\$640.00	\$568.00	\$640.00
E900.42PW	Single Axle Dump Truck with Operator	Week		\$3,920.00	\$3,400.00			\$3,200.00	\$2,840.00	\$3,200.00
E900.42PM	Single Axle Dump Truck with Operator	Month		\$15,680.00	\$13,600.00				\$11,360.00	\$12,800.00
E900.43PH	Tandem Axle Dump Truck with Operator	Hour		\$105.00	\$100.00		\$88.00	\$85.00	\$82.00	\$85.00
E900.43PD	Tandem Axle Dump Truck with Operator	Day		\$840.00	\$800.00			\$680.00	\$640.00	\$680.00
E900.43PW	Tandem Axle Dump Truck with Operator	Week		\$4,200.00	\$4,800.00			\$3,400.00	\$3,200.00	\$3,400.00
E900.43PM	Tandem Axle Dump Truck with Operator	Month		\$16,800.00	\$19,200.00				\$12,800.00	
E900.44PH	Tri-Axle Dump Truck with Operator	Hour		\$110.00	\$110.00		\$90.00	\$115.00	\$83.00	
E900.44PD	Tri-Axle Dump Truck with Operator	Day		\$880.00	\$880.00			\$920.00	\$648.00	
E900.44PW	Tri-Axle Dump Truck with Operator	Week		\$4,400.00	\$4,400.00			\$4,600.00	\$3,240.00	
E900.44PM	Tri-Axle Dump Truck with Operator	Month		\$17,600.00	\$18,600.00				\$12,960.00	
E900.45PH	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Hour		\$175.00	\$140.00			\$125.00	\$115.00	
E900.45PD	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Day		\$1,400.00	\$1,200.00				\$920.00	
E900.45PW	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Week		\$7,000.00	\$5,800.00				\$4,600.00	
E900.45PM	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Month		\$28,000.00	\$22,800.00				\$18,400.00	
E900.46PD	Rotary Broom Sweeper without Operator	Day	\$250.00	\$800.00	\$1,300.00					
E900.46PW	Rotary Broom Sweeper without Operator	Week	\$700.00	\$4,000.00	\$6,500.00					
E900.46PM	Rotary Broom Sweeper without Operator	Month	\$1,800.00	\$16,000.00	\$2,600.00					
E900.47PD	Rotary Broom Sweeper with Operator	Day		\$1,800.00	\$1,400.00					
E900.47PW	Rotary Broom Sweeper with Operator	Week		\$9,000.00	\$7,000.00					
E900.47PM	Rotary Broom Sweeper with Operator	Month		\$36,000.00	\$28,000.00					
E900.49PD	Mower with Brush Hog without Operator	Day			\$2,500.00					
E900.49PW	Mower with Brush Hog without Operator	Week			\$12,500.00					
E900.49PM	Mower with Brush Hog without Operator	Month			\$60,000.00					
E900.50PD	185 CFM Compressor without Operator	Day	\$90.00	\$800.00	\$350.00					
E900.50PW	185 CFM Compressor without Operator	Week	\$250.00	\$4,000.00	\$1,400.00					
E900.50PM	185 CFM Compressor without Operator	Month	\$600.00	\$16,000.00	\$4,500.00					
E900.51PD	Street Sweeper with Operator	Day		\$1,500.00	\$2,500.00					
E900.51PW	Street Sweeper with Operator	Week		\$7,500.00	\$12,500.00					
E900.51PM	Street Sweeper with Operator	Month		\$30,000.00	\$50,000.00					
E900.52PD	Brush Chipper without Operator	Day	\$300.00		\$1,500.00					
E900.52PW	Brush Chipper without Operator	Week	\$900.00		\$7,500.00					
E900.52PM	Brush Chipper without Operator	Month	\$2,600.00		\$24,000.00					
E900.53PD	Skid Steer Loader without Operator	Day	\$200.00	\$900.00	\$900.00					
E900.53PW	Skid Steer Loader without Operator	Week	\$600.00	\$4,500.00	\$4,500.00					
E900.53PM	Skid Steer Loader without Operator	Month	\$1,500.00	\$18,000.00	\$15,000.00					
E900.5301PD	Skid Steer Loader Auger Attachment	Day	\$70.00		\$850.00					
E900.5302PD	Skid Steer Loader Breakers Attachment	Day	\$175.00		\$1,100.00					
E900.5303PD	Skid Steer Loader Planer Attachment	Day	\$350.00	\$600.00	\$1,200.00					
E900.5304PD	Skid Steer Loader Wheel Saw Attachment	Day	\$500.00		\$2,000.00					
E900.5305PD	Skid Steer Loader Combition Bucket Attachment	Day			\$700.00					
E900.5306PD	Skid Steer Loader Sweeper Attachment	Day	\$125.00		\$800.00					
E900.5307PD	Skid Steer Loader Trenchers Attachment	Day	\$200.00		\$1,200.00					

## 2021 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Admar	Amherst Paving	American Paving & Excavating	Comet Flasher	County Line Stone	D & H Excavating	Dig It of NY	Gauthier Blacktop
E900.58PD	Flusher/Vacuum Truck without Operator	Day	\$700.00		\$4,000.00			\$3,000.00		
E900.58PW	Flusher/Vacuum Truck without Operator	Week	\$1,500.00		\$20,000.00					
E900.58PM	Flusher/Vacuum Truck without Operator	Month	\$4,500.00		\$80,000.00					
E900.59PD	Flusher/Vacuum Truck with Operator	Day			\$4,000.00					
E900.59PW	Flusher/Vacuum Truck with Operator	Week			\$20,000.00					
E900.59PM	Flusher/Vacuum Truck with Operator	Month			\$80,000.00					
E900.60PD	Shoring Equipment, Trench Boxes without Operator	Day			\$600.00					
E900.60PW	Shoring Equipment, Trench Boxes without Operator	Week			\$3,000.00					
E900.60PM	Shoring Equipment, Trench Boxes without Operator	Month			\$9,000.00					
E900.62PD	Topsoil Shredder with Operator	Day			\$8,000.00					
E900.64	Movement of Equipment	Hour/Move	\$150.00	\$175.00	\$140/HR		\$140.00	\$125.00		
E900.6501PH	Snow and Ice Removal, Single Axle Dump Truck	Hour		\$90.00	\$110.00		\$100.00		\$200.00	
E900.6502PH	Snow and Ice Removal, Tandem Axle Dump Truck	Hour		\$105.00	\$140.00		\$115.00	\$110.00		
E900.6503PH	Snow and Ice Removal, Tri- Axle Dump Truck	Hour		\$110.00	\$150.00		\$125.00	\$110.00		
E900.66PH	Portable Standby Generator 100 Kw @ 208 VAC	Hour			\$150.00					
E900.66PD	Portable Standby Generator 100 Kw @ 208 VAC	Day	\$250.00		\$1,200.00					
E900.66PM	Portable Standby Generator 100 Kw @ 208 VAC	Month	\$2,400.00		\$4,800.00					
E900.6601	Portable Standby Generator 100 Kw @ 208 VAC, Running Time Premium/Hour	Hour			\$175.00					
E900.6602	Portable Standby Generator 100 Kw @ 208 VAC, Delivery/Pick-up	Lump Sum	\$300.00		\$500.00					
E900.6603	Portable Standby Generator 100 Kw @ 208 VAC, (Extra Cable, Per Foot Per Day)	Foot/Day	\$10.00		\$5.00					
E900.67PD	Portable Standby Generator 150 Kw @ 208 VAC	Day	\$300.00							
E900.67PM	Portable Standby Generator 150 Kw @ 208 VAC	Month	\$2,100.00							
E900.6702	Portable Standby Generator 150 Kw @ 208 VAC, Delivery/Pick-up	Lump Sum	\$300.00							
E900.6703	Portable Standby Generator 150 Kw @ 208 VAC, Extra Cable, Per Foot Per Day	Foot/Day	\$1.00							
E900.68PD	Portable Standby Generator 50 Kw @ 240 VAC	Day	\$295.00							
E900.68PM	Portable Standby Generator 50 Kw @ 240 VAC	Month	\$2,350.00							
E900.6802	Portable Standby Generator 50 Kw @ 240 VAC, Delivery/Pick-up	Lump Sum	\$300.00							
E900.6803	Portable Standby Generator 50 Kw @ 240 VAC, Extra Cable, Per Foot Per Day	Foot/Day	\$1.00							
E900.69PD	Portable Standby Generator 150 Kw @ 240 VAC	Day	\$325.00							
E900.69PM	Portable Standby Generator 150 Kw @ 240 VAC	Month	\$2,525.00							
E900.6902	Portable Standby Generator 150 Kw @ 240 VAC, Delivery/Pick-up	Lump Sum	\$300.00							
E900.6903	Portable Standby Generator 150 Kw @ 240 VAC, Extra Cable, Per Foot Per Day	Foot/Day	\$1.00							
E900.70PD	Portable Standby Generator 100 Kw @ 480 VAC	Day	\$600.00							
E900.70PM	Portable Standby Generator 100 Kw @ 480 VAC	Month	\$4,500.00							
E900.7601	Portable Pump - Critically Silenced, Trailer Mount, 4" Self Priming, Solids Handling, 1,000 GPM @ 100' Total Head, 200 GPM @ 165' Total Head - Godwin CD103M or equal	Day	\$60.00		\$1,800.00			\$800.00		
E900.7602	Portable Pump - Critically Silenced, Trailer Mount, 6" Self Priming, Solids Handling, 2,000 GPM @ 35' Total Head, 500 GPM @ 100' Total Head - Godwin CD150M or equal	Day	\$150.00					\$800.00		
E900.7604	Portable Pump - Trailer Mount, 10" Self Priming, Solids Handling, 3,500 GPM @ 50' Total Head, 1,500 GPM @ 145' Total Head - Godwin CD250M or equal	Day						\$1,000.00		
E900.7701	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 4"x20'	Day			\$150.00					
E900.7702	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 6"x20'	Day	\$20.00							
E900.7703	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 8"x10'	Day	\$40.00							
E900.7706	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 4"x50'	Day			\$50.00			\$50.00		

## 2021 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Admar	Amherst Paving	American Paving & Excavating	Comet Flasher	County Line Stone	D & H Excavating	Dig It of NY	Gauthier Blacktop
E900.7707	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 6"x50'	Day	\$25.00					\$60.00		
E900.7708	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 8"x50'	Day	\$30.00							

## 2021 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Admar	Amherst Paving	American Paving & Excavating	Comet Flasher	County Line Stone	D & H Excavating	Dig It of NY	Gauthier Blacktop
E900.8101	Fittings - Suction Screen, W/Female Bauer Style Fitting, 4" Godwin QD or Equal	Day			\$350.00					
E900.8301PD	Crawler Impact Crusher - Concrete	Day			\$11,000.00					
E900.8302PW	Crawler Impact Crusher - Concrete	Week			\$44,000.00					
E900.8303PD	Crawler Impact Crusher - Asphalt/Stone/Gravel	Day			\$9,000.00					
E900.8304PW	Crawler Impact Crusher - Asphalt/Stone/Gravel	Week			\$36,000.00					
E900.8305	Mobilization - Concrete	LS			\$6,000.00					
E900.8306	Mobilization - Asphalt/Stone/Gravel	LS			\$4,000.00					
E900.8401PD	Slinger	Day			\$2,000.00		\$2,000.00			
E900.8402PW	Slinger	Week			\$10,000.00					
E900.85PH	Tub Grinder with Operator (per Hour)	Hour			\$700.00					
E900.85PD	Tub Grinder with Operator (per Day)	Day			\$4,800.00					
E900.85PW	Tub Grinder with Operator (per Week)	Week			\$19,000.00					
E900.85PM	Tub Grinder with Operator (per Month)	Month			\$76,000.00					
E900.86PH	Horizontal Wood Grinder with Operator (per Hour)	Hour			\$800.00					
E900.86PD	Horizontal Wood Grinder with Operator (per Day)	Day			\$4,800.00					
E900.86PW	Horizontal Wood Grinder with Operator (per Week)	Week			\$19,000.00					
E900.86PM	Horizontal Wood Grinder with Operator (per Month)	Month			\$76,000.00					
E900.87PH	Bobcat with splitter and Operator (per Hour)	Hour			\$175.00					
E900.87PD	Bobcat with splitter and Operator (per Day)	Day			\$1,400.00					
E900.87PW	Bobcat with splitter and Operator (per Week)	Week			\$7,000.00					
E900.87PM	Bobcat with splitter and Operator (per Month)	Month			\$28,000.00					
E900.88PH	Excavator with splitter and Operator (per Hour)	Hour			\$300.00					
E900.88PD	Excavator with splitter and Operator (per Day)	Day			\$2,400.00					
E900.88PW	Excavator with splitter and Operator (per Week)	Week			\$9,600.00					
E900.88PM	Excavator with splitter and Operator (per Month)	Month			\$38,400.00					
E900.8901 PD	Cone truck with 450 cones and without Operator (per Event)	Event			\$2,500.00	\$850.00				
E900.8902 PD	Cone truck without cones and without Operator (per Event)	Event			\$2,000.00	\$450.00				
E900.90 PD	Grader With Operator	Day			\$1,800.00					
E900.90 PW	Grader With Operator	Week			\$9,000.00					
E900.90 PM	Grader With Operator	Month			\$36,000.00					
E900.91 PD	Grader Without Operator	Day			\$1,800.00					
E900.91 PW	Grader Without Operator	Week			\$8,000.00					
E900.91 PM	Grader Without Operator	Month			\$36,000.00					

Note 1 - Includes Two Operator  
 Note 2 - Includes One Operator  
 Note 3 - Morbark 1300  
 Note 4 - Bandit 3680

## 2021 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Dan Gernatt Gravel Products - Collins	J & D Seal Tech Corp.	Michael Serafini	Redland/ Lafarge	Midland Asphalt	Milherst Construction	New Enterprise	New Frontier Excavating & Paving
E900.01PD	Road Widener with Operator	Day						\$2,100.00		\$3,100.00
E900.01PW	Road Widener with Operator	Week						\$10,500.00		
E900.01PM	Road Widener with Operator	Month						\$42,000.00		
E900.02PD	Bituminous Asphalt Paver with Operator	Day	\$3,150.00	\$1,800.00	\$2,800.00	\$3,100.00		\$2,600.00	\$2,760.00	
E900.02PW	Bituminous Asphalt Paver with Operator	Week	\$11,950.00	\$11,000.00	\$11,000.00			\$13,000.00		
E900.02PM	Bituminous Asphalt Paver with Operator	Month		\$39,200.00	\$39,000.00			\$52,000.00		
E900.03PD	Bitum. Asphalt Paver with Operator and Screed Man	Day		\$3,200.00	\$3,200.00	\$3,900.00		\$3,300.00	\$3,100.00	\$3,600.00
E900.03PW	Bitum. Asphalt Paver with Operator and Screed Man	Week		\$11,000.00	\$12,000.00			\$16,500.00		
E900.03PM	Bitum. Asphalt Paver with Operator and Screed Man	Month		\$45,000.00	\$42,000.00			\$66,000.00		
E900.0301PD	Bituminous Asphalt Paver	Day							\$3,800.00	
E900.0301PW	Bituminous Asphalt Paver	Week								
E900.0301PM	Bituminous Asphalt Paver	Month								
E900.04PD	Self-Propelled 4-Speed Loader with Operator	Day								
E900.04PW	Self-Propelled 4-Speed Loader with Operator	Week								
E900.04PM	Self-Propelled 4-Speed Loader with Operator	Month								
E900.05PD	Portable Screening Plant without Operator	Day			\$1,000.00					
E900.05PW	Portable Screening Plant without Operator	Week			\$4,000.00					
E900.05PM	Portable Screening Plant without Operator	Month			\$12,000.00					
E900.06PD	Portable Screening Plant with Operator	Day			\$2,000.00					
E900.06PW	Portable Screening Plant with Operator	Week			\$7,500.00					
E900.06PM	Portable Screening Plant with Operator	Month			\$24,000.00					
E900.07PD	2-Ton Roller without Operator	Day		\$600.00	\$350.00					
E900.07PW	2-Ton Roller without Operator	Week		\$3,500.00	\$1,250.00					
E900.07PM	2-Ton Roller without Operator	Month		\$18,000.00	\$2,500.00					
E900.08PD	2-Ton Roller with Operator	Day		\$1,400.00	\$780.00			\$1,100.00		
E900.08PW	2-Ton Roller with Operator	Week		\$7,000.00	\$3,900.00			\$5,500.00		
E900.08PM	2-Ton Roller with Operator	Month		\$28,000.00	\$14,700.00			\$22,000.00		
E900.09PD	3-5 Ton Roller without Operator	Day			\$450.00					\$650.00
E900.09PW	3-5 Ton Roller without Operator	Week			\$1,800.00					
E900.09PM	3-5 Ton Roller without Operator	Month			\$4,500.00					
E900.10PD	3-5 Ton Roller with Operator	Day		\$1,400.00	\$900.00			\$1,200.00		
E900.10PW	3-5 Ton Roller with Operator	Week		\$7,500.00	\$4,300.00			\$6,000.00		
E900.10PM	3-5 Ton Roller with Operator	Month		\$30,000.00	\$17,000.00			\$30,000.00		
E900.11PD	10 Ton Roller without Operator	Day	\$1,225.00		\$650.00				\$980.00	\$1,000.00
E900.11PW	10 Ton Roller without Operator	Week	\$4,150.00		\$2,350.00					
E900.11PM	10 Ton Roller without Operator	Month			\$5,950.00					
E900.12PD	10 Ton Roller with Operator	Day		\$1,900.00	\$1,075.00	\$1,975.00		\$1,750.00	\$1,440.00	\$1,900.00
E900.12PW	10 Ton Roller with Operator	Week		\$9,000.00	\$4,975.00			\$8,750.00		
E900.12PM	10 Ton Roller with Operator	Month		\$35,000.00	\$19,850.00			\$35,000.00		
E900.13PD	Pneumatic Tired Roller without Operator	Day								
E900.13PW	Pneumatic Tired Roller without Operator	Week								
E900.14PD	Pneumatic Tired Roller with Operator	Day					\$2,000.00			
E900.14PW	Pneumatic Tired Roller with Operator	Week								
E900.15PD	6-Ton Excavator Crawler without Operator	Day		\$1,400.00	\$600.00					
E900.15PW	6-Ton Excavator Crawler without Operator	Week		\$6,000.00	\$1,900.00					
E900.15PM	6-Ton Excavator Crawler without Operator	Month		\$28,000.00	\$4,800.00					
E900.16PD	6-Ton Excavator Crawler with Operator	Day		\$2,100.00	\$1,080.00			\$1,350.00		
E900.16PW	6-Ton Excavator Crawler with Operator	Week		\$10,200.00	\$4,200.00			\$6,750.00		
E900.16PM	6-Ton Excavator Crawler with Operator	Month		\$48,000.00	\$17,000.00			\$27,000.00		
E900.17PD	12-Ton Excavator Crawler without Operator	Day		\$1,500.00	\$625.00					



## 2021 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Dan Gernatt Gravel Products - Collins	J & D Seal Tech Corp.	Michael Serafini	Redland/ Lafarge	Midland Asphalt	Milherst Construction	New Enterprise	New Frontier Excavating & Paving
E900.17PW	12-Ton Excavator Crawler without Operator	Week		\$8,000.00	\$1,700.00					
E900.17PM	12-Ton Excavator Crawler without Operator	Month		\$28,000.00	\$4,900.00					
E900.18PD	12-Ton Excavator Crawler with Operator	Day		\$2,300.00	\$1,100.00			\$1,400.00		
E900.18PW	12-Ton Excavator Crawler with Operator	Week		\$11,500.00	\$4,500.00			\$7,000.00		
E900.18PM	12-Ton Excavator Crawler with Operator	Month		\$45,000.00	\$17,800.00			\$28,000.00		
E900.19PD	15-Ton Excavator Crawler without Operator	Day		\$1,800.00	\$650.00					
E900.19PW	15-Ton Excavator Crawler without Operator	Week		\$8,000.00	\$2,000.00					
E900.19PM	15-Ton Excavator Crawler without Operator	Month		\$30,000.00	\$4,750.00					
E900.20PD	15-Ton Excavator Crawler with Operator	Day		\$2,800.00	\$1,000.00			\$1,500.00		
E900.20PW	15-Ton Excavator Crawler with Operator	Week		\$14,000.00	\$5,000.00			\$7,500.00		
E900.20PM	15-Ton Excavator Crawler with Operator	Month		\$50,000.00	\$22,000.00			\$30,000.00		
E900.21PD	22-Ton Excavator Crawler without Operator	Day			\$800.00					
E900.21PW	22-Ton Excavator Crawler without Operator	Week			\$3,300.00					
E900.21PM	22-Ton Excavator Crawler without Operator	Month			\$5,000.00					
E900.22PD	22-Ton Excavator Crawler with Operator	Day		\$2,900.00	\$1,200.00			\$1,600.00		
E900.22PW	22-Ton Excavator Crawler with Operator	Week		\$14,500.00	\$6,000.00			\$8,000.00		
E900.22PM	22-Ton Excavator Crawler with Operator	Month		\$55,000.00	\$23,000.00			\$32,000.00		
E900.26PD	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day								
E900.26PW	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week								
E900.29PD	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Day		\$1,100.00	\$395.00					
E900.29PW	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Week		\$5,000.00	\$1,600.00					
E900.29PM	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Month		\$20,000.00	\$4,600.00					
E900.30PD	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Day		\$1,900.00	\$900.00			\$1,400.00		\$1,500.00
E900.30PW	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Week		\$9,800.00	\$3,900.00			\$7,000.00		
E900.30PM	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Month		\$36,000.00	\$15,900.00			\$28,000.00		
E900.31PD	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Day			\$450.00					
E900.31PW	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Week			\$1,650.00					
E900.31PM	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Month			\$4,500.00					
E900.32PD	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Day		\$1,200.00	\$1,000.00			\$1,500.00		\$1,500.00
E900.32PW	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Week		\$6,000.00	\$4,000.00			\$7,500.00		
E900.32PM	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Month		\$38,000.00	\$16,000.00			\$30,000.00		
E900.33PD	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Day		\$1,200.00	\$550.00					
E900.33PW	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Week		\$5,300.00	\$2,000.00					
E900.33PM	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Month		\$21,000.00	\$4,500.00					
E900.34PD	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Day		\$2,000.00	\$900.00			\$1,500.00		\$1,500.00
E900.34PW	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Week		\$10,000.00	\$4,200.00			\$7,500.00		
E900.34PM	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Month		\$40,000.00	\$16,800.00			\$30,000.00		
E900.35PD	Backhoe, Rubber Tire, without Operator	Day		\$900.00	\$425.00					
E900.35PW	Backhoe, Rubber Tire, without Operator	Week		\$4,000.00	\$1,800.00					
E900.35PM	Backhoe, Rubber Tire, without Operator	Month		\$16,000.00	\$4,500.00					
E900.36PD	Backhoe, Rubber Tire, with Operator	Day		\$1,800.00	\$900.00			\$1,300.00		
E900.36PW	Backhoe, Rubber Tire, with Operator	Week		\$9,000.00	\$4,500.00			\$6,500.00		
E900.36PM	Backhoe, Rubber Tire, with Operator	Month		\$36,000.00	\$16,500.00			\$26,000.00		
E900.37PD	Bulldozer, D-6 or Equal, without Operator	Day			\$800.00					
E900.37PW	Bulldozer, D-6 or Equal, without Operator	Week			\$2,500.00					
E900.37PM	Bulldozer, D-6 or Equal, without Operator	Month			\$7,900.00					
E900.38PD	Bulldozer, D-6 or Equal, with Operator	Day			\$1,150.00			\$1,650.00		
E900.38PW	Bulldozer, D-6 or Equal, with Operator	Week			\$5,200.00			\$8,250.00		
E900.38PM	Bulldozer, D-6 or Equal, with Operator	Month			\$20,800.00			\$33,000.00		
E900.39PD	Bulldozer, D-7 or Equal, without Operator	Day			\$900.00					
E900.39PW	Bulldozer, D-7 or Equal, without Operator	Week			\$3,700.00					

## 2021 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Dan Gernatt Gravel Products - Collins	J & D Seal Tech Corp.	Michael Serafini	Redland/ Lafarge	Midland Asphalt	Milherst Construction	New Enterprise	New Frontier Excavating & Paving
E900.39PM	Bulldozer, D-7 or Equal, without Operator	Month			\$9,500.00					
E900.40PD	Bulldozer, D-7 or Equal, with Operator	Day			\$1,550.00			\$1,700.00		
E900.40PW	Bulldozer, D-7 or Equal, with Operator	Week			\$7,000.00			\$8,500.00		
E900.40PM	Bulldozer, D-7 or Equal, with Operator	Month			\$24,000.00			\$34,000.00		
E900.41PD	Bucket Truck without Operator	Day								
E900.41PW	Bucket Truck without Operator	Week								
E900.41PM	Bucket Truck without Operator	Month								
E900.42PH	Single Axle Dump Truck with Operator	Hour		\$98.00				\$85.00		
E900.42PD	Single Axle Dump Truck with Operator	Day		\$780.00				\$680.00		
E900.42PW	Single Axle Dump Truck with Operator	Week		\$3,900.00				\$3,400.00		
E900.42PM	Single Axle Dump Truck with Operator	Month		\$11,200.00				\$13,600.00		
E900.43PH	Tandem Axle Dump Truck with Operator	Hour		\$80.00				\$93.00		
E900.43PD	Tandem Axle Dump Truck with Operator	Day		\$640.00				\$744.00		
E900.43PW	Tandem Axle Dump Truck with Operator	Week		\$3,220.00				\$3,720.00		
E900.43PM	Tandem Axle Dump Truck with Operator	Month		\$12,700.00				\$14,880.00		
E900.44PH	Tri-Axle Dump Truck with Operator	Hour	\$119.00	\$81.00				\$94.00		
E900.44PD	Tri-Axle Dump Truck with Operator	Day		\$640.00				\$752.00		
E900.44PW	Tri-Axle Dump Truck with Operator	Week		\$3,220.00				\$3,760.00		
E900.44PM	Tri-Axle Dump Truck with Operator	Month		\$12,800.00				\$15,040.00		
E900.45PH	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Hour	\$172.00					\$126.00		
E900.45PD	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Day						\$1,008.00		
E900.45PW	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Week						\$5,040.00		
E900.45PM	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Month						\$20,160.00		
E900.46PD	Rotary Broom Sweeper without Operator	Day								
E900.46PW	Rotary Broom Sweeper without Operator	Week								
E900.46PM	Rotary Broom Sweeper without Operator	Month								
E900.47PD	Rotary Broom Sweeper with Operator	Day						\$1,260.00		
E900.47PW	Rotary Broom Sweeper with Operator	Week						\$6,300.00		
E900.47PM	Rotary Broom Sweeper with Operator	Month						\$25,200.00		
E900.49PD	Mower with Brush Hog without Operator	Day								
E900.49PW	Mower with Brush Hog without Operator	Week								
E900.49PM	Mower with Brush Hog without Operator	Month								
E900.50PD	185 CFM Compressor without Operator	Day								
E900.50PW	185 CFM Compressor without Operator	Week								
E900.50PM	185 CFM Compressor without Operator	Month								
E900.51PD	Street Sweeper with Operator	Day		\$1,000.00						
E900.51PW	Street Sweeper with Operator	Week		\$3,800.00						
E900.51PM	Street Sweeper with Operator	Month		\$5,000.00						
E900.52PD	Brush Chipper without Operator	Day								
E900.52PW	Brush Chipper without Operator	Week								
E900.52PM	Brush Chipper without Operator	Month								
E900.53PD	Skid Steer Loader without Operator	Day			\$400.00					
E900.53PW	Skid Steer Loader without Operator	Week			\$1,200.00					
E900.53PM	Skid Steer Loader without Operator	Month			\$4,200.00					
E900.5301PD	Skid Steer Loader Auguer Attachment	Day			\$300.00					
E900.5302PD	Skid Steer Loader Breakers Attachment	Day			\$600.00					
E900.5303PD	Skid Steer Loader Planer Attachment	Day			\$500.00	\$1,800.00			\$1,725.00	
E900.5304PD	Skid Steer Loader Wheel Saw Attachment	Day			\$800.00					
E900.5305PD	Skid Steer Loader Combition Bucket Attachment	Day			\$400.00					
E900.5306PD	Skid Steer Loader Sweeper Attachment	Day			\$400.00					
E900.5307PD	Skid Steer Loader Trenchers Attachment	Day								

## 2021 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Dan Gernatt Gravel Products - Collins	J & D Seal Tech Corp.	Michael Serafini	Redland/ Lafarge	Midland Asphalt	Milherst Construction	New Enterprise	New Frontier Excavating & Paving
E900.58PD	Flusher/Vacuum Truck without Operator	Day								
E900.58PW	Flusher/Vacuum Truck without Operator	Week								
E900.58PM	Flusher/Vacuum Truck without Operator	Month								
E900.59PD	Flusher/Vacuum Truck with Operator	Day								
E900.59PW	Flusher/Vacuum Truck with Operator	Week								
E900.59PM	Flusher/Vacuum Truck with Operator	Month								
E900.60PD	Shoring Equipment, Trench Boxes without Operator	Day								
E900.60PW	Shoring Equipment, Trench Boxes without Operator	Week								
E900.60PM	Shoring Equipment, Trench Boxes without Operator	Month								
E900.62PD	Topsoil Shredder with Operator	Day								
E900.64	Movement of Equipment	Hour/Move	\$172.00		\$120.00				\$170.00	
E900.6501PH	Snow and Ice Removal, Single Axle Dump Truck	Hour	\$119.00	\$98.00	\$120.00			\$85.00		
E900.6502PH	Snow and Ice Removal, Tandem Axle Dump Truck	Hour	\$119.00	\$120.00	\$90.00			\$93.00		
E900.6503PH	Snow and Ice Removal, Tri- Axle Dump Truck	Hour	\$119.00	\$125.00	\$90.00			\$94.00		
E900.66PH	Portable Standby Generator 100 Kw @ 208 VAC	Hour								
E900.66PD	Portable Standby Generator 100 Kw @ 208 VAC	Day								
E900.66PM	Portable Standby Generator 100 Kw @ 208 VAC	Month								
E900.6601	Portable Standby Generator 100 Kw @ 208 VAC, Running Time Premium/Hour	Hour								
E900.6602	Portable Standby Generator 100 Kw @ 208 VAC, Delivery/Pick-up	Lump Sum								
E900.6603	Portable Standby Generator 100 Kw @ 208 VAC, (Extra Cable, Per Foot Per Day)	Foot/Day								
E900.67PD	Portable Standby Generator 150 Kw @ 208 VAC	Day								
E900.67PM	Portable Standby Generator 150 Kw @ 208 VAC	Month								
E900.6702	Portable Standby Generator 150 Kw @ 208 VAC, Delivery/Pick-up	Lump Sum								
E900.6703	Portable Standby Generator 150 Kw @ 208 VAC, Extra Cable, Per Foot Per Day	Foot/Day								
E900.68PD	Portable Standby Generator 50 Kw @ 240 VAC	Day								
E900.68PM	Portable Standby Generator 50 Kw @ 240 VAC	Month								
E900.6802	Portable Standby Generator 50 Kw @ 240 VAC, Delivery/Pick-up	Lump Sum								
E900.6803	Portable Standby Generator 50 Kw @ 240 VAC, Extra Cable, Per Foot Per Day	Foot/Day								
E900.69PD	Portable Standby Generator 150 Kw @ 240 VAC	Day								
E900.69PM	Portable Standby Generator 150 Kw @ 240 VAC	Month								
E900.6902	Portable Standby Generator 150 Kw @ 240 VAC, Delivery/Pick-up	Lump Sum								
E900.6903	Portable Standby Generator 150 Kw @ 240 VAC, Extra Cable, Per Foot Per Day	Foot/Day								
E900.70PD	Portable Standby Generator 100 Kw @ 480 VAC	Day								
E900.70PM	Portable Standby Generator 100 Kw @ 480 VAC	Month								
E900.7601	Portable Pump - Critically Silenced, Trailer Mount, 4" Self Priming, Solids Handling, 1,000 GPM @ 100' Total Head, 200 GPM @ 165' Total Head - Godwin CD103M or equal	Day								
E900.7602	Portable Pump - Critically Silenced, Trailer Mount, 6" Self Priming, Solids Handling, 2,000 GPM @ 35' Total Head, 500 GPM @ 100' Total Head - Godwin CD150M or equal	Day								
E900.7604	Portable Pump - Trailer Mount, 10" Self Priming, Solids Handling, 3,500 GPM @ 50' Total Head, 1,500 GPM @ 145' Total Head - Godwin CD250M or equal	Day								
E900.7701	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 4"x20'	Day								
E900.7702	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 6"x20'	Day								
E900.7703	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 8"x10'	Day								
E900.7706	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 4"x50'	Day								

## 2021 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Dan Gernatt Gravel Products - Collins	J & D Seal Tech Corp.	Michael Serafini	Redland/ Lafarge	Midland Asphalt	Milherst Construction	New Enterprise	New Frontier Excavating & Paving
E900.7707	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 6"x50'	Day								
E900.7708	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 8"x50'	Day								

## 2021 Summer Maintenance Bid

SECTION E900										
Item No.	Item	Pay Unit	Dan Gernatt Gravel Products - Collins	J & D Seal Tech Corp.	Michael Serafini	Redland/ Lafarge	Midland Asphalt	Milherst Construction	New Enterprise	New Frontier Excavating & Paving
E900.8101	Fittings - Suction Screen, W/Female Bauer Style Fitting, 4" Godwin QD or Equal	Day								
E900.8301PD	Crawler Impact Crusher - Concrete	Day								
E900.8302PW	Crawler Impact Crusher - Concrete	Week								
E900.8303PD	Crawler Impact Crusher - Asphalt/Stone/Gravel	Day								
E900.8304PW	Crawler Impact Crusher - Asphalt/Stone/Gravel	Week								
E900.8305	Mobilization - Concrete	LS								
E900.8306	Mobilization - Asphalt/Stone/Gravel	LS								
E900.8401PD	Slinger	Day								
E900.8402PW	Slinger	Week								
E900.85PH	Tub Grinder with Operator (per Hour)	Hour								
E900.85PD	Tub Grinder with Operator (per Day)	Day								
E900.85PW	Tub Grinder with Operator (per Week)	Week								
E900.85PM	Tub Grinder with Operator (per Month)	Month								
E900.86PH	Horizontal Wood Grinder with Operator (per Hour)	Hour								
E900.86PD	Horizontal Wood Grinder with Operator (per Day)	Day								
E900.86PW	Horizontal Wood Grinder with Operator (per Week)	Week								
E900.86PM	Horizontal Wood Grinder with Operator (per Month)	Month								
E900.87PH	Bobcat with splitter and Operator (per Hour)	Hour								
E900.87PD	Bobcat with splitter and Operator (per Day)	Day								
E900.87PW	Bobcat with splitter and Operator (per Week)	Week								
E900.87PM	Bobcat with splitter and Operator (per Month)	Month								
E900.88PH	Excavator with splitter and Operator (per Hour)	Hour								
E900.88PD	Excavator with splitter and Operator (per Day)	Day								
E900.88PW	Excavator with splitter and Operator (per Week)	Week								
E900.88PM	Excavator with splitter and Operator (per Month)	Month								
E900.8901 PD	Cone truck with 450 cones and without Operator (per Event)	Event								
E900.8902 PD	Cone truck without cones and without Operator (per Event)	Event								
E900.90 PD	Grader With Operator	Day								
E900.90 PW	Grader With Operator	Week								
E900.90 PM	Grader With Operator	Month								
E900.91 PD	Grader Without Operator	Day								
E900.91 PW	Grader Without Operator	Week								
E900.91 PM	Grader Without Operator	Month								

Note 1 - Includes Two Operator  
 Note 2 - Includes One Operator  
 Note 3 - Morbark 1300  
 Note 4 - Bandit 3680

## 2021 Summer Maintenance Bid

SECTION E900									
Item No.	Item	Pay Unit	Northeast Diversification	Occhino Corp	Pat Roberts & Sons	Robinson Paving	Suit-Kote	UCC	Zoladz Construction
E900.01PD	Road Widener with Operator	Day		\$2,200.00				\$2,250.00	
E900.01PW	Road Widener with Operator	Week		\$9,000.00				\$9,000.00	
E900.01PM	Road Widener with Operator	Month							
E900.02PD	Bituminous Asphalt Paver with Operator	Day	\$2,250.00	\$2,500.00			\$3,300.00	\$2,400.00	
E900.02PW	Bituminous Asphalt Paver with Operator	Week	\$8,500.00	\$10,000.00				\$10,000.00	
E900.02PM	Bituminous Asphalt Paver with Operator	Month	\$35,000.00						
E900.03PD	Bitum. Asphalt Paver with Operator and Screed Man	Day	\$2,600.00	\$3,200.00		\$3,600.00	\$3,500.00	\$3,000.00	
E900.03PW	Bitum. Asphalt Paver with Operator and Screed Man	Week	\$11,500.00	\$13,000.00		\$16,500.00			
E900.03PM	Bitum. Asphalt Paver with Operator and Screed Man	Month	\$48,000.00						
E900.0301PD	Bituminous Asphalt Paver	Day							
E900.0301PW	Bituminous Asphalt Paver	Week							
E900.0301PM	Bituminous Asphalt Paver	Month							
E900.04PD	Self-Propelled 4-Speed Loader with Operator	Day							
E900.04PW	Self-Propelled 4-Speed Loader with Operator	Week							
E900.04PM	Self-Propelled 4-Speed Loader with Operator	Month							
E900.05PD	Portable Screening Plant without Operator	Day		\$2,500.00				\$2,500.00	
E900.05PW	Portable Screening Plant without Operator	Week		\$10,000.00					
E900.05PM	Portable Screening Plant without Operator	Month							
E900.06PD	Portable Screening Plant with Operator	Day		\$3,380.00					
E900.06PW	Portable Screening Plant with Operator	Week		\$13,500.00					
E900.06PM	Portable Screening Plant with Operator	Month							
E900.07PD	2-Ton Roller without Operator	Day						\$300.00	
E900.07PW	2-Ton Roller without Operator	Week							
E900.07PM	2-Ton Roller without Operator	Month							
E900.08PD	2-Ton Roller with Operator	Day	\$1,500.00					\$1,100.00	
E900.08PW	2-Ton Roller with Operator	Week	\$6,000.00						
E900.08PM	2-Ton Roller with Operator	Month	\$21,000.00						
E900.09PD	3-5 Ton Roller without Operator	Day			\$800.00			\$300.00	
E900.09PW	3-5 Ton Roller without Operator	Week			\$2,000.00				
E900.09PM	3-5 Ton Roller without Operator	Month							
E900.10PD	3-5 Ton Roller with Operator	Day	\$1,500.00	\$1,200.00	\$900.00	\$1,400.00		\$1,100.00	
E900.10PW	3-5 Ton Roller with Operator	Week	\$6,000.00		\$4,200.00	\$6,500.00			
E900.10PM	3-5 Ton Roller with Operator	Month	\$21,000.00						
E900.11PD	10 Ton Roller without Operator	Day						\$400.00	
E900.11PW	10 Ton Roller without Operator	Week							
E900.11PM	10 Ton Roller without Operator	Month							
E900.12PD	10 Ton Roller with Operator	Day	\$1,800.00	\$1,350.00		\$1,500.00	\$2,200.00	\$1,200.00	
E900.12PW	10 Ton Roller with Operator	Week	\$7,000.00			\$7,100.00			
E900.12PM	10 Ton Roller with Operator	Month	\$29,000.00						
E900.13PD	Pneumatic Tired Roller without Operator	Day					\$1,900.00	\$1,200.00	
E900.13PW	Pneumatic Tired Roller without Operator	Week						\$4,800.00	
E900.14PD	Pneumatic Tired Roller with Operator	Day					\$2,000.00	\$2,200.00	
E900.14PW	Pneumatic Tired Roller with Operator	Week						\$8,000.00	
E900.15PD	6-Ton Excavator Crawler without Operator	Day			\$1,300.00				
E900.15PW	6-Ton Excavator Crawler without Operator	Week			\$4,600.00				
E900.15PM	6-Ton Excavator Crawler without Operator	Month							
E900.16PD	6-Ton Excavator Crawler with Operator	Day	\$1,650.00	\$1,400.00	\$1,400.00	\$1,600.00			
E900.16PW	6-Ton Excavator Crawler with Operator	Week	\$7,900.00		\$5,000.00	\$7,500.00			
E900.16PM	6-Ton Excavator Crawler with Operator	Month	\$24,000.00						
E900.17PD	12-Ton Excavator Crawler without Operator	Day			\$1,500.00				

## 2021 Summer Maintenance Bid

SECTION E900									
Item No.	Item	Pay Unit	Northeast Diversification	Occhino Corp	Pat Roberts & Sons	Robinson Paving	Suit-Kote	UCC	Zoladz Construction
E900.17PW	12-Ton Excavator Crawler without Operator	Week			\$5,400.00				
E900.17PM	12-Ton Excavator Crawler without Operator	Month							
E900.18PD	12-Ton Excavator Crawler with Operator	Day	\$1,550.00	\$1,600.00	\$1,600.00			\$1,200.00	
E900.18PW	12-Ton Excavator Crawler with Operator	Week	\$7,600.00		\$5,800.00			\$6,000.00	
E900.18PM	12-Ton Excavator Crawler with Operator	Month	\$25,000.00						
E900.19PD	15-Ton Excavator Crawler without Operator	Day			\$1,600.00				
E900.19PW	15-Ton Excavator Crawler without Operator	Week			\$6,700.00				
E900.19PM	15-Ton Excavator Crawler without Operator	Month							
E900.20PD	15-Ton Excavator Crawler with Operator	Day	\$1,850.00	\$1,800.00	\$1,900.00			\$1,300.00	
E900.20PW	15-Ton Excavator Crawler with Operator	Week	\$8,300.00		\$6,700.00			\$6,500.00	
E900.20PM	15-Ton Excavator Crawler with Operator	Month	\$29,000.00						
E900.21PD	22-Ton Excavator Crawler without Operator	Day							
E900.21PW	22-Ton Excavator Crawler without Operator	Week							
E900.21PM	22-Ton Excavator Crawler without Operator	Month							
E900.22PD	22-Ton Excavator Crawler with Operator	Day		\$2,200.00				\$1,700.00	
E900.22PW	22-Ton Excavator Crawler with Operator	Week						\$7,500.00	
E900.22PM	22-Ton Excavator Crawler with Operator	Month							
E900.26PD	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Day						\$2,000.00	
E900.26PW	18-Ton Exc. Rubber Tire w/Telescope Boom with Operator	Week						\$8,500.00	
E900.29PD	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Day	\$425.00						
E900.29PW	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Week	\$1,275.00						
E900.29PM	Wheel Loader, Rubber Tire, 2-Yard Unit without Operator	Month	\$3,800.00						
E900.30PD	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Day	\$1,300.00	\$1,400.00				\$1,400.00	
E900.30PW	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Week	\$5,700.00					\$5,700.00	
E900.30PM	Wheel Loader, Rubber Tire, 2-Yard Unit with Operator	Month	\$22,000.00						
E900.31PD	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Day	\$475.00						
E900.31PW	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Week	\$1,400.00						
E900.31PM	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit without Operator	Month	\$4,200.00						
E900.32PD	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Day	\$1,400.00	\$1,500.00				\$1,500.00	
E900.32PW	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Week	\$6,000.00					\$6,000.00	
E900.32PM	Wheel Loader, Rubber Tire, 2 1/2 -Yard Unit with Operator	Month	\$2,000.00						
E900.33PD	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Day	\$525.00						
E900.33PW	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Week	\$1,650.00						
E900.33PM	Wheel Loader, Rubber Tire, 3-Yard Unit without Operator	Month	\$5,050.00						
E900.34PD	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Day	\$1,400.00	\$1,600.00				\$1,600.00	
E900.34PW	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Week	\$6,300.00					\$6,500.00	
E900.34PM	Wheel Loader, Rubber Tire, 3-Yard Unit with Operator	Month	\$23,000.00						
E900.35PD	Backhoe, Rubber Tire, without Operator	Day							
E900.35PW	Backhoe, Rubber Tire, without Operator	Week							
E900.35PM	Backhoe, Rubber Tire, without Operator	Month							
E900.36PD	Backhoe, Rubber Tire, with Operator	Day							
E900.36PW	Backhoe, Rubber Tire, with Operator	Week							
E900.36PM	Backhoe, Rubber Tire, with Operator	Month							
E900.37PD	Bulldozer, D-6 or Equal, without Operator	Day	\$850.00		\$1,000.00			\$800.00	
E900.37PW	Bulldozer, D-6 or Equal, without Operator	Week	\$2,550.00		\$3,200.00			\$3,000.00	
E900.37PM	Bulldozer, D-6 or Equal, without Operator	Month	\$7,650.00						
E900.38PD	Bulldozer, D-6 or Equal, with Operator	Day	\$1,775.00	\$1,800.00	\$1,500.00			\$1,800.00	
E900.38PW	Bulldozer, D-6 or Equal, with Operator	Week	\$7,300.00		\$6,300.00			\$8,000.00	
E900.38PM	Bulldozer, D-6 or Equal, with Operator	Month	\$26,750.00						
E900.39PD	Bulldozer, D-7 or Equal, without Operator	Day							
E900.39PW	Bulldozer, D-7 or Equal, without Operator	Week							

## 2021 Summer Maintenance Bid

SECTION E900									
Item No.	Item	Pay Unit	Northeast Diversification	Occhino Corp	Pat Roberts & Sons	Robinson Paving	Suit-Kote	UCC	Zoladz Construction
E900.39PM	Bulldozer, D-7 or Equal, without Operator	Month							
E900.40PD	Bulldozer, D-7 or Equal, with Operator	Day		\$2,000.00					
E900.40PW	Bulldozer, D-7 or Equal, with Operator	Week							
E900.40PM	Bulldozer, D-7 or Equal, with Operator	Month							
E900.41PD	Bucket Truck without Operator	Day							
E900.41PW	Bucket Truck without Operator	Week							
E900.41PM	Bucket Truck without Operator	Month							
E900.42PH	Single Axle Dump Truck with Operator	Hour	\$80.00	\$78.00	\$135.00				
E900.42PD	Single Axle Dump Truck with Operator	Day	\$640.00		\$1,000.00				
E900.42PW	Single Axle Dump Truck with Operator	Week	\$3,200.00		\$4,000.00				
E900.42PM	Single Axle Dump Truck with Operator	Month	\$12,800.00						
E900.43PH	Tandem Axle Dump Truck with Operator	Hour	\$87.00	\$89.00	\$150.00				\$100.00
E900.43PD	Tandem Axle Dump Truck with Operator	Day	\$696.00		\$1,200.00				
E900.43PW	Tandem Axle Dump Truck with Operator	Week	\$3,480.00		\$4,000.00				
E900.43PM	Tandem Axle Dump Truck with Operator	Month	\$13,920.00						
E900.44PH	Tri-Axle Dump Truck with Operator	Hour	\$90.00	\$89.00					\$100.00
E900.44PD	Tri-Axle Dump Truck with Operator	Day	\$720.00						
E900.44PW	Tri-Axle Dump Truck with Operator	Week	\$3,600.00						
E900.44PM	Tri-Axle Dump Truck with Operator	Month	\$14,400.00						
E900.45PH	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Hour	\$130.00	\$145.00	\$180.00			\$150.00	\$155.00
E900.45PD	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Day	\$1,040.00	\$1,160.00	\$1,400.00			\$1,200.00	
E900.45PW	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Week	\$5,200.00		\$6,000.00				
E900.45PM	Low-Boy Tractor Trailer, 20 Ton Capacity with Operator	Month	\$20,800.00						
E900.46PD	Rotary Broom Sweeper without Operator	Day							
E900.46PW	Rotary Broom Sweeper without Operator	Week							
E900.46PM	Rotary Broom Sweeper without Operator	Month							
E900.47PD	Rotary Broom Sweeper with Operator	Day							
E900.47PW	Rotary Broom Sweeper with Operator	Week							
E900.47PM	Rotary Broom Sweeper with Operator	Month							
E900.49PD	Mower with Brush Hog without Operator	Day							
E900.49PW	Mower with Brush Hog without Operator	Week							
E900.49PM	Mower with Brush Hog without Operator	Month							
E900.50PD	185 CFM Compressor without Operator	Day	\$250.00						
E900.50PW	185 CFM Compressor without Operator	Week	\$800.00						
E900.50PM	185 CFM Compressor without Operator	Month	\$2,400.00						
E900.51PD	Street Sweeper with Operator	Day		\$2,000.00				\$2,250.00	
E900.51PW	Street Sweeper with Operator	Week						\$11,000.00	
E900.51PM	Street Sweeper with Operator	Month							
E900.52PD	Brush Chipper without Operator	Day							
E900.52PW	Brush Chipper without Operator	Week							
E900.52PM	Brush Chipper without Operator	Month							
E900.53PD	Skid Steer Loader without Operator	Day	\$375.00						
E900.53PW	Skid Steer Loader without Operator	Week	\$1,125.00						
E900.53PM	Skid Steer Loader without Operator	Month	\$3,375.00						
E900.5301PD	Skid Steer Loader Auguer Attachment	Day							
E900.5302PD	Skid Steer Loader Breakers Attachment	Day							
E900.5303PD	Skid Steer Loader Planer Attachment	Day							
E900.5304PD	Skid Steer Loader Wheel Saw Attachment	Day							
E900.5305PD	Skid Steer Loader Combition Bucket Attachment	Day							
E900.5306PD	Skid Steer Loader Sweeper Attachment	Day							
E900.5307PD	Skid Steer Loader Trenchers Attachment	Day							



## 2021 Summer Maintenance Bid

SECTION E900									
Item No.	Item	Pay Unit	Northeast Diversification	Occhino Corp	Pat Roberts & Sons	Robinson Paving	Suit-Kote	UCC	Zoladz Construction
E900.58PD	Flusher/Vacuum Truck without Operator	Day							
E900.58PW	Flusher/Vacuum Truck without Operator	Week							
E900.58PM	Flusher/Vacuum Truck without Operator	Month							
E900.59PD	Flusher/Vacuum Truck with Operator	Day							
E900.59PW	Flusher/Vacuum Truck with Operator	Week							
E900.59PM	Flusher/Vacuum Truck with Operator	Month							
E900.60PD	Shoring Equipment, Trench Boxes without Operator	Day							
E900.60PW	Shoring Equipment, Trench Boxes without Operator	Week							
E900.60PM	Shoring Equipment, Trench Boxes without Operator	Month							
E900.62PD	Topsoil Shredder with Operator	Day						\$2,500.00	
E900.64	Movement of Equipment	Hour/Move				\$200/hr/move	\$220.00	\$150.00	
E900.6501PH	Snow and Ice Removal, Single Axle Dump Truck	Hour	\$80.00						
E900.6502PH	Snow and Ice Removal, Tandem Axle Dump Truck	Hour	\$85.00	\$125.00					
E900.6503PH	Snow and Ice Removal, Tri- Axle Dump Truck	Hour	\$90.00	\$125.00				\$135.00	
E900.66PH	Portable Standby Generator 100 Kw @ 208 VAC	Hour							
E900.66PD	Portable Standby Generator 100 Kw @ 208 VAC	Day							
E900.66PM	Portable Standby Generator 100 Kw @ 208 VAC	Month							
E900.6601	Portable Standby Generator 100 Kw @ 208 VAC, Running Time Premium/Hour	Hour							
E900.6602	Portable Standby Generator 100 Kw @ 208 VAC, Delivery/Pick-up	Lump Sum							
E900.6603	Portable Standby Generator 100 Kw @ 208 VAC, (Extra Cable, Per Foot Per Day)	Foot/Day							
E900.67PD	Portable Standby Generator 150 Kw @ 208 VAC	Day							
E900.67PM	Portable Standby Generator 150 Kw @ 208 VAC	Month							
E900.6702	Portable Standby Generator 150 Kw @ 208 VAC, Delivery/Pick-up	Lump Sum							
E900.6703	Portable Standby Generator 150 Kw @ 208 VAC, Extra Cable, Per Foot Per Day	Foot/Day							
E900.68PD	Portable Standby Generator 50 Kw @ 240 VAC	Day							
E900.68PM	Portable Standby Generator 50 Kw @ 240 VAC	Month							
E900.6802	Portable Standby Generator 50 Kw @ 240 VAC, Delivery/Pick-up	Lump Sum							
E900.6803	Portable Standby Generator 50 Kw @ 240 VAC, Extra Cable, Per Foot Per Day	Foot/Day							
E900.69PD	Portable Standby Generator 150 Kw @ 240 VAC	Day							
E900.69PM	Portable Standby Generator 150 Kw @ 240 VAC	Month							
E900.6902	Portable Standby Generator 150 Kw @ 240 VAC, Delivery/Pick-up	Lump Sum							
E900.6903	Portable Standby Generator 150 Kw @ 240 VAC, Extra Cable, Per Foot Per Day	Foot/Day							
E900.70PD	Portable Standby Generator 100 Kw @ 480 VAC	Day							
E900.70PM	Portable Standby Generator 100 Kw @ 480 VAC	Month							
E900.7601	Portable Pump - Critically Silenced, Trailer Mount, 4" Self Priming, Solids Handling, 1,000 GPM @ 100' Total Head, 200 GPM @ 165' Total Head - Godwin CD103M or equal	Day							
E900.7602	Portable Pump - Critically Silenced, Trailer Mount, 6" Self Priming, Solids Handling, 2,000 GPM @ 35' Total Head, 500 GPM @ 100' Total Head - Godwin CD150M or equal	Day							
E900.7604	Portable Pump - Trailer Mount, 10" Self Priming, Solids Handling, 3,500 GPM @ 50' Total Head, 1,500 GPM @ 145' Total Head - Godwin CD250M or equal	Day							
E900.7701	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 4"x20'	Day							
E900.7702	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 6"x20'	Day							
E900.7703	Heavy Duty Suction Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 8"x10'	Day							
E900.7706	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 4"x50'	Day							

## 2021 Summer Maintenance Bid

SECTION E900									
Item No.	Item	Pay Unit	Northeast Diversification	Occhino Corp	Pat Roberts & Sons	Robinson Paving	Suit-Kote	UCC	Zoladz Construction
E900.7707	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 6"x50'	Day							
E900.7708	Layflat Discharge Hose w/one male and one female Bauer Style QD Fitting Installed on Hose, 8"x50'	Day							

## 2021 Summer Maintenance Bid

SECTION E900									
Item No.	Item	Pay Unit	Northeast Diversification	Occhino Corp	Pat Roberts & Sons	Robinson Paving	Suit-Kote	UCC	Zoladz Construction
E900.8101	Fittings - Suction Screen, W/Female Bauer Style Fitting, 4" Godwin QD or Equal	Day							
E900.8301PD	Crawler Impact Crusher - Concrete	Day						\$8,500.00 Note 1	
E900.8302PW	Crawler Impact Crusher - Concrete	Week						\$39,000.00 Note 1	
E900.8303PD	Crawler Impact Crusher - Asphalt/Stone/Gravel	Day						\$6,000.00 Note 2	
E900.8304PW	Crawler Impact Crusher - Asphalt/Stone/Gravel	Week						\$25,000.00 Note 2	
E900.8305	Mobilization - Concrete	LS						\$5,000.00	
E900.8306	Mobilization - Asphalt/Stone/Gravel	LS	\$850.00					\$3,000.00	
E900.8401PD	Slinger	Day							
E900.8402PW	Slinger	Week							
E900.85PH	Tub Grinder with Operator (per Hour)	Hour						\$425.00 Note 3	
E900.85PD	Tub Grinder with Operator (per Day)	Day						\$3,400.00 Note 3	
E900.85PW	Tub Grinder with Operator (per Week)	Week						\$17,000.00 Note 3	
E900.85PM	Tub Grinder with Operator (per Month)	Month						\$67,800.00 Note 3	
E900.86PH	Horizontal Wood Grinder with Operator (per Hour)	Hour						\$425.00 Note 4	\$700.00
E900.86PD	Horizontal Wood Grinder with Operator (per Day)	Day						\$3,400.00 Note 4	\$5,600.00
E900.86PW	Horizontal Wood Grinder with Operator (per Week)	Week						\$17,000.00 Note 4	
E900.86PM	Horizontal Wood Grinder with Operator (per Month)	Month						\$67,800.00 Note 4	
E900.87PH	Bobcat with splitter and Operator (per Hour)	Hour						\$135.00	
E900.87PD	Bobcat with splitter and Operator (per Day)	Day						\$1,100.00	
E900.87PW	Bobcat with splitter and Operator (per Week)	Week						\$5,500.00	
E900.87PM	Bobcat with splitter and Operator (per Month)	Month						\$22,000.00	
E900.88PH	Excavator with splitter and Operator (per Hour)	Hour						\$220.00	\$200.00
E900.88PD	Excavator with splitter and Operator (per Day)	Day						\$1,750.00	\$1,600.00
E900.88PW	Excavator with splitter and Operator (per Week)	Week						\$8,800.00	
E900.88PM	Excavator with splitter and Operator (per Month)	Month						\$35,000.00	
E900.8901 PD	Cone truck with 450 cones and without Operator (per Event)	Event							
E900.8902 PD	Cone truck without cones and without Operator (per Event)	Event							
E900.90 PD	Grader With Operator	Day							
E900.90 PW	Grader With Operator	Week							
E900.90 PM	Grader With Operator	Month							
E900.91 PD	Grader Without Operator	Day							
E900.91 PW	Grader Without Operator	Week							
E900.91 PM	Grader Without Operator	Month							

Note 1 - Includes Two Operator  
 Note 2 - Includes One Operator  
 Note 3 - Morbark 1300  
 Note 4 - Bandit 3680

# Appendix

## Item E204 – Flowable Fill

Iroquois Bar Corp.

### Short Load Charges:

	<u>Units</u>	<u>Bid Price</u>
1 to 1 ¾:	Lump Sum	\$178.50
2 to 2 ¾:	Lump Sum	\$155.40
3 to 3 ¾:	Lump Sum	\$132.30
4 to 4 ¾:	Lump Sum	\$109.20
5 to 5 ¾:	Lump Sum	\$86.10
6 to 6 ¾:	Lump Sum	\$63.00
7 & Up:	Lump Sum	\$0.00

### Extra Charges:

	<u>Units</u>	<u>Bid Price</u>
	Environmental Compliance Charge:	Per CY \$2.26
E204.01C	Winter Service Charge - Concrete Hot Water (as req'd):	Per CY \$7.14
E204.01C	Winter Service Charge - Concrete Steam (as req'd):	Per CY \$11.45
E204.01B	Waiting Time in Excess of 8 minutes per cubic yard charged at:	Per Min. \$1.94
	Conveyor Truck Rental (One Hour Minimum):	Per Hour \$171.15
	Conveyor Cleaning Charge:	Lump Sum \$61.43
	Multiple / Additional Stops:	Per Stop \$73.50

**New Enterprise Stone & Lime Co. Inc.**

**Short Load Charges:**

	<b><u>Units</u></b>	<b><u>Bid Price</u></b>
1 to 1 ¾:	Lump Sum	\$170.00
2 to 2 ¾:	Lump Sum	\$148.00
3 to 3 ¾:	Lump Sum	\$126.00
4 to 4 ¾:	Lump Sum	\$104.00
5 to 5 ¾:	Lump Sum	\$82.00
6 to 6 ¾:	Lump Sum	\$60.00
7 & Up:	Lump Sum	\$0.00

**Extra Charges:**

		<b><u>Units</u></b>	<b><u>Bid Price</u></b>
	Environmental Compliance Charge:	Per CY	\$2.15
E204.01C	Winter Service Charge - Concrete Hot Water (as req'd):	Per CY	\$6.80
E204.01C	Winter Service Charge - Concrete Steam (as req'd):	Per CY	\$10.90
E204.01B	Waiting Time in Excess of 8 minutes per cubic yard charged at:	Per Min.	\$1.85
	Conveyor Truck Rental (One Hour Minimum):	Per Hour	\$163.00
	Conveyor Cleaning Charge:	Lump Sum	\$58.50
	Multiple / Additional Stops:	Per Stop	\$70.00

# Item 555 – Structural Concrete

Iroquois Bar Corp.

E555.20	<b><u>Retarder</u></b>		<b><u>Units</u></b>	<b><u>Bid Price</u></b>
	(Price Per Cubic Yard / Per Hour)	Class A:	Per cy/per hr	\$6.00
	(Price Per Cubic Yard / Per Hour)	Class F:	Per cy/per hr	\$7.22
E555.21	<b><u>Accelerator</u></b>		<b><u>Units</u></b>	<b><u>Bid Price</u></b>
		Class A @ 1%:	Per CY	\$9.62
		Class A @ 2%:	Per CY	\$19.24
		Class F @ 1%:	Per CY	\$11.35
		Class F @ 2%:	Per CY	\$22.70
E555.23	<b><u>Short Load Charges:</u></b>		<b><u>Units</u></b>	<b><u>Bid Price</u></b>
		1 to 1 ¾:	Lump Sum	\$178.50
		2 to 2 ¾:	Lump Sum	\$155.40
		3 to 3 ¾:	Lump Sum	\$132.30
		4 to 4 ¾:	Lump Sum	\$109.20
		5 to 5 ¾:	Lump Sum	\$86.10
		6 to 6 ¾:	Lump Sum	\$63.00
		7 & Up:	Lump Sum	\$0.00
	<b><u>Extra Charges:</u></b>		<b><u>Units</u></b>	<b><u>Bid Price</u></b>
E555.22	Environmental Compliance Charge:		Per CY	\$2.26
E555.22	Winter Service Charge - Concrete Hot Water (as req'd):		Per CY	\$7.14
E555.22	Winter Service Charge - Concrete Steam (as req'd):		Per CY	\$11.45
	Waiting Time in Excess of 8 minutes per cubic yard charged at:		Per Min.	\$1.94
	Conveyor Truck Rental (One Hour Minimum):		Per Hour	\$171.15
	Conveyor Cleaning Charge:		Lump Sum	\$61.43
	Multiple / Additional Stops:		Per Stop	\$73.50

**New Enterprise Stone & Lime Co. Inc.**

E555.20	<b><u>Retarder</u></b>		<b><u>Units</u></b>	<b><u>Bid Price</u></b>
	(Price Per Cubic Yard / Per Hour)	Class A:	Per cy/per hr	\$5.71
	(Price Per Cubic Yard / Per Hour)	Class F:	Per cy/per hr	\$6.88

E555.21	<b><u>Accelerator</u></b>		<b><u>Units</u></b>	<b><u>Bid Price</u></b>
		Class A @ 1%:	Per CY	\$9.16
		Class A @ 2%:	Per CY	\$18.32
		Class F @ 1%:	Per CY	\$10.81
		Class F @ 2%:	Per CY	\$21.62

E555.23	<b><u>Short Load Charges:</u></b>		<b><u>Units</u></b>	<b><u>Bid Price</u></b>
		1 to 1 ¾:	Lump Sum	\$170.00
		2 to 2 ¾:	Lump Sum	\$148.00
		3 to 3 ¾:	Lump Sum	\$126.00
		4 to 4 ¾:	Lump Sum	\$104.00
		5 to 5 ¾:	Lump Sum	\$82.00
		6 to 6 ¾:	Lump Sum	\$60.00
		7 & Up:	Lump Sum	\$0.00

	<b><u>Extra Charges:</u></b>		<b><u>Units</u></b>	<b><u>Bid Price</u></b>
E555.22	Environmental Compliance Charge:		Per CY	\$2.15
E555.22	Winter Service Charge - Concrete Hot Water (as req'd):		Per CY	\$6.80
E555.22	Winter Service Charge - Concrete Steam (as req'd):		Per CY	\$10.90
	Waiting Time in Excess of 8 minutes per cubic yard charged at:		Per Min.	\$1.85
	Conveyor Truck Rental (One Hour Minimum):		Per Hour	\$163.00
	Conveyor Cleaning Charge:		Lump Sum	\$58.50
	Multiple / Additional Stops:		Per Stop	\$70.00



# Item E608 – Sidewalks, Driveways, Bicycle Paths and Vegetation Control Strips

Iroquois Bar Corp.

**Short Load Charges:**

	<b><u>Units</u></b>	<b><u>Bid Price</u></b>
1 to 1 ¾:	Lump Sum	\$178.50
2 to 2 ¾:	Lump Sum	\$155.40
3 to 3 ¾:	Lump Sum	\$132.30
4 to 4 ¾:	Lump Sum	\$109.20
5 to 5 ¾:	Lump Sum	\$86.10
6 to 6 ¾:	Lump Sum	\$63.00
7 & Up:	Lump Sum	\$0.00

**Extra Charges:**

		<b><u>Units</u></b>	<b><u>Bid Price</u></b>
	Environmental Compliance Charge:	Per CY	\$2.26
E204.01C	Winter Service Charge - Concrete Hot Water (as req'd):	Per CY	\$7.14
E204.01C	Winter Service Charge - Concrete Steam (as req'd):	Per CY	\$11.45
E204.01B	Waiting Time in Excess of 8 minutes per cubic yard charged at:	Per Min.	\$1.94
	Conveyor Truck Rental (One Hour Minimum):	Per Hour	\$171.15
	Conveyor Cleaning Charge:	Lump Sum	\$61.43
	Multiple / Additional Stops:	Per Stop	\$73.50

E608.01010-	4000 PSI	1% - 8 cwt Pozz/AC534	\$9.39
		2% - 16 cwt Pozz/AC534	\$18.78
		Retarder	\$5.85
		Super	\$8.21

**Short Load Charges:**

	<b><u>Units</u></b>	<b><u>Bid Price</u></b>
1 to 1 ¾:	Lump Sum	\$170.00
2 to 2 ¾:	Lump Sum	\$148.00
3 to 3 ¾:	Lump Sum	\$126.00
4 to 4 ¾:	Lump Sum	\$104.00
5 to 5 ¾:	Lump Sum	\$82.00
6 to 6 ¾:	Lump Sum	\$60.00
7 & Up:	Lump Sum	\$0.00

**Extra Charges:**

	<b><u>Units</u></b>	<b><u>Bid Price</u></b>
	Environmental Compliance Charge:	Per CY \$2.15
E204.01C	Winter Service Charge - Concrete Hot Water (as req'd):	Per CY \$6.80
E204.01C	Winter Service Charge - Concrete Steam (as req'd):	Per CY \$10.90
E204.01B	Waiting Time in Excess of 8 minutes per cubic yard charged at:	Per Min. \$1.85
	Conveyor Truck Rental (One Hour Minimum):	Per Hour \$163.00
	Conveyor Cleaning Charge:	Lump Sum \$58.50
	Multiple / Additional Stops:	Per Stop \$70.00


**New Enterprise Stone & Lime Co. Inc.**

**Short Load Charges:**

	<b><u>Units</u></b>	<b><u>Bid Price</u></b>
1 to 1 3/4:	Lump Sum	\$170.00
2 to 2 3/4:	Lump Sum	\$148.00
3 to 3 3/4:	Lump Sum	\$126.00
4 to 4 3/4:	Lump Sum	\$104.00
5 to 5 3/4:	Lump Sum	\$82.00
6 to 6 3/4:	Lump Sum	\$60.00
7 & Up:	Lump Sum	\$0.00

**Extra Charges:**

		<b><u>Units</u></b>	<b><u>Bid Price</u></b>
	Environmental Compliance Charge:	Per CY	\$2.15
E204.01C	Winter Service Charge - Concrete Hot Water (as req'd):	Per CY	\$6.80
E204.01C	Winter Service Charge - Concrete Steam (as req'd):	Per CY	\$10.90
E204.01B	Waiting Time in Excess of 8 minutes per cubic yard charged at:	Per Min.	\$1.85
	Conveyor Truck Rental (One Hour Minimum):	Per Hour	\$163.00
	Conveyor Cleaning Charge:	Lump Sum	\$58.50
	Multiple / Additional Stops:	Per Stop	\$70.00

		1% - 8 cwt	2% - 16 cwt					
		Pozz/ AC534	Pozz/ AC534			Retarder		Super
4000 PSI		\$8.94	\$17.89			\$5.57		\$7.82